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INVITATION FOR REQUEST FOR PROPOSAL 

 
Notice is hereby given that Proposals will be received by the Olympic Regional Development 
Authority up to the date and time as identified in the Schedule of Important Dates and Times  by 
the Olympic Regional Development Authority, at the Olympic Center, 2634 Main Street, Lake 
Placid, NY 12946; phone (518) 302-5349 at the Office of Environmental Planning and 
Construction  

 
PIN: BEL.21.013.001 

Project Name: Belleayre Lift 7 Replacement 
CIN: BEL.21.013.001 

Contract Name: Fixed Grip Quad Chairlift System Contract 
 

See Section 01 10 00 “Summary of Work” or for a general description and the Technical 
Specification Sections for the specific descriptions; but in a general overview of the contract:  The 
Vendor shall include all required final proprietary system design engineering, design engineering 
certification, construction engineering, construction engineering certification, manufacturing, quality 
control, and turn-key construction/installation/start-up and commissioning and regulatory testing, 
including all labor, tools, equipment, materials, temporary facilities and profit & overhead for the 
implementation of the Project specifications and other requirements for Providing a Fixed Grip Quad 
Chair Lift as set forth within these Request for Proposal Documents. The Proposal submissions and 
Work shall be completed as per the Schedule of Important Dates and Times 

 
RFP submissions and Work shall be completed per the Schedule of Important Dates and Times. 
 
Schedule of Important Dates and Times 
• Notice to Bidders: 19 April 2022 
• Pre-Bid Site Visit/Meeting: 03 May 2022 
• End of Questions: (Close of Business) 10 May 2022 
• Addendum*: (If Required) 12 May 2022 
• Bids Due: 20 May 2022 at 12:00 AM  Local Time 
• Substantial Completion: 15 October 2023 
• Final Completion: 01 November 2023 

 
*Latest date of Addendum release. Owner may release Addendum prior if need be.  
 
RFP Documents 
Only those firms registered with ORDA’s Office of Environmental, Planning and Construction 
(OEPC) as RFP recipients shall be allowed to submit a Proposal. To become a Registered RFP 
recipient and to obtain a RFP the follow information shall be submitted: Organizational Name and 
Mailing Address, Primary and Secondary Contact Names, Phone Numbers and Email Addresses. 
(Secondary Contact is MANDATORY) 
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Requests shall be sent in writing to: 
 

Olympic Regional Development Authority 
Office of Environmental, Planning and Construction 

(BEL.21.013.001) 
2634 Main Street, Lake Placid, NY 12946 

or email* to projects@orda.org 
ORDA cannot be held responsible for email requests that are not received. 

 
RFP documents will be distributed electronically.  
 
RFP and Contract Documents may be examined at the following locations: 
 
 
The New York State Contract Reporter 
https://www.nyscr.ny.gov 
 
ORDA Website 
https://orda.org/do-business/environmental-planning-construction/ 
 
Designated Contacts 
In compliance with the Procurement Lobbying Law, David Trudeau, has been designated by ORDA 
as the PRIMARY contact for this procurement solicitation and may be reached by email for all 
inquiries regarding this solicitation. 
 
David Trudeau 
Olympic Regional Development Authority 
2634 Main Street 
Lake Placid, NY 12946 
E-Mail: Projects@orda.org 
 
In the event that the designated contact is not available, the ALTERNATE designated contacts are: 
 
Matt Allen 
Olympic Regional Development Authority 
2634 Main Street Lake Placid 
Lake Placid, NY 12946 
E-Mail: Projects@orda.org 
 
By Order of the Olympic Regional Development Authority 
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ORDA - OEPC Section 01 21 00 
 

Federal Employer I.D. No.    004121 - 1     BEL.21.013.001 
Updated 09/09/2020 
Printed 04/18/2022 

DETACH AND USE THIS FORM 
 
PROPOSAL SUBMITTAL PRICE FORM FOR:   
PIN:  BEL.21.013 
Project Name: Belleayre Lift 7 Replacement 
CIN: BEL.21.013.001 
Contract Name: Fixed Grip Quad Chairlift System Contract 
Belleayre Mountain Ski Center 
181 Galli Curci Road 
Highmount, NY 12441 
 

New York State 
Olympic Regional Development Authority 

Olympic Center 
Office of Environmental, Planning and Construction  

2634 Main Street 
Lake Placid, NY  12946 

THIS IS A 3 PAGE PROPOSAL SUBMITTAL PRICE FORM.  ALL PAGES MUST BE COMPLETED. 
 

THE NYS OLYMPIC REGIONAL DEVELOPMENT AUTHORITY RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS.  EACH 
PROPOSAL FORM SHALL BE ACCOMPANIED BY PROPOSAL SECURITY IN THE AMOUNT STATED IN THE INSTRUCTION TO 
PROPOSERS.  

The Undersigned agrees to complete the Work within the time stated in Invitation for Request for Proposal – Schedule of Important Dates 
and Times.  

The Undersigned acknowledges the Proposal Submittal Price Form is one part of a three part Best Value evaluation factor.  

The Undersigned acknowledges his/her understanding of the social policy concerning minority and women business participation in the 
State building construction program, and pledges to cooperate with the State in the implementation of this policy, and further pledges to 
exert good faith efforts to achieve participation of minority and female employees. 

The Undersigned certifies, as to each of the occupations listed in the Prevailing Rate Schedule applicable to this Project, the ability and 
willingness to exert good faith efforts to achieve the goal for minority and women workforce participation set forth in the Supplementary 
Conditions. The Undersigned certifies the ability and willingness to exert good faith efforts to achieve the goal for Minority and Women-
Owned Business Enterprise participation set forth in the Supplementary Conditions. 

The Undersigned certifies the ability and willingness to exert good faith efforts to achieve the goal for Minority and Women-Owned 
Business Enterprise and Service-Disabled Veteran-Owned Businesses participation set forth in the Supplementary Conditions. 

The Undersigned declares that the Bidding and Contract Documents have been carefully examined and that all things necessary for the 
completion of the Work shall be provided and understands that time is of the essences. 

The Undersigned agrees that the proposal security shall be subject to forfeiture if this proposal is accepted by the ORDA and he/she does 
not submit executed copies of the Agreement WITHIN 48 HOURS OF RECEIPT OF A WRITTEN REQUEST TO PROVIDE SUCH 
AGREEMENT.  A Performance Bond and a Labor and Material Bond, each in an amount equal to the contract sum, shall be supplied with 
the executed Agreement and shall be the statutory form of public bonds required by Sections 136 and 137 of the State Finance Law. 

By submission of this proposal, each Proposers and each person signing on behalf of any Proposers certifies, and in the case of a joint 
proposal each party thereto certifies as to its own organization, under penalty of perjury, that to the best of his/her knowledge and belief: 

(1) The prices in this proposal have been arrived at independently without collusion, consultation, communication, or agreement, 
for the purpose of restricting competition as to any matter relating to such prices with any other Proposers or with any competitor; 

(2) Unless otherwise required by law, the prices which have been quoted in this proposal have not been knowingly disclosed by 
the Proposers and will not knowingly be disclosed by the Proposers prior to opening, directly or indirectly, to any other Proposers or to any 
competitor;  

(3) No attempt has been made or will be made by the Proposers to induce any other person, partnership or corporation to submit 
or not to submit a proposal for the purpose of restricting competition. 

(4) This contract shall not cause or result in a violation of Section 74(3)(e) of the Public Officers Law which states:  “No officer 
or employee of a state agency, member of the legislature or legislative employee should engage in any transaction as representative or agent 
of the State with any business entity in which he/she has a direct or indirect financial interest that might reasonably tend to conflict with the 
proper discharge of his official duties.” 
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ORDA - OEPC Section 01 21 00 
 

Federal Employer I.D. No.    004121 - 2     BEL.21.013.001 
Updated 09/09/2020 
Printed 04/18/2022 

(5) The Proposers understands and agrees to comply with the requirements of the Procurement Lobbying Law, State Finance 
Law § 139-j and § 139-k, and with ORDA’s procedures relating to permissible contacts during a procurement as required by State Finance 
Law § 139-j(3) and § 139-j(6)(b).  

(6) The Proposers are not on the list created pursuant to paragraph (b) of subdivision 3 of section 165-a of the state finance law 
(NYS Iran Divestment Act of 2012).  The list can be viewed at the following link: https://ogs.ny.gov/iran-divestment-act-2012 

(7) Will New York State businesses be used in the performance of this contract refer to Document 00 73 24.      

  Yes         No         

(8) The New York State Human Rights Law (Human Rights Law), Article 15 of the Executive Law, prohibits discrimination 
and harassment based on age, race, creed, color, national origin, sex, pregnancy or pregnancy-related conditions, sexual orientation, 
gender identity, disability, marital status, familial status, domestic violence victim status, prior arrest or conviction record, military 
status or predisposing genetic characteristics. 
 
The Human Rights Law may also require reasonable accommodation for persons with disabilities and pregnancy-related conditions. A 
reasonable accommodation is an adjustment to a job or work environment that enables a person with a disability to perform the 
essential functions of a job in a reasonable manner. The Human Rights Law may also require reasonable accommodation in 
employment on the basis of Sabbath observance or religious practices. 
 
Generally, the Human Rights Law applies to: 
 

• all employers of four or more people, employment agencies, labor organizations and apprenticeship training programs in all 
instances of discrimination or harassment; 

• employers with fewer than four employees in all cases involving sexual harassment; and, 
• any employer of domestic workers in cases involving sexual harassment or harassment based on gender, race, religion or 

national origin. 
 
In accordance with Executive Order No. 177, the Proposers hereby certifies that it does not have institutional policies or practices that 
fail to address the harassment and discrimination of individuals on the basis of their age, race, creed, color, national origin, sex, sexual 
orientation, gender identity, disability, marital status, military status, or other protected status under the Human Rights Law. 
 
Executive Order No. 177 and this certification do not affect institutional policies or practices that are protected by existing law, 
including but not limited to the First Amendment of the United States Constitution, Article 1, Section 3 of the New York State 
Constitution, and Section 296(11) of the New York State Human Rights Law. 
 
 (9)  In accordance with State Finance Law § 139-l, by submission of this proposal, each Proposers and each 
person signing on behalf of any Proposers certifies, and in the case of a joint proposal each party thereto certifies as to its 
own organization, under penalty of perjury, that the Proposers has and has implemented a written policy addressing sexual 
harassment prevention in the workplace and provides annual sexual harassment prevention training to all of its 
employees.  Such policy shall, at a minimum, meet the requirements of Section 201-g of the labor law.  

 
If the Proposers cannot make the foregoing certification, such Proposers shall so state and shall furnish with the proposal a 
signed statement that sets forth in detail the reasons that the Proposers cannot make the certification. 

 
     (10)  In accordance with Section 165(5) of the State Finance Law, the Proposers, by submission of this proposal, certifies that 

it or any individual or legal entity in which the Proposers holds a 10% or greater ownership interest, or any individual or legal entity 
that holds a 10% or greater ownership interest in the Proposers, either (answer yes or no to one or both of the following, as 
applicable): 
 

1. have business operations in Northern Ireland  Yes        No       and if yes: 
 

2. shall take lawful steps in good faith to conduct any business operations in Northern Ireland in accordance with the MacBride 
Fair Employment Principles relating to nondiscrimination in employment and freedom of workplace opportunity regarding such 
operations in Northern Ireland and shall permit independent monitoring of compliance with such principles. 

                               Yes        No         

Addenda to the Contract Documents are available from the Designated Contact.  
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ORDA - OEPC Section 01 21 00 
 

Federal Employer I.D. No.    004121 - 3     BEL.21.013.001 
Updated 09/09/2020 
Printed 04/18/2022 

The Undersigned acknowledges receipt and review of all Addenda and has included 00 21 11 Addendum Acknowledgment with the 
Proposal.  
  
The Undersigned proposes to perform the Work required for this project in accordance with the Contract Documents for the following 
amount: 
 
BASE PROPOSAL 

 1. All Work except Allowance(s) and Add Alternates  $ .00 
 

 2. Allowance – Field Order (As described in Section 012101) $ 100,000.00 
     (in words: Dollars and No Cents) 

 3. Cash Allowance – (As described in Section 012101) $ $50,000.00 
     (in words: Dollars and No Cents) 
 

  Base Proposal Amount (Sum of 1, 2, and 3.)  $ .00 
(in words: ______________________________________________________________)  

  

Is your firm a NYS-Certified Minority/Women-Owned Business Enterprise (MWBE)?                   

                              Yes        No         

 MWBE Certification file No. _____________________________ 

Is your firm a NYS-Certified Service-Disabled Veteran Owned Business (SDVOB)?                   

                              Yes        No         

 SDVOB Certification file No. _____________________________ 

 
SIGN PROPOSAL HERE    
       Authorized Signature 
 
PRINT NAME OF SIGNER    
 
TITLE OF SIGNER    
 
OFFICIAL COMPANY NAME    
 
MAILING ADDRESS    
 Street 
  
                                     
 City State Zip Code 
 
TELEPHONE NO.    FAX NO.     
         Area Code                   Area Code 

E-MAIL ADDRESS              ***** 
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 1 of 1 

Addendum Acknowledgment 
 

PIN: BEL.21.013 
Project Name: Belleayre Lift 7 Replacement 

CIN: BEL.21.013.001 
Contract Name: Fixed Grip Quad Chairlift System Contract 

 
I, the undersigned, do hereby affirm that I have received and fully reviewed the information 
provided in the Addenda and/or Addendums and that these documents are now incorporated into 
the Project Proposal Documents.  
 
 
Addenda 1 Acknowledgment (as needed) ______________________________________                                               
 
Addenda 2 Acknowledgment (as needed) ______________________________________ 
 
Addenda 3 Acknowledgment (as needed) ______________________________________  
 
Addenda 4 Acknowledgment (as needed) ______________________________________ 
 
Addenda 5 Acknowledgment (as needed) ______________________________________ 
 
 
_______________________________________________ 
Respectfully Submitted: 

 
______________________________________________________ 
Signed 
 
______________________________________________________ 
Title 
 
______________________________________________________ 
Company 
 
(SEAL – if PROPOSAL is by a corporation)  Attest:  
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Time Schedule Form 

PIN: BEL.21.013
Project Name: Belleayre Lift 7 Replacement 

Contract Number: BEL.21.013.001
Contract Name: Fixed Grip Quad Chairlift System Contract 

Proposers shall complete the form below to show a proposed time schedule to meet 
OWNER’s critical time schedule. This form shall be completed and provided with the 
Proposal for Proposers to be considered responsive to the proposal. The intent of this form is 
to ensure understanding of the time schedule. Dates set by the Olympic Regional 
Development Authority are provided. 

Date of Award 30 May 2022 

Date to Provide Shop Drawings

Date of Site Access 

Date of Completion of Installations

Date of Completion of Testing 15 October 2023

Completion of Punch List Items

Date of Final Commissioning 

Date of Final Completion 01 November 2023

Section 00 21 12
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Payment Schedule Form 

PIN: BEL.21.013
Project Name: Belleayre Lift 7 Replacement

Contract Number: BEL.21.013.001
Contract Name: Fixed Grip Quad Chairlift System Contract 

Proposers shall complete the form below to show a proposed Payment Schedule. This form 
shall be completed and provided with the Proposal for Proposers to be considered responsive to 
the poposal. The intent of this form is to ensure understanding of the Payment Terms. Payment 
is not required at all the identified Phased, however, to qualify for payment at these phases, the 
Proposer shall disclose these requirements as a condition of the Proposal. The bidder may 
develop their own form if the Descriptions and Dates dictate. 

The terms of payment shall be made as detailed below. Tender is in US Dollars. 

Total Cost of Project:_______________________ 

Date of Award 30 May 2022 

Amount to be invoiced at Signing of Agreement. 

Amount to be invoiced at Shop Drawings. 

Amount to be invoiced at Fabrication. 

Amount to be invoiced at Mobilization. 

Amount to be invoiced at 50% complete. 

Amount to be invoiced at 75% complete. 

Amount to be invoiced at 90% complete. 

Amount to be invoiced at 100% complete. 

Section 00 21 12
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ORDA / OEPC 

 OEPC-3 
 Olympic Regional Development Authority 
 00 21 12 
 Page 1 of 2 

Offerer Disclosure of Prior Non-Responsibility Determinations 
See instructions on next page before completing this form. 

 

Name of Individual or Entity Seeking to Enter into the Procurement Contract:   

  
 
Address:    

  
 
Name and Title of Person Submitting this Form:    

  
 
Contract Procurement Number:     Date:    
 

1.  Has any Governmental Entity made a finding of non-responsibility regarding the individual or 
entity seeking to enter into the Procurement Contract in the previous four years?  (Please circle): 
 

No   Yes 
 

 If yes, please answer the next questions: 
 

2.  Was the basis for the finding of non-responsibility due to a violation of State Finance Law 
§139-j  (Please circle): 

No   Yes 
 

3.  Was the basis for the finding of non-responsibility due to the intentional provision of false or 
incomplete information to a Governmental Entity?  (Please circle): 
 

No   Yes 
 

4.  If you answered yes to any of the above questions, please provide details regarding the finding 
of non-responsibility below and attach additional pages as necessary. 
 

Governmental Entity:    
 

Date of Finding of Non-responsibility:    
 

Basis of Finding of Non-Responsibility:    
 

5.  Has any Governmental Entity or other governmental agency terminated or withheld a 
Procurement Contract with the above-named individual or entity due to the intentional provision 
of false or incomplete information?  (Please circle): 
 

No   Yes 
 

6.  If yes, please provide details below and attach additional pages as necessary. 
 

Governmental Entity:    
 

Date of Termination or Withholding of Contract:    
 

Basis of Termination or Withholding:    
 

Offerer certifies that all information provided to the Governmental Entity with respect to State 
Finance Law §139-k is complete, true and accurate. 
 
By:        Date:    
   Signature 
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ORDA / OEPC 

 OEPC-3 
 Olympic Regional Development Authority 
 00 21 12 
 Page 2 of 2 

Instructions for Completing the OEPC-3 
 

Offerer Disclosure of Prior Non-Responsibility Determinations 
 
Background: 
 
New York State Finance Law §139-k(2) obligates a Governmental Entity to obtain specific 
information regarding prior non-responsibility determinations with respect to State Finance 
Law §139-j.  This information must be collected in addition to the information that is 
separately obtained pursuant to State Finance Law §163(9).  In accordance with State 
Finance Law §139-k, an Offerer must be asked to disclose whether there has been a finding 
of non-responsibility made within the previous four (4) years by any Governmental Entity 
due to:  (a) a violation of State Finance Law §139-j or (b) the intentional provision of false 
or incomplete information to a Governmental Entity.  The terms “Offerer” and 
“Governmental Entity” are defined in State Finance Law § 139-k(1).  State Finance Law 
§139-j sets forth detailed requirements about the restrictions on Contacts during the 
procurement process.  A violation of State Finance Law §139-j includes, but is not limited 
to, an impermissible Contact during the restricted period (for example, contacting a person 
or entity other than the designated contact person, when such contact does not fall within 
one of the exemptions). 
 
As part of its responsibility determination, State Finance Law §139-k(3) mandates 
consideration of whether an Offerer fails to timely disclose accurate or complete 
information regarding the above non-responsibility determination.  In accordance with law, 
no Procurement Contract shall be awarded to any Offerer that fails to timely disclose 
accurate or complete information under this section, unless a finding is made that the award 
of the Procurement Contract to the Offerer is necessary to protect public property or public 
health safety, and that the Offerer is the only source capable of supplying the required 
Article of Procurement within the necessary timeframe.  See State Finance Law §§139-j 
(10)(b) and 139-k(3). 
 
Instructions: 
 
ORDA’s Office of Environmental Planning and Construction includes this disclosure 
request regarding prior non-responsibility determinations in accordance with State Finance 
Law §139-k in its solicitation of proposals or bid documents or specifications or contract 
documents, as applicable, for procurement contracts. The attached form is to be completed 
and submitted by the individual or entity seeking to enter into a Procurement Contract, 
Supplement or Change Order.  It shall be submitted to the Office of Environmental 
Planning and Construction. 
 
This document must accompany each Bid Form, Letter of Interest, or Proposal submitted 
by an offerer and will be required for any contract amendments over $15,000. This 
document must also accompany each Emergency Contract Bid Form. 
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Updated 01/28/2021 
Printed 04/18/2022  

Olympic Regional Development Authority 
Section 002113.1 – Instructions to Proposer – Best Value_2021V1 

Page 1 of 14 

DOCUMENT 00 21 13.1 

INSTRUCTIONS TO PROPOSER – BEST VALUE 

ENGINEERED / MANUFACTURED SYSTEM 

 

1. EXAMINATION OF DOCUMENTS 

1.1. The Project Manual and Drawings will be issued by the Consultant/OEPC and/or ORDA’s Office of 
Planning and Construction (OEPC) upon request specified information in the Invitation for Request for 
Proposal Invitation. ORDA reserves the right to release these documents electronically or in hard copy. 

1.2. Carefully examine and be familiar with the Request for Proposal and Contract Documents. 

2. VISIT TO THE SITE 

2.1. Visit the Site of the Work prior to submitting your proposal.  Refer to the Invitation for Request for 
Proposal  for any special instructions. 

2.1.1. A pre-proposal conference and site visits are typically held with the date, time and location 
disclosed in the Invitation for Request for Proposal. Or the option is provided for appointments 
to be made by the proposer to contact ORDA for a project site visit. No individual or additional 
site visit will be performed under the pre-proposal time period unless there are special 
circumstance. Failure to attend a site visit shall not be the cause for extra payment. 

2.2. Become familiar with restrictions and regulations established by the facility.  Existing restrictions and 
regulations will not be considered as grounds for any additional cost over the Contract sum. 

2.3. Assume the risk of encountering any subsurface or other latent physical condition that can be reasonably 
anticipated on the basis of documentary information provided by ORDA and from inspection and 
examination of the Site. 

2.4. Interpretations of contract documents by facility personnel are not binding. 

3. DESIGNATED, PERMISSIBLE, IMPERMISSIBLE CONTACTS AND QUESTIONS 

3.1. The designated contacts during the restricted period for this Project will be: 

• Primary: As presented in Document Number 00 11 14 Invitation for Request for Proposal 

• Alternate: (In the event that the Primary Designated Contact(s) are unavailable, the Alternate 
Contracts may be contracted as indicated below: 

o David Trudeau, Project Manager of Environmental, Planning & Construction, telephone –   
(518) 302-5322 

o Matt Allen, Administration, telephone - (518) 354-0963 

3.2. State Finance Law §139-j recognizes a series of permissible contacts that can go to other than the 
designated contacts, as follows: 

3.2.1. The submission of written proposals in response to a request for proposals, invitation for 
proposals or any other method for soliciting a response from offerers intending to result in a 
procurement contract. 

3.2.2. The submission of written questions to a designated contact set forth in a request for proposals, 
or invitation for proposals, or any other method for soliciting a response from offerers intending 
to result in a procurement contract, when all written questions and responses are to be 
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Updated 01/28/2021 
Printed 04/18/2022  

Olympic Regional Development Authority 
Section 002113.1 – Instructions to Proposer – Best Value_2021V1 

Page 2 of 14 

disseminated to all offerers who have expressed an interest in the request for proposals, or 
invitation for proposals, or any other method for soliciting a response from offerers intending to 
result in a procurement contract. 

3.2.3. Participation in a conference provided for in a request for proposals, invitation for proposals, or 
any other method for soliciting a response from offerers intending to result in the procurement 
contract. 

3.2.4. Complaints by an offerer regarding the failure of the person or persons designated by the 
procuring governmental entity pursuant to this section to respond in a timely manner to authorized 
offerer contacts made in writing to ORDA, provided that any such written complaints shall 
become a part of the procurement record. 

3.2.5. Offerers who have been tentatively awarded a contract and are engaged in communication with 
a governmental entity solely for the purpose of negotiating the terms of the procurement contract 
after being notified of tentative award. 

3.2.6. Contacts between designated governmental staff of the procuring governmental entity and an 
offerer to request the review of a procurement contract award. 

3.2.7. Contacts by offerers in protests, appeals or other review proceedings (including the apparent 
successful proposer or proposer and his or her representatives) before the governmental entity 
conducting the procurement seeking a final administrative determination, or in a subsequent 
judicial proceeding. 

3.2.8. Complaints of alleged improper conduct in a governmental procurement to the attorney general, 
inspector general, district attorney, or court of competent jurisdiction. 

3.2.9. Written protests, appeals or complaints to the  New York State Office of the State Comptroller 
(OSC) during the process of contract approval, where OSC’s approval is required by law, and 
where such communications and any response thereto are made in writing and shall be entered in 
the procurement record pursuant to §163 of the State Finance Law. 

3.2.10. Complaints of alleged improper conduct in a governmental procurement conducted by a 
municipal agency or local legislative body to OSC’s office. 

3.2.11. Permissible Contacts are only with the procuring agency unless specifically excepted. 

3.3. Impermissible contacts include those that a reasonable person would infer are intended to influence a 
governmental procurement and occur during the restricted period of a governmental procurement 
between the offerer and any member, officer or employee of any governmental entity; provided, 
however, that nothing in this section shall be deemed to prohibit an offerer from communicating with a 
member of the state legislature or legislative staff about a governmental procurement.  Contacting a 
person or entity other than the designated contact person during the restricted period, when such contact 
does not fall within one of the exemptions, is also an impermissible contact. 

Direct all conflicts, errors, discrepancies or questions regarding the intent or meaning of the drawings or 
specifications to the Olympic Regional Development Authority in writing, by the date identified in the 
Schedule of Important Dates and Times. Such requests shall be sent by email in PDF format with 
receipt request, or by postal service to: 
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Olympic Regional Development Authority 
Olympic Center 

2634 Main Street 
Attn: Office of Environmental, Planning and Construction 

Lake Placid, NY 12946 
Projects@orda.org 

3.3.1. Prospective Proposer shall examine the Request for Proposal and Contract Documents 
carefully and, before submitting a proposal, shall make written request for an interpretation or 
correction of any ambiguity, inconsistency or error therein which should be discovered by a 
reasonably prudent proposal. Such interpretation or correction as well as any additional 
Contract provision ORDA shall decide to include will be issued in writing by the 
Consultant/OEPC as an Addendum. 

3.3.2. Prospective Proposer are responsible for ensuring that all addenda have been incorporated into 
the proposal. The requirements contained in all Request for Proposal and Contract Documents 
shall apply to all Addenda. 

3.4. Only questions answered by formal written Addenda will be binding. Oral and other interpretations or 
clarification will be without legal effect. 

3.5. Addenda, if any, will only be issued to Registered Plan Holders and shall be distributed via E-Mail 
unless full size plan sheets are required.   

3.6. Pre-proposal inquiries answered by means other than Addenda will not be binding. 

4. PREPARATION OF  PROPOSAL 

4.1. Prepare each proposal on the official form furnished by ORDA.  Enter all amounts in numerals in 
whole dollar amounts.  Make no erasures, cross-outs, whiteouts, write-overs, obliterations, or changes 
of any kind in the Proposal Submittal Price Form phraseology, in the entry of unit prices, or anywhere 
on the Proposal Submittal Price Form.  Fill in all blank spaces legibly.  An illegible entry may disqualify 
the proposal in its entirety.  If a mistake is made, use a new Proposal Submittal Price Form.  No post 
proposal meetings will be afforded to any proposer to explain or clarify illegible or changed entries. 

4.1.1. Any Proposal may be considered informal which does not contain prices in words and figures 
in all of the spaces provided or which is not accompanied by a proposal security in proper form. 
In case any price shown in words and its equivalent shown in figures do not agree, the written 
words shall be binding upon the proposer. In case of a discrepancy in the prices contained in the 
Proposal forms submitted in duplicate by the proposer, the Proposal form which contains the 
lower proposal shall be deemed the proposal of the proposer; provided, however, ORDA at its 
election may consider the Proposal of such proposer informal. 

4.2. Proposals shall not include sales and compensating use taxes on materials incorporated into the work. 

4.3. Proposals shall be submitted in duplicate in a sealed envelope clearly and distinctly marked with the 
Project Name, the contract number and the contractor’s name; and for multiple prime job include the 
Trade being proposal.   

4.4. Proposer shall be solely responsible for the delivery of their proposal in the manner and time 
prescribed. 

4.5. If the Project Manual contains alternates, indicate the amounts to be added to or deducted from the base 
proposal in the spaces provided on the Proposal Submittal Price Form.  If the Work is to be performed 
at no change in cost, indicate the word “NONE”.  Any proposal which fails to indicate an amount with 
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the words “ADD” or “DEDUCT” or the word “NONE”, for each alternate, will be held to be informal 
and may be rejected. 

4.6. Sign the Proposal Submittal Price Form in the space provided.  An officer or a principal of a corporation 
or a partnership signing for the proposer shall print or type the legal name of the person, partnership, or 
corporation on the line provided and place his/her signature after “SIGN PROPOSAL HERE”.  The same 
procedure shall apply to the proposal of joint venture by two or more firms, except that the signature and 
title of an officer or a principal of each member firm of the joint venture shall be required.  All signatures 
must be original.  Mechanically reproduced signatures or copies are not acceptable.  Submitted Proposal 
Submittal Price Forms that do not conform to these requirements will be disqualified. 

4.7. Mailing Address:  Include street address.  Addenda sent by other than US Postal Service cannot be 
delivered to Post Office Boxes. 

4.8. Each Proposal must be accompanied with the following.  Proposals received without these items may 
be rejected: 

4.8.1. Proposal Submittal Price Form – Signed by a duly authorized officer of the company, 
 

4.8.2. Time Schedule & Payment Schedule 
 

4.8.3. Technical Proposal 
 

4.8.4. Acknowledgement of Addenda(s), 
 

4.8.5. Proposal Bond (ORDA’s Form) or certified check for a sum equal to 5% of the Proposal or 
Proposals payable to Olympic Regional Development Authority, 

 
4.8.6. OEPC-3 Offerer Disclosure of Prior Non-Responsibility Determinations. 

 
5. PROPOSAL SECURITY INFORMATION 

5.1. Proposal security is required as a guarantee that the proposer will enter into the Contract and furnish a 
satisfactory Performance Bond and Labor and Material Bond within the time specified on the Proposal 
Form.  Submit proposal security in the amount indicated in the Advertisement for Proposals in one of 
the following forms: 

5.1.1. Certified check or bank check drawn upon a legally incorporated bank or trust company (payable 
to the NY Olympic Regional Development Authority). 

5.1.2. Proposal Bond on ORDA Form 00 43 13 to be issued by a Surety licensed in the State of New 
York. 

5.2. Upon submission of a certified check or bank check, the proposal security of the successful proposer 
will be returned, without interest, pending acceptance of the required bonds and the execution of 
Contract.  The second low proposer’s proposal security will be returned after the successful proposer 
executes the Contract.  The proposal security of all other Proposers with a proposal security in the form 
of checks will be returned as soon as possible after the apparent low proposer has been determined. 

5.3. Proposal/Bid Bonds, due to their nature, will not be returned. 

5.4. Sign the Proposal/Bid Bond in the space provided.  An officer or a principal of a corporation or a 
partnership signing for the proposer shall print or type the legal name of the person, partnership, or 
corporation on the line provided and place his/her signature above “Principal”.  The same procedure 
shall apply to the proposal security of a joint venture by two or more firms, except that the signature and 
title of an officer or a principal of each member firm of the joint venture shall be required. The same 
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procedure shall apply to the signature for the Attorney-in-Fact. All signatures must be original. 
Electronic, mechanically-reproduced or stamped signatures, or copies, are not acceptable for either 
signature. Submitted Proposal Security that does not conform to these requirements will be disqualified. 

6. SUBMISSION OF  PROPOSAL 

6.1. Submit Proposal Submittal Price Form, Time Schedule & Payment Schedule, Technical Proposal, 
proposal security and form OEPC-3 – Offerer Disclosure of Prior Non-Responsibility Determinations 
in a sealed envelope.  Telephone or fax Proposals will not be accepted. 

6.2. All Proposals must be received before the time specified, and at the place designated for the receipt of 
proposals as listed on 00 11 14 Invitation for Request for Proposal “Schedule of Important Dates and 
Times”. 

6.3. A late Proposal will be considered if:  (1) its arrival at the place designated after the time specified can 
be shown by documentary or other proofs to be due to mishandling by ORDA and (2) that absent such 
mishandling, the Proposal would have arrived timely.  Delays in the mail or any other means of 
transmittal, including couriers or agents of the State, other than employees of ORDA will not suffice to 
excuse late arrival. 

6.4. A late Proposal not eligible for consideration will be returned unopened with notification of the reason 
for its refusal. 

7. MODIFICATION OF PROPOSAL 

7.1 Proposal modifications by amendment will only be considered on condition that: (1) the amendment is 
received before the time specified, and at the place designated for receipt of proposal, (2) the amendment 
is in writing and executed by a principal of the Proposer’s firm, and (3) the proposal, as amended, 
conforms in all respects with the Contract Documents.  Proposer may hand-deliver, mailed or faxed to 
“518-523-4309” their Proposal modifications.  Proposer may use a Proposal modification to 
acknowledge addenda and/or change the proposal amount, an element on the Time Schedule & Payment 
Schedule Form and/or their Technical Proposal.  Proposal modifications received must be on company 
letterhead and signed by a principal of the Proposer’s firm.  DO NOT use the ORDA Proposal Submittal 
Price Form to submit Proposal modifications.  Indicate any amounts to be added to or deducted from 
any part of the proposal amount with the words “ADD” or “DEDUCT” next to the amount.  The only 
amounts listed on a proposal modification should be the amounts to be added or deducted.  DO NOT 
expose the new proposal amount on the proposal modification.  If the proposal amount is shown on the 
proposal modification, or otherwise exposed at any time before the Proposal opening, the Proposal shall 
be disqualified.  
 

8. WITHDRAWAL OF  PROPOSAL 

8.1. A Proposal may be withdrawn at any time prior to the time specified for receipt of Proposals.  Should a 
Proposer decide to withdraw its proposal before the proposal opening, the request must be prepared on 
company letterhead, signed by a principal of the proposer firm, and faxed to (518) 523-5366, or hand-
delivered or mailed to the ORDA Office of Environmental, Planning and Construction (OEPC) at the place 
designated for receipt of proposals.  ORDA will fax and/or e-mail an acknowledgment of the withdrawal 
request that includes an indication that the unopened proposal will be returned.  Should the withdrawal 
request be in error, the proposer must call OEPC at (518) 302-5332 immediately.  The unopened proposal 
will be returned by mail to the proposer. 

8.2. Not more than five (5) business days after the proposal opening or a scheduled pre-award meeting, 
whichever comes later, a low proposer may request the withdrawal of its proposal based on a mistake.  The 
request must be submitted via certified or registered mail to the address to which the proposal was directed.  
OEPC may conduct or have conducted on the proposer’s behalf a fact-finding proceeding to develop 
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information concerning the request for withdrawal.  A request for withdrawal of a proposal made after the 
specified number of days allowed shall result in automatic forfeiture of the proposal security. 

8.3. Following a timely request for withdrawal of a proposal, the proposal security will be returned if the 
proposer establishes by credible evidence, including original documents when requested, the following: 

8.3.1. An error, clerical as opposed to judgmental in nature and verifiable by written evidence, occurred 
in the computation of the proposal,  

8.3.2. The error constitutes either an unintentional and substantial computational error or an 
unintentional omission of a substantial quantity of labor and/or material from the final proposal 
computation, 

8.3.3. The absence of gross negligence in the preparation of the proposal.  For the purposes of this 
subparagraph, gross negligence may include, 

i. the apparent failure of a proposer to account for two or more categories (divisions) of work, 

ii. the use of multiple erroneous quotations from subcontractors or suppliers, 

iii. submission to OEPC of a proposal withdrawal request within the preceding six (6) months. 

8.3.4. If the proposer fails to meet its burden of proof, the request to withdraw without penalty shall be 
denied and its proposal security will be forfeited and become the property of the ORDA.  The 
decision of OEPC shall be final and conclusive. 

8.3.5. Once a request to withdraw is made, the proposer is ineligible for award.  OEPC shall continue to 
progress the award process considering only the remaining proposals. 

8.4. A proposer may withdraw its proposal if no award is made within forty-five (45) days after the receipt 
of proposals.  A written notice must be submitted via certified or registered mail to the address in Section 
3.3 of these Instruction to Proposers prior to approval of the contract by ORDA.  The notice must clearly 
state that the withdrawal is based on the fact that the contract was not awarded within 45 days after the 
receipt of proposals.  

 
9. DISQUALIFICATION 

9.1. Any proposal which fails to conform to the requirements of the RFP and Contract Documents may be 
rejected. 

9.2. The Director may waive any informality or afford the proposer an opportunity to remedy any deficiency 
resulting from a minor informality or irregularity.  

9.3. ORDA reserves the right to disqualify Proposer, before or after proposal opening, upon evidence of 
collusion with third parties or other illegal practices upon the part of the proposer. 

9.4. ORDA reserves the right to disqualify Proposer, before or after proposal opening including but not 
limited to any of the following which may be considered just cause to disqualify a proposal: 

9.4.1. Evidence of collusion, directly or indirectly, 
9.4.2. Any attempt to improperly influence any staff, 
9.4.3. Proposer’s prior work and/or performance on past contracts, 
9.4.4. Incomplete or incorrect information submitted as part of the proposal, 
9.4.5. Evidence of Proposer’s inability to successfully complete the responsibilities and obligations 

of the proposal; and 
9.4.6. Proposer’s default under any agreement, which results in termination of the Agreement. 
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9.5. Prohibition of Gifts: ORDA officials are subject to several legal and policy limitations regarding 
receipt of gifts from persons, firms, or corporations either engaged in business with the ORDA, or 
proposing to do business with the ORDA. The offering of any illegal gift shall be grounds to 
disqualify a Proposer. To avoid even the appearance of impropriety, Proposer should not offer any 
gifts or souvenirs, even of minimal value, to ORDA officers or employees.  

9.6. GOVERNING LAWS AND REGULATIONS ADMINISTERED BY OTHER DEPARTMENTS 

9.7. Taxes:  All taxes pertaining to the Work must be paid.  Address inquiries regarding taxes to the Tax 
Collecting Agency.  For information regarding sales and use taxes contact the Sales Tax Bureau, 
Department of Taxation and Finance. 

9.8. While all applicable laws, rules and regulations of the State of New York are incorporated by reference 
in this Contract, take special note of the provisions of the Labor Law and Industrial Code Rule 23 relative 
to the safety of workers and of persons lawfully occupying or using the premises.  Address inquiries 
regarding labor law provisions to the New York State Department of Labor. 

9.9. Anti-Discrimination Clause:  Discrimination against any employee or applicant for employment because 
of race, creed, color, national origin, sex, age, disability, or marital status is prohibited. 

10. OPENING AND EVALUATION OF  PROPOSALS 

-Proposals will be  opened and evaluated in accordance with Section  

11. DETERMINATION OF PROPOSER’S/CONTRACTOR’S RESPONSIBILITY 

11.1. Each proposer, and each proposed subcontractor (for subcontract work of $100,000 or more) will be 
required to submit form CCA-2 - New York State Vendor Responsibility Questionnaire For Profit 
Construction prior to contract award or subcontractor approval.  ORDA reserves the right to request 
CCA-2 forms from proposed subcontractors for work of less than $100,000 if it is determined to be in 
the best interest of the State.  Submission of these forms will assist ORDA in determining the 
responsibility and reliability of the vendor. 

ORDA recommends that vendors file the required CCA-2 form online via the New York State VendRep 
System.  Use of this system requires that the vendor have a New York State Vendor Identification Number 
(Vendor ID).  Please note that the Vendor ID is not the Taxpayer ID number. 

If Proposer do not already have a Vendor ID, they are encouraged to obtain one in advance of the 
proposal opening. 

To obtain a Vendor ID, contact the OSC Help Desk at 866-370-4672 or 518-408-4672, or by e-mail 
at ITServiceDesk@osc.state.ny.us. 

To enroll in and use the VendRep System, see the VendRep System page at: 

http://www.osc.state.ny.us./vendrep/info_vrsystem.htm  

If you already have a User ID and password, go directly to the VendRep System online at:  

https://portal.osc.state.ny.us.  

For direct VendRep System user assistance, contact the OSC Help Desk; the help desk phone numbers 
and e-mail address are shown above. 

Vendors opting to file a paper questionnaire can obtain the appropriate questionnaire from the VendRep 
website at  http://www.osc.state.ny.us/vendrep/forms_vendor.htm or may telephone the OSC Help 
Desk. 
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11.2. After the proposals are opened, the apparent low proposer shall complete and file the CCA-2 within 5 
days.  Vendors using the online system may certify (or recertify) and file the CCA-2 electronically via 
the VendRep System (https://portal.osc.state.ny.us). 

11.3. It is recommended that all Proposer become familiar in advance with all of the requirements of the CCA-
2.  As mentioned in 12.2, Proposer who do not have a Vendor ID are encouraged to obtain one in advance 
of the proposal opening. 

11.4. All Proposer must submit a completed form OEPC-3 - Offerer Disclosure of Prior Non-Responsibility 
Determinations along with their Proposal Form. 

11.5. The determination of responsibility will include a review to ensure the Contractor has not knowingly 
and willfully violated the provisions of the Procurement Lobby Law or New York State Finance Law 
§139-j and §139-k. 

11.6. New York State Finance Law §139-k (2) obligates a Governmental Entity to obtain specific information 
regarding prior non-responsibility determinations.  This information must be collected in addition to the 
information that is separately obtained pursuant to State Finance Law §163(9).  In accordance with State 
Finance Law §139-k, a Contractor must be asked to disclose whether there has been a finding of non-
responsibility made within the previous four (4) years by any Governmental Entity due to: (a) a violation 
of State Finance Law §139-j or (b) the intentional provision of false or incomplete information to a 
Governmental Entity. 

11.7. As part of its responsibility determination, State Finance Law §139-k(3) mandates consideration of 
whether a Contractor fails to timely disclose accurate or complete information regarding the above non-
responsibility determination.  In accordance with law, no procurement contract shall be awarded to any 
Contractor that fails to timely disclose accurate or complete information under this section, unless a 
finding is made that the award of the Procurement Contract to the Offerer is necessary to protect public 
property or public health safety, and that the Offerer is the only source capable of supplying the required 
Article of Procurement within the necessary time frame. 

12. SUBMISSION OF POST-BID INFORMATION 

12.1. Within two (2) business days after the opening of proposals, each of the Proposers, unless otherwise 
directed by ORDA or otherwise provided in the Bidding and Contract Documents, shall submit to 
ORDA: 

12.1.1. The names, addresses and phone number of the proposer's proposed subcontractors.  

12.1.2. A breakdown of the amount of the proposer's Proposal. Such breakdown shall be prepared in 
accordance with industry standards.  

12.1.3. The following forms, completed as required: 

i. Code of Business Ethics 
ii. Certificate of Non-Collusion 

iii. Procurement Lobbying Law - Certification 
iv. Executive Order 177 
v. Affidavit of Worker’s Compensation 

vi. Evidence of Proposer’s qualifications to do business in New York State if the proposer is 
a non-New York State company. 

vii. W-9 
 

12.2. In order to demonstrate qualification to perform the Work, each Proposer must be prepared to submit 
within five (5) business days of Owner’s request written evidence of 
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12.2.1. Financial data, previous experience, present commitments and such other data as requested by 
the Owner in accordance with the General and Supplemental Conditions, this includes 
insurances and bonding.  

12.2.2. Determination of Safety of Operating and Experience of Work for Projects that require special 
skills due to environmental conditions or other conditions that are non-typical.  

12.3. The Proposer’s compliance with the Non-Discrimination Requirements and ORDA’s Affirmative Action 
Policy are precondition to entering into a valid and binding Contract with ORDA. 

12.4. The above information and such other information as ORDA or the Consultant/OEPC may request or 
obtain will be used by ORDA in determining the reliability and responsibility of the proposer. Each 
proposer must comply promptly with all requests by ORDA and the Consultant/OEPC for information 
and must actively cooperate with ORDA and the Consultant/OEPC in their efforts to determine the 
qualifications of the proposer.  

13. QUALIFICATIONS OF PROPOSER 

13.1. All prospective Proposer are hereby notified that, on request of ORDA, they must be able to prove to 
the satisfaction of ORDA that they have the skill and experience, as well as the necessary facilities, 
ample financial resources, organization and general reliability to do the work to be performed under the 
provisions of the Contract in a satisfactory manner and within the time specified. 

13.2. Each proposer must be prepared to show to the satisfaction of ORDA that it has working capital available 
for the Project upon which it is bidding in an amount equal to 15 percent of the first $100,000 of the 
amount of its Base Proposal plus 10 percent of the next $900,000 plus 5 percent of the remainder of its 
Base Proposal. Working capital is defined as the excess of current assets over current liabilities. ORDA 
defines current assets as assets which can be reasonably expected to be converted into cash within a 
year, and current liabilities as debts which will have to be paid within a year. 

13.3. A proposer must also be prepared to prove, to the satisfaction of ORDA, that it has successfully 
completed a contract of similar work in an amount of not less than 50 percent of the amount of its Base 
Proposal. 

14. AWARD OF CONTRACT  

14.1. The award of the Proposal may be based on the Best Value Competitive Bidding and Procurement 
Policy.  

14.2. ORDA shall determine the Best Value Proposal by means of the Best Value Competitive Bidding 
and Procurement Policy. 

14.3. ORDA reserves the right to accept or reject in any order indicated and shall not be used in combination 
with the Base Proposal to determine the low proposer. Unit prices shall not be used to determine the low 
proposer.   

14.4. ORDA reserves the right to reject any or all proposals, and advertise for new proposals, if in its opinion 
the best interest of the State will thereby be promoted.  In the event that all proposals are rejected, each 
proposer will be so notified. 

14.4.1. A Proposal may be rejected if the proposer fails to furnish the required proposal security or to 
submit the data required with or after its Proposal. 

14.4.2. A Proposal may be rejected if the proposer cannot show to the satisfaction of ORDA: (i) that it 
has the necessary capital, skill and experience; or (ii) that it owns, controls or can procure the 
necessary plant and equipment to commence the work at the time prescribed in the Contract and 
thereafter to prosecute and complete the work at the rate, or within the time specified; or (iii) 
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that it is not already obligated by the performance of so much other work as is likely to delay 
the commencement, prosecution or completion of the work contemplated by the Contract. 

14.4.3. A Proposal will be rejected if it does not provide for the completion of the work by the date of 
completion specified in the Proposal. 

15. SURETY BOND 

15.1. If required, the Contractor shall furnish Performance and Payment Bonds, within ten (10) calendar days 
after the receipt of Notice of Award, in an amount equal to one hundred percent (100%) of the total 
Contract price as security for the faithful performance of this Contract, and for the payment of all persons 
performing labor or furnishing materials in connection with this contract.  These bonds are to be 
executed on ORDA’s form and the surety company must be licensed in the State of New York, have a 
Best Rating of A- or better and appear on the most recent published Department of the Treasury’s Listing 
of Approved Sureties (Department Circular 570) at the time of filing the bonds. 

16. INSURANCE REQUIREMENTS 

16.1. Prior to the commencement of work the Successful Proposer will provide, at its sole cost and expense, 
Certificates of Insurance in accordance with New York State Olympic Regional Development Authority 
Insurance Requirements (Most Recent Version). Such Certificates of Insurances shall be from an 
insurance company licensed by the New York State Department of Insurance with a rating of at least "A-" 
as published with Standard & Poor's, and a liability insurance policy with limits no less than provided for 
on the above referenced document per claim.  If during the term of the policy, the carrier's rating falls 
below "A-", the liability insurance must be replaced no later than the renewal date of the policy with an 
insurer acceptable to the State of New York. Such policies shall name the NYS OLYMPIC REGIONAL 
DEVELOPMENT AUTHORITY and the STATE OF NEW YORK as additional insured and the other 
entities as required on the above reference form. The policy shall designate the NYS Olympic Regional 
Development Authority as the loss payee and shall contain a provision that the NYS Olympic Regional 
Development Authority shall receive at least thirty (30) days’ notice prior to material change, cancellation 
or expiration of any such policy.   

17. WORKERS’ COMPENSATION INSURANCE AND DISABILITY BENEFITS REQUIREMENTS 

17.1. Workers’ Compensation Law (WCL) §57 & §220 requires the heads of all municipal and state entities to 
ensure that businesses applying for permits, licenses or contracts provide proof that they have appropriate 
workers’ compensation and disability benefits insurance coverage.  These requirements apply to both 
original contracts and renewals, whether the governmental agency is having the work done or is simply 
issuing the permit, license or contract.  Failure to provide proof of such coverage or a legal exemption 
will result in a rejection of the vendor’s proposal or renewal. 

17.2. Proof of Compliance with Workers’ Compensation Coverage Requirements:  In order to provide proof of 
compliance with the requirements of the Workers’ Compensation Law pertaining to workers’ compensation 
coverage, a contractor shall: (1) obtain such coverage from an insurance carrier; or (2) be a Workers’ 
Compensation Board-approved self-insured employer or participate in an authorized self-insurance plan; 
or (3) be legally exempt from obtaining Workers’ Compensation insurance coverage. 

An ACORD 25 form is NOT acceptable as proof of workers’ compensation coverage. 

A Contractor seeking to enter into a contract with the State of New York MUST provide ONE of the 
following forms to ORDA upon request, prior to award: 

17.2.1. CE-200, Certificate of Attestation of Exemption from NYS Workers' Compensation and/or 
Disability Benefits Coverage, which is available on the Workers’ Compensation Board’s website, 
www.wcb.ny.gov, under the heading “Forms”; OR 
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17.2.2. C-105.2 – Certificate of Workers’ Compensation Insurance (the contractor’s insurance carrier 
will send this form to ORDA upon request); contractors insured through the New York State 
Insurance Fund should use their version of the form, the U-26.3; OR 

17.2.3. SI-12 – Certificate of Workers Compensation Self-Insurance (the contractor should call the 
Workers’ Compensation Board’s Self-Insurance Office at 518 402-0247), OR GSI-105.2 – 
Certificate of Participation in Workers’ Compensation Group Self-Insurance (the contractor’s 
Group Self-Insurance Administrator will send this form to ORDA upon request). 

17.3. Proof of Compliance with Disability Benefits Coverage Requirements:  In order to provide proof of 
compliance with the requirements of the Workers’ Compensation Law pertaining to disability benefits, 
a contractor shall: (1) obtain such coverage from an insurance carrier; or (2) be a Board-approved self-
insured employer; or (3) be legally exempt from obtaining disability benefits coverage. 

An ACORD 25 form is NOT acceptable as proof of disability benefits coverage. 

A Contractor seeking to enter into a contract with the State of New York MUST provide ONE of the 
following forms to ORDA upon request, prior to award: 

17.3.1. CE-200 – Certificate of Attestation of Exemption from NYS Workers' Compensation and/or 
Disability Benefits Coverage, which is available on the Workers’ Compensation Board’s website, 
www.wcb.ny.gov, under the heading “Forms”; OR 

17.3.2. DB-120.1 – Certificate of Disability Benefits Insurance (the contractor’s insurance agent, broker 
or carrier will send this form to ORDA upon request); OR 

17.3.3. DB-155 – Certificate of Disability Benefits Self Insurance (the contractor should call the 
Workers’ Compensation Board’s Self-Insurance Office at 518 402-0247).  

17.3.4. All of the above-referenced forms, except the CE-200, SI-12 and DB-155, must show the 
following as the Entity Requesting Proof of Coverage (entity being listed as the Certificate 
Holder). Please refer to 007302 Supplemental Conditions – Insurance for Additional Insureds: 
Olympic Regional Development Authority, 2634 Main Street, Lake Placid, NY 12946 

18. GENERAL ADMINISTRATION 

18.1. The successful proposer shall be required to comply with all provisions of the Federal Government 
Equal Employment Opportunity clause issued by the Secretary of Labor on May 21, 1968 and published 
in the Federal Register (41 CFR Part 60-1, 33 F.2 7804). 

18.2. All work must be performed in accordance with the rules, regulations and variances set forth by the New 
York State Department of Labor Industrial Code 56, EPA, OSHA and other regulatory agencies for 
asbestos removal and disposal.   

18.3. Prevailing Wage Rates shall be paid to workers on the project.  The Olympic Regional Development 
Authority is exempt from paying sales and compensating use taxes of the State of New York, cities and 
counties, on materials to be incorporated into the work. 

18.4. The successful proposer shall provide ORDA a W-9 within five (5) days of the Notice of Award.  

18.5. Words of the masculine and feminine genders shall be deemed and construed to include the neuter 
gender. Unless the context otherwise indicates, the singular number shall include the plural number and 
vice versa, and words importing persons shall include corporations and associations, including public 
bodies, as well as natural persons. The terms “hereby,” “hereof,” “hereto,” “herein,” “hereunder,” and 
any similar terms, as used in this RFP, refer to this RFP. 

19. GENERAL TERMS AND CONDITIONS 
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19.1. The following items will be incorporated into, and made part of, the formal agreement:  (1) ORDA’s 
Invitation for Proposal; (2) the Successful Proposer's Proposal; (3) the Purchase Order, (4) Exhibits to 
the Purchase Order, (5) Notice to Proceed, (6) General Conditions, (7) Supplementary or Special 
Conditions, (8) Drawings and Specifications bearing the Project Name/Title, (9) Addenda, (10) 
Documentation submitted by Contractor prior to Notice of Award/ to Proceed, (11) Standard Contract 
Terms, (12) Sub-Contractor Site Access Agreement(s), Procurement Lobbying Form and Code of 
Business Ethics, and (13) Executive Order 177. 

19.2. In the event of any inconsistency in or conflict among the document elements of the agreement described 
above, such inconsistency or conflict shall be resolved by giving precedence to the document elements 
in the following order: (1) Standard Contract Terms, (2) Purchase Order, (3) Supplementary and Special 
Conditions, (4) General Conditions, (5) Addenda, (6) Specifications bearing the Project Name/Title, (5) 
Exhibits to the Agreement, (6) Notice of Award/ to Proceed, (7) Successful Proposer’s Proposal. 

20. ADDITIONAL TERMS AND CONDITIONS 

20.1. The terms and conditions of ORDA Standard Form of Agreement shall apply and is provided as an 
attachment to this Request for Proposals (RFB).   

20.2. The resulting agreement shall be binding upon its execution by both parties and, if required by New 
York State law. 

20.3. the agreement may be revised at any time upon mutual consent of the parties in writing.  Such written 
consent will not be effective until signed by both parties. 

20.4. The relationship of the Successful Proposer to ORDA shall be that of independent contractor. 

20.5. Compliance with the post-employment restrictions of the Ethics in Government Act is required. 

20.6. The submission of a proposal constitutes a binding offer to perform and provide said services. 

20.7. In the event the Successful Proposer uses partners, subcontracts or subcontractors, the Successful 
Proposer will remain responsible for compliance with all specifications and performance of all 
obligations under the contract resulting from this RFB.  For the resulting agreement, the Successful 
Proposer will be the prime contractor. 

20.8. ORDA will not be liable for any costs associated with the preparation, transmittal, or presentation of any 
Proposals or materials submitted in response to this RFB. 

20.9. public announcements or news releases regarding this RFB or any subsequent award of a contract must 
not be made by any Proposer without the prior written approval of ORDA. 

20.10. The Successful Proposer is responsible for compliance with all applicable rules and regulations 
pertaining to cities, towns, counties and State where the services are provided, and all other laws 
applicable to the performance of the resulting contract.  The Successful Offerer shall provide all 
necessary safeguards for safety and protection as set forth by the United States Department of Labor, 
Occupational Safety and Health Administration. 

20.11. The Successful Proposer will be responsible for the work, direction and compensation of its employees. 
Nothing in the resulting agreement or the performance thereof by the Successful Proposer will impose 
any liability or duty whatsoever on ORDA including, but not limited to, any liability for taxes, 
compensation, commissions, Workers' Compensation, disability benefits, Social Security, or other 
employee benefits for any person or entity. 

20.12. In the event the Successful Proposer is required to be reimbursed for travel, (Professional Contracts) 
Proposer shall be reimbursed at rates not to exceed the current NYS Schedule of Allowable 
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Reimbursable Travel Expenses.  Refer to the U.S. Government Administration Rates for Travel at: 
http://www.gsa.gov 

20.13. In addition, ORDA reserves the right to: 

20.13.1. Not accept any and all Proposals received in response to this RFB. 

20.13.2. To terminate any resulting contract for: (1) unavailability of funds; (2) cause; (3) convenience; 
(4) in the event it is found that the certification filed by the Proposer in accordance with State 
Finance Law §§139-j and 139-k are found to be intentionally false or intentionally incomplete; 
and if applicable, the Department of Taxation and Finance Contractor Certification Form ST-
220CA was false or incomplete.  Upon such finding ORDA may exercise its termination right 
by providing written notification to the Proposer in accordance with the written notification 
terms of the contract. 

20.13.3. Request certified audited financial statements for the past three (3) completed fiscal years and/or 
other appropriate supplementation including, but not limited to, interim financial statements and 
credit reports. 

20.13.4. Contact any or all references. 

20.13.5. Request clarifications from Proposer for purposes of assuring a full understanding of 
responsiveness, and further to permit revisions from all Proposer determined to be susceptible 
to being selected for contract award, prior to award. 

20.13.6. Advise Proposer of any objectionable employee(s) and/or subcontractor(s) and request their 
removal from the project. Such removal shall not be reasonably withheld by the Proposer.  

21. PROPOSER DEBRIEFING 

21.1. Upon notification of the selection and award of a contract unsuccessful offerers may request in writing 
a debriefing of the results of their response to this solicitation. Requests for debriefing must be received 
within a reasonable timeframe, not more than thirty (30) days after notice of award. 

22. QUALIFICATION AND PROPOSAL CONFIDENTIALITY 

22.1. All qualifications and proposals information submitted for ORDA’s consideration will be held in 
confidence.  However, the resulting contract is subject to the New York State Freedom of Information 
Law (FOIL). Therefore, if a Proposer believes that any information in its proposal constitutes a trade 
secret or should otherwise be treated as confidential and wishes such information not to be disclosed the 
Proposer shall submit with its proposal a separate letter to the designated contact. The letter shall 
specifically identify the page number(s), line(s) or other appropriate designation(s) containing such 
information, explaining in detail why such information is a trade secret and formally requesting that 
such information be kept confidential.  Failure by a Proposer to submit such a letter will constitute a 
waiver by the Proposer of any rights it may have under Section 89(5) of the Public Officers' Law relating 
to protection of trade secrets.   

22.2. The proprietary nature of the information designated confidential by the Proposer may be subject to 
disclosure if ordered by a court of competent jurisdiction.  A request that an entire proposal be kept 
confidential is not advisable since a proposal cannot reasonably consist of all data subject to FOIL 
proprietary status. 

23. HEALTH AND SAFETY REQUIREMENTS AND COVID-19 

23.1. The Proposer agrees it is responsible for complying with any and all health and safety 
requirements issued by federal, state or local entities, including but not limited to New York State 
Governor Office Executive Orders, New York State Department of Health rules, regulations and 

PL
AN

 R
OOM C

OPY
 N

OT 
FO

R B
ID

DIN
G

http://www.gsa.gov/


Updated 01/28/2021 
Printed 04/18/2022  

Olympic Regional Development Authority 
Section 002113.1 – Instructions to Proposer – Best Value_2021V1 

Page 14 of 14 

guidance, and other New York State, Fund or Campus laws, rules, regulations or requirements that exist 
or may be issued and/or amended during the bidding and/or performance of work on this Project. 

23.2. With respect to the COVID-19 pandemic, Proposer specifically acknowledges and agrees that the NYS 
DOH Interim COVID-19 Guidance for Construction Projects, “Guidance”, in effect at the time of 
proposal is made a part of the contract work for this Project, as set forth in General Requirements Section 
01 35 29 10. Proposer affirms that all costs and time associated with compliance with the current 
Guidance are included in its proposal. The current Guidance is available at the following website: 

https://forward.ny.gov/industries-reopening-phase#phase-one-construction 
  
Notwithstanding the foregoing, Proposer agrees to comply with the Guidance as it may be amended or 
superseded in the future. 
 

24. IRAN DIVESTMENT ACT 

24.1. By submitting a proposal in response to this solicitation or by assuming the responsibility of a Contract 
awarded hereunder, proposer/Contractor (or any assignee) certifies that it is not on the “Entities 
Determined To Be Non-Responsive Proposer/Offerers Pursuant to The New York State Iran Divestment 
Act of 2012” list (“Prohibited Entities List”) posted on the OGS website at   

http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf 

and further certifies that it will not utilize on such Contract any subcontractor that is identified on the 
Prohibited Entities List.  Additionally, proposer/Contractor is advised that should it seek to renew or 
extend a Contract awarded in response to the solicitation, it must provide the same certification at the 
time the Contract is renewed or extended. 

24.2. During the term of the Contract, should ORDA receive information that a person (as defined in State 
Finance Law §165-a) is in violation of the above-referenced certifications, ORDA will review such 
information and offer the person an opportunity to respond.  If the person fails to demonstrate that it has 
ceased its engagement in the investment activity which is in violation of the Act within 90 days after the 
determination of such violation, then ORDA shall take such action as may be appropriate and provided 
for by law, rule, or contract, including, but not limited to, seeking compliance, recovering damages, or 
declaring the Contractor in default. 

25. INFORMATION SECURITY BREACH AND NOTIFICATION ACT 

25.1. The Proposer shall comply with the provisions of the New York State Information Security Breach and 
Notification Act (General Business Law Section 899-aa and State Technology Law, Section 208).   The 
Proposer shall be liable for the costs associated with such breach if caused by its negligent or willful 
acts or omissions, or the negligent or willful acts or omissions of its agents, officers, employees or 
subcontractors. 

25.2. ORDA reserves the right to reject any proposal, request for assignment, renewal or extension for an 
entity that appears on the Prohibited Entities List prior to the award, assignment, renewal or extension 
of a contract, and to pursue a responsibility review with respect to any entity that is awarded a contract 
and appears on the Prohibited Entities list after contract award. 

 

END OF DOCUMENT 
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SECTION 00 21 14 - BEST VALUE EVALUATION FACTORS (EVALUATION CRITERIA) 
 

Quality 
Evaluation 

Factor 

Weight 
(% of Technical 

Score) 

Submission Components Criteria / Qualitative Evaluation Sub-Factors 

A.  
Cost and 
Payment 
Terms 

50% 
 

(50 points) 
 

 

1. Bid Submittal Price 
 

2. Terms of Payment 
a. Down Payment 
b. Progress Payment 
c. Final Payment 

 
  

i. Lowest Bid pricing to be given highest scoring 
ii. Highest Bid pricing to be given lowest scoring 
iii. Lowest down payment to be given highest scoring 
iv. Highest down payment to be given lowest scoring 
v. Best payment terms to be given highest scoring 
vi. Worst payment terms to be given lowest scoring 

 

B. 
Delivery 
Schedule 

25% 
 

(25 points) 
 
 

1. Delivery 
 

i. Earliest delivery date to be given highest scoring. 
ii. Latest delivery date to be given lowest scoring. 

  

C. 
Conformance 
to 
Specification 

25% 
 

(25 points) 
 
 

1. Conformance to Technical Specification and 
drawings. 

 

i. Bid proposal that conforms to Specification to be given 
highest scoring. 

ii. Bid proposal that does not conform to Specification to 
be given lowest scoring. 
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DOCUMENT 00 22 19 

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS - QUALIFICATIONS OF BIDDERS 
AND MANDATORY PRE-AWARD SUBMITTAL REQUIREMENTS 

This Supplement modifies the Instructions to Bidders.  Where any part of the Instructions to 
Bidders is modified by this supplement, the unaltered provisions of that part shall remain in effect. 

Add the following Articles: 

25. QUALIFICATIONS OF BIDDERS

25.1 The Contracting Officer or their representative will schedule a pre-award meeting 
to consider the bid responsiveness of the bid submitted by the Best Value bidder generally 
within fifteen (15) working days of the bid opening. Bidders will be notified of the time and 
place of the meeting.  On a case by case basis, ORDA will examine and evaluate the bid as 
responsive by considering the contractors understanding of: the overall project scope, estimated 
cost, utilization of proposed sub-contractors, expertise, workmanship and past performance in 
completing similar contracts. 

25.2 The Contracting Officer or their respective representative will conduct an investigation to 
determine the responsibility of any Bidder, including the ability of any Bidder to perform the Work. 
Bidders shall furnish to the Officer all information and data requested, including complete financial 
data, within the time and in the form and manner requested.  The Contracting Officer reserves the 
right to reject any bid if the evidence required by the Officer is not submitted as requested, or if the 
evidence submitted by or the investigation of any Bidder fails to satisfy the Contracting Officer 
that the Bidder is responsible, or is able and qualified to carry out the obligations of the Contract, 
or to complete the Work as indicated in the Contract Documents, or able to reasonably perform the 
Work for the Bid Amount. 

25.3 The criteria contained in Executive Order No. 170.1 Uniform Guidelines for Determining 
the Responsibility of Bidders will be applied in the evaluation of Bidders.  Special criteria that will 
be considered in establishing the responsibility of the Bidders shall include, but not be limited to 
established experience in performing the Work required by the Contract Documents.  Experience 
will be viewed from comparable projects as well as experience and knowledge of construction by 
the firm’s personnel. 

26. MANDATORY PRE-AWARD SUBMITTAL REQUIREMENTS

26.1 The apparent Best Value bidder must submit the required pre-award submittal package 
outlined below to the Contracting Office within five (5) working days after the bids are opened. 

Olympic Regional Development Authority 
Olympic Center 

2634 Main Street 
Attn: Office of Environmental, Planning and Construction 

Lake Placid, NY 12946 
Projects@orda.org 

Submissions must be emailed and must include the Project Identification Number (PIN) of this 
contract in the Subject Line of the Pre-Award submission email (i.e. PIN: EXO.19.001). 

Olympic Regional Development Authority 
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Pre-award Submittal Package: 

1. References and Experience:
a. List of all past contracts with ORDA.  Include ORDA PIN and date.
b. Provide three (3) references (Name, Title, and Phone Number) associated with

three (3) different projects (ORDA, public, or private sector) of similar scope and
size to the one identified in this contract.  Additionally, include the names of two
(2) major suppliers used for each of these three (3) projects.

Provide a copy of recent past experience as required under the filing of the NYS 
Vendor Responsibility Questionnaire (CCA-2 document) with the Office of the 
State Comptroller.  Provide only Attachment A: Completed Construction 
Contracts and Attachment B: Uncompleted Construction Contracts.  For additional 
information, see:   

http://www.osc.state.ny.us/vendrep/form_cca2.htm 

2. Workforce and Work Plan – Provide a detailed written Work Plan which shall
demonstrate the contractor’s understanding of overall project scope and shall include,
but not be limited, to the following:
a. Sequential listing of specific project activities required to successfully complete

the Work of the contract.
1. Include Critical Milestones.
2. Include phasing of the Work, if required.
3. Include listing of long lead items.
4. Impact of weather and restricted work period(s).
5. Include a list of site-/project-specific safety hazards, and how such hazards

will be considered in performance of the Work.
b. Résumés for Contractor’s proposed supervisory staff, including qualifications for

specialized expertise or any certification(s) required to perform the Work.
c. Schedule Preparer qualifications when required by specification 013200.
d. Submittal Coordinator qualifications when required by specification 013300.
e. Names of proposed major sub-contractors (more than 15% of the bid amount or

where critical systems of work are identified in the contract) and a listing of the
related trade of work and value.

f. Any special coordination requirements with other trades.
g. Any special storage and staging requirements for construction materials.

3. Detailed Cost Estimate:
a. A copy of a Detailed Cost Estimate outlined in CSI format.

4. Provide information for any other special requirements at the request of the Director’s
Representative.

26.2 When requested by the Contracting Officer or his representative, Bidders shall, within the 
time specified by the Officer, submit to the Officer the names of the Subcontractors the Bidder 
proposes to use on the project.  The Contracting Officer reserves the right to disapprove the use of 
any proposed Subcontractor.  In such an event the Bidder shall submit the name of another 
Subcontractor in like manner within the time specified by the Officer.  The Bidder shall have and 
will make no claim for compensation if the Contracting Officer disapproves any proposed 
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Subcontractor.  The Contracting Officer reserves the right to reject any bid if the names of proposed 
Subcontractors, or additional subcontract information, are not submitted as required. 

END OF DOCUMENT 
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00 43 13 Form of Bid Security Bond 
00 43 14 Form of Labor and Payment Bond 

00 43 15 Form of Performance Bond 
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Known all persons by these presents, that 

Contractor 
Address 

(hereinafter called the "PRINCIPAL") and the a corporation created and existing under the laws of 
the State of having its principal office in the city of (hereinafter called the "SURETY"), are held and 
firmly bound unto the people of the State of New York, (hereinafter called the "STATE"), in the full 
and just sum of AWARDED CONTRACT AMOUNT ($_______) Dollars good and lawful money of 
the United States of America, for the payment of which said sum of money, well and truly to be made 
and done, the said PRINCIPAL binds itself, its successors and assigns, and the said SURETY binds 
itself, its successors and assigns jointly and severally, firmly by these presents:  

Signed, sealed and dated this  20 A.D.

WHEREAS, said PRINCIPAL has entered into a certain written contract with the New York 
State Olympic Regional Development Authority, ORDA Project No. and Name dated  

 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the 
said Principal shall promptly pay all moneys due to all persons furnishing labor or materials to him or 
his subcontractors in the prosecution of the work provided for in said contract, then this obligation 
shall be void, otherwise to remain in full force and effect;  

Provided, however, that the Comptroller of the State of New York having required the said 
Principal to furnish this bond in order to comply with the provisions of Section 137 of the State 
Finance law, all rights and remedies on this bond shall inure solely to such persons and shall be 
determined in accordance with the provisions, conditions and limitations of said Section to the same 
extent as if they were copied at length herein; and  

Further, provided, that the place of trial of any action on this bond shall be in the county 
in which the said contract was to be performed, or if said contract was to be performed in more 
than one county, then in any such county, and not elsewhere.  

Approved as to form by STATE OF NEW YORK Comptroller's Form 
Attorney-General  - - - - - - - (Sec. 137) 
August 26, 1964  LABOR AND MATERIAL BOND State Finance Law 

Olympic Regional Development Authority 
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IN TESTIMONY WHEREOF, the said PRINCIPAL has hereunto set his (her, their, its) hand and 

seal and the said Surety has caused this instrument to be signed by its Attorney-in-Fact and its 

corporate seal to hereunto affixed, the day and year first above written.  
 
Signed, sealed and delivered  

in the presence of 
                                             Corporate Seal 
                                                  Of Principal of______________________ [L.S.] 

                                                                     ____________________________[L.S.] 

                                                                     ____________________________[L.S.] 
                                                                                 Principal 

                                                                     
_____________________________Company 

                                                                    Of_________________________________ 

 (Corporate seal  
 off Surety Co.) 

  By___________________________________ 
      Attorney-in-Fact 

                                                                  Witness_____________________________ 
 
 
(Acknowledge of bond by contractor, if not a corporation)  
 

STATE OF NEW YORK 

COUNTY OF ____________________________ SS:  

On this    day of   20 ,  before me the  

undersigned, a Notary Public in and for said State, personally appeared ______________________  

, personally known or proved to me on the basis of satisfactory evidence to be the individual(s) whose  

name(s) is (are) subscribed to this instrument and acknowledged to me that he/she/they executed  

the same in his/her/their capacity(ies), and that by his/her/their signature(s) on the instrument,  

(check one) _____ the individual(s), or _____ the person upon behalf of which the individual(s) acted,  

executed the instrument.                          

______________________________ 
                                     Notary 
Public                 County 

Olympic Regional Development Authority 
00 43 14 
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(Acknowledgement of bond by contractor, if a corporation)  

STATE of NEW YORK                   ) 
                                              :ss.: 
County of                                     ) 
 
On this _______________________ day of ____________________________ 20 _____, before me 
personally came ______________________________________________________________ to me 
known, who being by me duly sworn, did depose and say that ___he resides in 
_____________________________________________________________; that ___he is the 
_________________________________ of the __________________________________ the 
corporation described in and which executed the foregoing instrument; that ___he knew the seal of 
said corporation, that the seal affixed to said instrument was such corporate seal; that it was affixed 
by order of the Board of Directors of said corporation, and that ___he signed his/her name thereto by 
like order.  

     _______________________________________ 
       Notary Public    County  

 

(Acknowledgement of bond by Surety Company) 
 

STATE of NEW YORK                  ) 
                                             :ss.: 
County of                                       )                                

 
On this _______________________ day of ____________________________ 20 _____, before me 
personally came ______________________________________________________________ to me 
known, who being by me duly sworn, did depose and say that ___he resides in 
_____________________________________________________________; that ___he is the 
Attorney in Fact of the _________________________________ the corporation described in and 
which executed the foregoing instrument; that ___he knew the seal of said corporation, that the seal 
affixed to said instrument was such corporate seal; that it was affixed by order of the Board of 
Directors of said corporation, and that ___he signed his/her name thereto by like order.  

                                       _____________________________________ 
 Notary Public                 County                                                        
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STATE OF NEW YORK  

I hereby approve the foregoing contract and bond as to form and 
manner of execution.  

Dated :______________________ 

 ___________________________________ 
  Attorney General  
 
 

 
 
STATE OF NEW YORK  

I hereby approve the foregoing contract and bond as to form and 
manner of execution and sufficiency of sureties.  

Dated :______________________ 

  ___________________________________ 
  Comptroller 
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STATE OF NEW YORK  

PERFORMANCE BOND 

Known all persons by these presents, that 

Contractor:________________________________ 

 Address:_________________________________ 

(hereinafter called the "PRINCIPAL") and the a corporation created and existing under the laws of the State 
of having its principal office in the city of (hereinafter called the "SURETY"), are held and firmly bound 
unto the people of the State of New York, (hereinafter called the "STATE"), in the full and just sum of 
AWARDED CONTRACT AMOUNT ($_______) Dollars good and lawful money of the United States of 
America, for the payment of which said sum of money, well and truly to be made and done, the said 
PRINCIPAL binds itself, its successors and assigns, and the said SURETY binds itself, its successors and 
assigns jointly and severally, firmly by these presents:  

Signed, sealed and dated this ________________________ ,20__ A.D. 

WHEREAS, said PRINCIPAL has entered into a certain written contract with the New York State Olympic 
Regional Development Authority, ORDA Project No. and Name  
Dated: ________________________________________  

NOW, THEREFORE, THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that if 
the said Principal shall well, truly and faithfully comply with and perform all the terms, covenants and 
conditions of said contract on its part to be kept and performed, according to the true intent and meaning of 
said contract, and shall protect the said State of New York against, and pay any and all amounts, damages, 
costs and judgments which may or shall be recovered against said State or its officers or agents or which 
the said State of New York may be called upon to pay to any person or corporation by reason of any 
damages arising or growing out of the doing of said work, or the repair or maintenance thereof, or the 
manner of doing the same, or the neglect of the said PRINCIPAL, or its agents or servants, or the improper 
performance of the said work by the said PRINCIPAL, or its agents or servants, or the infringement of any 
patent or patent rights by reason of the use of any materials furnished or work done as aforesaid or 
otherwise, then this obligation shall be null and void, otherwise to remain in full force and virtue.  

And the said SURETY, for value received, hereby stipulates and agrees, if requested to do so by 
the State to fully perform and complete the work mentioned and described in said contract and 
specifications, pursuant to the terms, conditions and covenants thereof, if for any cause, said PRINCIPAL 
fails or neglects to so fully perform and complete said work; the said SURETY further agrees to 
commence said work of completion within forty five days after notice thereof from the State, and to 
complete the same with all due diligence.  

And the said SURETY for value received hereby stipulates and agrees that no change, extension, 
alteration or addition to the terms of this said contract or specifications accompanying the same, shall in 
any way affect its obligation of this bond, and it does hereby waive notice of any such change, extension, 
alteration or addition.  
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IN TESTIMONY WHEREOF, the said PRINCIPAL has hereunto set his (her, their, its) hand and 
seal and the said Surety has caused this instrument to be signed by its Attorney-in-Fact and its 
corporate seal to be hereunto affixed, the day and year first above written.  

Signed, sealed and delivered  
in the presence of    

                             Corporate seal   
                             of Principal of                                                    ___________________________________ [L.S.]  

                                          __________________________________[L.S.]    
 

                                          __________________________________[L.S.] 
        Principal 

 
                                              _____________________________________Company   

 
                                              Of_________________________________________ 

                       
(Corporate seal of Surety Co.) 

                   By___________________________________________ 

                                                         Attorney-in-Fact 

 

Witness _____________________________________________  

 
(Acknowledge of bond by contractor, if not a corporation)  

STATE OF NEW YORK  

COUNTY OF ____________________________ SS:  
 

On this  __________ day of __________20_________, before me the undersigned, a Notary Public in and 

for said State, personally appeared ______________________ , personally known or proved to me on the 

basis of satisfactory evidence to be the individual(s) whose name(s) is (are) subscribed to this instrument 

and acknowledged to me that he/she/they executed the same in his/her/their capacity(ies), and that by 

his/her/their signature(s) on the instrument, (check one) _____ the individual(s), or _____ the person upon 

behalf of which the individual(s) acted, executed the instrument.  

              

_________________________________________________ 

Notary Public          County  
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(Acknowledgement of bond by contractor, if a corporation) 
  
 STATE of NEW YORK                   ) 

                                                      :ss.: 
County of___________________________) 

 
 

On this _______________________ day of ____________________________ 20 _____, before me 

personally came_____________________________________________ to me known, who being by me 

duly sworn, did depose and say that____he resides 

in________________________________________________; that____he is 

the_____________________________ of the ________________________________the corporation 

described in and which executed the foregoing instrument; that____he knew the seal of said corporation, 

that he seal affixed to said instrument was such corporate seal; that it was affixed by order of the Board of 

Directors of said corporation, and that____he signed his/her name thereto by like order. 

 __________________________________  

Notary Public     County  
 
 
 

(Acknowledgement of bond by Surety Company) 
 

STATE of NEW YORK                     ) 
                                                        :ss.: 
 County of                                       ) 
 
 

On this _______________________ day of ____________________________ 20 _____, before me 
personally came___________________________ to me known, who being by me duly sworn, did depose 
and say that ___he resides in ___________________; that ___he is the Attorney in Fact of the 
_________________________________ the corporation described in and which executed the foregoing 
instrument; that ___he knew the seal of said corporation, that the seal affixed to said instrument was such 
corporate seal; that it was affixed by order of the Board of Directors of said corporation, and that ___he 
signed his/her name thereto by like order.  

 
_______________________________________ 

Notary Public    County  
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STATE OF NEW YORK  

I hereby approve the foregoing contract and bond as to form and manner of 
execution.  

Dated :______________________ 

 ___________________________________ 
  Attorney General  
 
 

 
 
STATE OF NEW YORK  

I hereby approve the foregoing contract and bond as to form and manner of 
execution and sufficiency of sureties.  

Dated :______________________ 

  ___________________________________ 
  Comptroller 
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OLYMPIC REGIONAL DEVELOPMENT AUTHORITY 
PURCHASE ORDER FOR PRODUCTS WITH MANUFACTURED / 

ENGINEERED SYSTEMS AND ASSEMBLIES 
 

PO#  
 
Vendor:   
  
 
Provide:  
 
Total Cost:  
(in words)  
 
Payment Schedule:  
 
F.O.B.: 
   
ORDA Standard Terms and Conditions apply. 
Design Compliance Form fully executed by a NYS Licensed Design Professional.  
 
____________________________________ 
Michael Pratt, President/CEO 
Olympic Regional Development Authority 
 
 
For acceptance of this Purchase Order an officer or principal of the corporation, partnership or sole 
proprietorship shall print or type the legal name of the business entity on the lines provided and sign. All 
signatures shall be original.   
 
Date: ___________          
 
 Legal Name of Business Entity: ____________________________ 
 
Authorized Signature: ___________________________________ 
 
Print Name:  ___________________________________________ 
 
Title: __________________________________________________ 
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OLYMPIC REGIONAL DEVELOPMENT AUTHORITY 
STANDARD TERMS AND CONDITIONS 

FOR PRODUCTS WITH MANUFACTURED / 
ENGINEERED SYSTEMS AND ASSEMBLIES 

 
1. ACCEPTANCE: This Purchase Order represents the entire agreement 

between Buyer and Seller and becomes a binding contract upon the terms 
and conditions herein set forth when accepted by the Seller or by the 
Seller’s commencement of performance hereunder.  No change, 
modification or revision to this Purchase Order shall be binding upon 
Buyer unless made in writing and signed by Buyer’s authorized 
representative. 

 
2. PRICES:  Buyer shall not be billed at prices higher than stated on this 

Purchase Order unless authorized in writing, signed by Buyers authorized 
representative.  Seller represents that the prices charged for the items or 
services covered by this Purchase Order are the lowest prices charged by 
Seller to buyers of the same class as Buyer under conditions similar to 
those specified in this Purchase Order and that prices comply with 
applicable government regulations in effect at time of quotation, sale or 
delivery.  Seller agrees that any price reduction made in the terms or 
services covered by this Purchase Order subsequent to its placement but 
prior to payment therefore will be applicable to it.  Unless otherwise 
provided herein.  Seller shall bear the cost for cartage, boxing or storing 
of the items covered by this Purchase Order. 

 
3. DELIVERY:  Time is of the essence hereof.  The delivery of the items or 

rendering of these services covered hereunder must be at the time or 
times specified herein or in written releases or other written instruction by 
Buyer.  Buyer may from time to time change or temporarily suspend 
delivery schedules.  In the event of late delivery of any items or late 
performance of any services covered hereunder, Buyer may, at its option 
and without any further liability hereunder, terminate this Purchase Order 
for cause, partially terminate this Purchase Order for cause, vary delivery 
terms hereunder, or obtain the items or services from other sources.  Any 
losses sustained or costs incurred by Buyer as a result of late delivery 
shall be paid by Seller to Buyer. 

 
4. INSPECTION:  Buyer shall have a reasonable time after delivery or 

performance to inspect the items delivered or the services performed.  All 
such items or services must conform to the specifications, instructions, 
drawings and data set forth on the face hereof incorporated herein by 
reference and or to samples whether furnished by Seller or Buyer as well 
as to all Sellers warranties (expressed or implied) and may reject and 
refuse acceptance of any items or services which do not so conform.  
Buyer shall notify Seller of such rejection by either notice in writing or by 
the return to Seller of the rejected items at Sellers expense and risk.  If 
rejection is by notice in writing, Buyer may thereafter either hold the 
rejected items at Seller’s expense and risk or return items to Seller at 
Seller’s expense and risk.  Rejection and refusal to accept services or 
items by Buyer shall not terminate the obligation of Seller to perform 
under this Purchase Order and, in such event, Buyer shall have the option 
to terminate the Purchase Order without further obligation on Buyer’s 
part or to require performance by Seller.  Buyer remains right to hold 
rejected items until said purchase order request is performed and all terms 
and conditions met. 

 
5. WARRANTIES:  Seller expressly warrants that the items and services 

covered hereunder shall be free of defects in workmanship and shall 
strictly conform to applicable specifications, instructions, drawings, data 
and samples.  If any, including performance specifications, and if of 
Seller’s design, will be free from design defects and that items furnished 
hereunder will be fit for the use intended by Buyer.  These warranties 
shall be in addition to all warranties, express implied or statutory.  
Neither inspection nor payment by Buyer shall constitute a waiver of any 
breach of warranty.  All warranties shall run to Buyer, its customers and 

subsequent owners of the items or services covered hereunder or the end 
product of which they are part.  Seller agrees, at its expense and at Buyers 
option to defend or assist in the defense of any action against Buyer 
which action in whole or part, whether by way of calm, counterclaim or 
defense, is based upon an agreed breach of any of Seller’s warranties.  
Seller agrees to indemnify Buyer, its customers or subsequent owners for 
all liability, loss, cost and expenses including reasonable attorney’s fees, 
resulting from any breach of any said warranties.  Notice of any breach of 
warranty shall be given by Buyer to Seller within ninety (90) days after 
discovery thereof by Buyer.  All warranties shall be constructed as 
conditions as well as promises and shall not be deemed to be exclusive. 
 

6. ADVERTISING: Seller shall not, without first obtaining the written 
consent of Buyer in any manner, advertise, publish, or disclose, the fact 
that Seller has contracted with Buyer to furnish the items or render the 
services herein ordered.  For failure to observe this provision, Buyer shall 
have the right, in addition to any other rights and remedies provided by 
law, to cancel this Purchase Order without any duty to accept deliveries 
after the date of such cancellation or to make further payments hereunder 
except for items delivered prior to such cancellation. 

 
7. INFORMATION:  Drawings, data, design, logo, inventions, technical 

information, service marks, trademarks and the like which are supplied by 
Buyer shall remain Buyer’s property and shall be held in confidence by 
Seller.  Such information shall not be reproduced, used or disclosed to 
others by Seller without Buyers prior written consent and shall be 
returned to Buyer upon completion by Seller of its obligations under this 
Purchase Order or upon demand.  Any information which Seller may 
disclose to Buyer with respect to the design, manufacture, sale or use of 
the items covered by this Purchase Order shall be deemed to have been 
disclosed as part of the consideration for this Purchase Order, and Seller 
shall not assist any claim (other than a claim for patent infringement) 
against Buyer by reason of Buyer’s use thereof.  Buyer does not grant 
indemnity to Seller for infringement of any patent, trademark, copyright 
or data rights. 

 
8. CHANGES:  Buyer shall have the right at any time to make changes in 

the drawings, designs, specifications, quantities, delivery schedules, 
methods of shipment or packaging and place of inspection, acceptance, 
and/or point of delivery of any item to be furnished or service rendered 
under this Purchase Order.  No change shall be effective unless 
authorized in writing by Buyer.  If such changes result in delay or an 
increase or decrease in expense to Seller, Seller shall notify Buyer 
immediately and negotiate an equitable adjustment, provided that seller 
shall in all events, proceed diligently to supply the items or perform the 
work or services contracted for under this Purchase Order as so changed.  
No claim by Seller for such equitable adjustment shall be valid unless 
submitted to Buyer in writing within thirty (30) days from the date if such 
notice of change accompanied by an estimate of charges resulting from 
such changes. 

 
9. COMPLICANCE WITH LAWS:  On request, Seller shall furnish Buyer 

certificates of compliance with all applicable laws, orders and regulations 
of the federal or any state or municipal government or agency thereof, 
which apply to ages and expenses, including necessary attorney’s fees, 
suffered or occasioned by Buyer directly or indirectly through any failure 
of Seller to comply with any such applicable law, regulation or order.  
Seller shall, at time of delivery or invoicing certify that goods sold 
hereunder were manufactured or produced in full compliance with the 
Fair Labor Standards Act of 1938 as amended, to the date of certification 
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and all applicable United States Department of Labor Regulations 
promulgated thereunder. 

 
10. LIENS:   All items to be furnished hereunder and all property to be 

returned to Buyer shall be free and clear of any and all liens and 
encumbrances whatsoever.  If requested by Buyer, Seller will execute an 
appropriate agreement waiving all liens against Buyer’s property. 

 
11. PAYMENT:  Invoices will be paid according to discount terms or terms 

negotiated on the front of this document, or if no discount is offered, 
within thirty (30) or more days after receipt and acceptance of the items 
or completion and acceptance of services.  Discount periods will be 
computed from either the date of delivery plus three days allowance for 
inspection or the date of receipt of correct invoices, prepared in 
accordance with the terms of the Buyer’s Purchase Order whichever date 
is later.  No interest charges shall be made to Buyer unless expressly 
agreed to by Buyer in writing and signed by Buyer’s authorized 
representative. Timeliness of payment and any interest to be paid to Seller 
for late payment shall be governed by Article XI-A of the State Finance 
Law to the extent required by law. 

 
12. TITLE AND RISK OF LOSS: Except as otherwise expressly provided 

herein, title to and risk of loss on all items shipped by Seller to Buyer 
shall pass to Buyer at the f.o.b. point designated on the face of this order.  
Cost of all returned shipments for whatever reason returned, shall be 
borne by Seller with title and risk of loss passing at Buyer’s plant, unless 
otherwise specified by Buyer at the time of return. 

 
13. PATENT INDEMNITY: If the items furnished hereunder are not 

manufactured to a detail design supplied solely by Buyer, Seller shall 
indemnify and hold harmless Buyer and its assigns and customers against 
all loss, expense, claims and liability of any nature resulting from actual 
or alleged patent infringement, domestic or foreign, in the use or sale of 
any items, or any part thereof, furnished hereunder.  In case the use of 
sale of said items, or any part thereof, is enjoined Seller shall, at its own 
expense and at its option with the approval of Buyer (which shall not be 
unreasonably withheld), either (a) procure for Buyer and its assigns and 
customers the right to continue to sell and use said items, or part of (b) 
modify said items, or part so that they become non-infringing; or (c) 
accept return of said items and refund the purchase price and the 
transportation and installation costs, if any, thereof. 

 
14. TERMINATION:  Buyer shall have the right to terminate this Purchase 

Order or any part thereof at any time. 
 

a. Without cause – In case of termination by Buyer of all or any part of 
this Purchase Order without cause, any termination claim must be 
submitted to Buyer within sixty (60) days after the effective date of 
termination.  The provisions of this subparagraph shall not limit or 
affect the right of Buyer to terminate this Purchase Order for cause 
and shall not apply to a termination with cause. 

b. For Cause – If Seller fails to make any delivery in accordance with 
the agreed date or schedule or otherwise fails to observe or comply 
with any of the other instructions, terms, conditions or warranties, 
applicable to this Purchase Order, or in the event of any proceedings 
by or against Seller in bankruptcy or insolvency or appointment of a 
receiver or trustee or an assignment for the benefit of creditors, 
Buyer may in addition to any other right or remedy provided by this 
Purchase Order or by law, terminate all or any part of this Purchase 
Order by telegraphic or other written notice to Seller without any 
liability by Buyer to Seller on account thereof.  Buyer may require a 
financial statement from Seller at any time during the term of this 
Purchase Order for the purpose of determining Seller’s financial 
responsibility in the event of termination for cause.  Buyer may 
produce or purchase or otherwise acquire supplies or services 
elsewhere on such terms or in such a manner as Buyer may deem 
appropriate and Seller shall be liable to Buyer for any excess cost or 
other expenses incurred by Buyer. 

 

15. FAIR EMPLOYMENT PRACTICES: As used in this paragraph #15 the 
terms “contract” and “contractor” mean respectively “this Purchase 
Order” and “Seller”.  During the performance of this contract, the Seller 
agrees as follows: 

 
a. The Seller in accordance with the United States Constitution and all 

federal legislation and regulations governing fair employment 
practices and equal employment opportunity, including but not 
limited to Title VI of the Civil Rights Act of 1964 (P.L. 88-352, 78 
STAT, 252), and United States Department of Justice Regulations 
(28 C.F.R. Part 42) issued pursuant to the title and in accordance 
with all state laws and regulations governing fair employment 
practices and equal opportunity, including but not limited to the 
State of New York Human Rights Act (Sec. 290-301, Article 15, 
1974) agrees that it will not discriminate against any person, 
employee, consultant or applicant for employment with respect to 
his (her) hire, tenure, terms, conditions or privileges of employment 
or hire because of his (her) religion, race, color, national origin, sex 
or handicap, that is unrelated to the individuals ability to perform 
the duties of a particular job or position.  The Seller recognizes the 
right of the United States and the State of New York to seek judicial 
enforcement of the foregoing covenant against discrimination 
against itself or its suppliers/subcontractors. 

b. The Seller shall not discriminate against any employee or applicant 
for employment, training education or apprenticeship connected 
directly or indirectly with the performance of this Purchase Order, 
with respect  to his (her) hire, promotion, job assignment, tenure, 
terms, conditions or privileges of employment, because of race, 
color, creed, national origin handicap or sex. 

c. The Seller further agrees to take affirmative action to achieve 
reasonable representation of minority groups and women on its 
work force.  Such affirmative action shall include, but not be limited 
to the following: employment, promotion, demotion or transfer, 
recruiting, advertising layoff or termination, rates of pay or other 
forms of compensation and selection for training or education 
including apprenticeship. 

 
16. TAXES AND OTHER EXACTIONS: Seller agrees to assume exclusive 

liability under all laws that impose taxes or other exactions on the 
manufacture or sale of the items to be furnished hereunder, or any 
component part thereof, or on any process or labor involved therin, or on 
any services to be rendered by Seller, and to pay any and all such taxes 
except those Buyer specifically agrees or is by law required to pay.  Any 
taxes to be paid by owner shall be separately stated on the invoice.  Prices 
shall not include any taxes for which Seller can obtain, or Buyer can 
furnish exemptions. 

 
17. REMEDIES: The remedies reserved to Buyer herein, except where 

expressly stated to be exclusive, shall be cumulative and in addition to 
any other or further remedies provided by law.  No waiver of any breach 
of these provisions shall be deemed to constitute a waiver of any other 
breach. 

 
18. ASSIGNMENT:  Neither this Purchase Order nor any rights or 

obligations herein may be assigned by Seller nor may Seller delegate the 
performance of any of its duties hereunder without, in either case, 
Buyer’s prior written consent.  The terms and conditions of this Purchase 
Order shall bind any permitted successors and assigns of Seller.  Any 
consent by Buyer to assignment shall not be deemed to waive Buyer’s 
right to recoupment and or set off of claims arising out of this or any 
other transactions with Seller, its divisions, affiliates or subsidiaries or to 
settle or adjust matters with Seller without notice to permitted successors 
and assigns. 

 
19. FORCE MAJEURE: Either party to this Purchase Order shall be free 

from liability for failing to perform hereunder if such failure is caused die 
to acts of God, labor difficulties, fires or other causes beyond the 
reasonable control of the affected party.  In the event that Seller is unable 
to perform for such reasons beyond its reasonable control, Buyer shall 
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have the right to either continue the delivery dates until Seller is able to 
perform or terminate this Purchase Order. 

 
20. CONSTRUCTION: This Purchase Order is to be construed and 

interpreted according to the laws of the state appearing in Buyer’s address 
on the face hereof. 

 
21. SALES TAX: Your copy of this Purchase Order should be retained by 

you as evidence that this transaction is exempt from New York State and 
local sales tax. 

 
22. EXECUTORY CLAUSE. In accordance with Section 41 of the State 

Finance Law, the State shall have no liability under this Purchase Order 
to the Seller or to anyone else beyond funds appropriated and available 
for this Purchase Order. 

 
23. NON-ASSIGNMENT CLAUSE. In accordance with Section 138 of the 

State Finance Law, this Purchase Order may not be assigned by the Seller 
or its right, title or interest therein assigned, transferred conveyed, sublet 
or otherwise disposed of without the previous consent, in writing, of the 
State and any attempts to assign the Purchase Order without the State's 
written consent are null and void. The Seller may, however, assign its 
right to receive payment without the State's prior written consent unless 
this Purchase Order concerns Certificates of Participation pursuant to 
Article 5-A of the State Finance law. 

 
24. NON-DISCRIMINATION REQUIREMENTS. In accordance with 

Article 15 of the Executive Law (also known as the Human Rights Law) 
and all other State and Federal statutory and constitutional non-
discrimination provisions, the Seller will not discriminate against any 
employee or applicant for employment because of race, creed, color, sex, 
national origin, age, disability or marital status. 

 
25. NON-COLLUSIVE BIDDlNG REQUIREMENT. In accordance with 

Section 139-d of the State Finance Law, if this Purchase Order was 
awarded based upon the submission of bids, Seller warrants, under 
penalty of perjury, that its bid was arrived at independently and without 
collusion aimed at restricting competition. Seller further warrants that, at 
the time Seller submitted its bid, an authorized and responsible person 
executed and delivered to the State a non-collusive bidding certification 
on Seller's behalf. 

 
26. NO ARBITRATION. Disputes involving this Purchase Order including 

the breach or alleged breach thereof, may not be submitted to binding 
arbitration (except where statutorily authorized), but must, instead, be 
heard in a court of competent jurisdiction of the State of New York. 

 
27. INTERNATIONAL BOYCOTT PROHIBITION. In accordance with 

Section 220-f of the Labor Law and Section 139-h of the State Finance 
Law, if this Purchase Order exceeds $5,000, the Buyer agrees, as a 
material condition of the Purchase Order, that neither the Buyer nor any 
substantially owned or affiliated person, firm, partnership or corporation 
has participated, is participating, or shall participate in an international 
boycott in violation of the federal Export Administration Act of 1979 (50 
USC App. Sections 2401 et seq.) or regulations thereunder.  If such 
Buyer, or any of the aforesaid affiliates of Buyer, is convicted or is 
otherwise found to have violated said laws or regulations upon the final 
determination of the United States Commerce Department or any other 
appropriate agency of the United States subsequent to the Purchase 
Order's execution, such Purchase Order, amendment or modification 
thereto shall be rendered forfeit and void.  The Buyer shall so notify the 
State Comptroller within five (5) business days of such conviction, 
determination or disposition of appeal (2NYCRR 105.4). 
 

28. SET-OFF RIGHTS.  The State shall have all of its common law, 
equitable and statutory rights of set-off.  These rights shall include, but 
not be limited to, the State's option to withhold for the purposes of set-off 
any moneys due to the Buyer under this Purchase Order up to any 

amounts due and owing to the State with regard to this Purchase Order, 
any other Purchase Order and/or contract with any State department or 
agency, including any Purchase Order and/or contract for a term 
commencing prior to the term of this Purchase Order, plus any amounts 
due and owing to the State for any other reason including, without 
limitation, tax delinquencies, fee delinquencies or monetary penalties 
relative thereto.  The State shall exercise its set-off rights in accordance 
with normal State practices including, in cases of set-off pursuant to an 
audit, the finalization of such audit by the State agency, its 
representatives, or the State Comptroller. 

 
29. EQUAL EMPLOYMENT OPPORTUNITIES FOR MINORITIES AND 

WOMEN.  In accordance with Section 312 of the Executive Law and 5 
NYCRR 143, if this Purchase Order is:  (i) a written agreement or 
purchase order instrument, providing for a total expenditure in excess of 
$25,000.00, whereby a contracting agency is committed to expend or 
does expend funds in return for labor, services, supplies, equipment, 
materials or any combination of the foregoing, to be performed for, or 
rendered or furnished to the contracting agency; The Buyer will not 
discriminate against employees or applicants for employment because of 
race, creed, color, national origin, sex, age, disability or marital status, 
shall make and document its conscientious and active efforts to employ 
and utilize minority group members and women in its work force on State 
contracts and will undertake or continue existing programs of affirmative 
action to ensure that minority group members and women are afforded 
equal employment opportunities without discrimination.  Affirmative 
action shall mean recruitment, employment, job assignment, promotion, 
upgradings, demotion, transfer, layoff, or termination and rates of pay or 
other forms of compensation.  
 

30. GOVERNING LAW.  This contract shall be governed by the laws of the 
State of New York except where the Federal supremacy clause requires 
otherwise.  

 
31. SERVICE OF PROCESS.  In addition to the methods of service allowed 

by the State Civil Practice Law & Rules ("CPLR"), Buyer hereby 
consents to service of process upon it by registered or certified mail, 
return receipt requested.  Service hereunder shall be complete upon 
Buyer's actual receipt of process or upon the State's receipt of the return 
thereof by the United States Postal Service as refused or undeliverable.  
Buyer must promptly notify the State, in writing, of each and every 
change of address to which service of process can be made.  Service by 
the State to the last known address shall be sufficient.  Buyer will have 
thirty (30) calendar days after service hereunder is complete in which to 
respond. 

 
32. Captions: The captions contained in this Purchase Order are intended for 

convenience and reference purposes only and shall in no way be deemed 
to define, limit or describe the scope or intent of this Purchase Order, or 
any provision thereof, nor in any other way affect this Purchase Order. 
 

33. RECIPROCITY AND SANCTIONS PROVISIONS.  Bidders are hereby 
notified that if their principal place of business is located in a country, 
nation, province, state or political subdivision that penalizes New York 
State vendors, and if the goods or services they offer will be substantially 
produced or performed outside New York State, the Omnibus 
Procurement Act 1994 and 2000 amendments (Chapter 684 and Chapter 
383, respectively) require that they be denied contracts which they would 
otherwise obtain.  NOTE:  As of May 15, 2002, the list of discriminatory 
jurisdictions subject to this provision includes the states of South 
Carolina, Alaska, West Virginia, Wyoming, Louisiana and Hawaii.  
Contact NYS Department of Economic Development for a current list of 
jurisdictions subject to this provision. 
 

34. COMPLIANCE WITH NEW YORK STATE INFORMATION 
SECURITY BREACH AND NOTIFICATION ACT.   Buyer shall 
comply with the provisions of the New York State Information Security 
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Purchase Order with Manufactured-Engineered Systems and Assemblies 
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Breach and Notification Act (General Business Law Section 899-aa; State 
Technology Law Section 208).    

 
35. COMPLIANCE WITH CONSULTANT DISCLOSURE LAW. If this is a 

contract for consulting services, defined for purposes of this requirement 
to include analysis, evaluation, research, training, data processing, 
computer programming, engineering, environmental, health, and mental 
health services, accounting, auditing, paralegal, legal or similar services, 
then, in accordance with Section 163 (4-g) of the State Finance Law (as 
amended by Chapter 10 of the Laws of 2006), the Buyer shall timely, 
accurately and properly comply with the requirement to submit an annual 
employment report for the contract to the agency that awarded the 
contract, the Department of Civil Service and the State Comptroller. 
 

36. CERTIFICATION OF REGISTRATION TO COLLECT SALES AND 
COMPENSATING USE TAX BY CERTAIN STATE CONTRACTORS, 
AFFILIATES AND SUBCONTRACTORS. To the extent this Purchase 
Order is a contract as defined by Tax Law Section 5-a, if the Buyer fails 
to make the certification required by Tax Law Section 5-a or if during the 
term of the contract, the Department of Taxation and Finance or the 
covered agency, as defined by Tax Law 5-a, discovers that the 
certification, made under penalty of perjury, is false, then such failure to 
file or false certification shall be a material breach of this contract and 
this contract may be terminated, by providing written notification to the 
Buyer in accordance with the terms of the Purchase Order, if the covered 
agency determines that such action is in the best interest of the State. 
 

37. IRAN DIVESTMENT ACT.  By entering into this Purchase Order, Buyer 
certifies in accordance with State Finance Law §165-a that it is not on the 
“Entities Determined to be Non-Responsive Bidders/Offerers pursuant to 
the New York State Iran Divestment Act of 2012” (“Prohibited Entities 
List”) posted at: 
http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf  

  
Buyer further certifies that it will not utilize on this Purchase Order 
any supplier that is identified on the Prohibited Entities List.  Buyer 
agrees that should it seek to renew or extend this Purchase Order, it 
must provide the same certification at the time the Purchase Order is 
renewed or extended.  Buyer also agrees that any proposed 
Assignee of this Purchase Order will be required to certify that it is 
not on the Prohibited Entities List before the Purchase Order 
assignment will be approved by the State.  

 
During the term of the Purchase Order, should the state agency 
receive information that a person (as defined in State Finance Law 
§165-a) is in violation of the above-referenced certifications, the 
state agency will review such information and offer the person an 
opportunity to respond.  If the person fails to demonstrate that it has 
ceased its engagement in the investment activity which is in 
violation of the Act within 90 days after the determination of such 
violation, then the state agency shall take such action as may be 
appropriate and provided for by law, rule, or contract, including, but 
not limited to, imposing sanctions, seeking compliance, recovering 
damages, or declaring the Buyer in default.  

 
38. Manufacture/Engineered System and Assemblies: Items or elements 

which require or involve engineering to comply with the requirements of 
the Manufactured / Engineered Systems and Assemblies: Items or 
elements which require or involve manufacturing / engineering to comply 
with the requirements of ANSI B77.1-2017 and NYS Code Rule 32, shall 
be identified as manufactured / engineered systems and/or assemblies. 
These elements / assemblies shall be designed by a Licensed Professional 
Engineer certified to practice engineering in the State of New York. All 
engineering work shall exercise the same degree of care, skill and 
diligence in the performance of its services as is ordinarily possessed and 
exercised by a professional practicing in the same disciplines and under 
similar circumstances in the Northeastern United States. In addition to 
any liability or obligation to ORDA that may exist under any other 
provision of this Purchase Order or by statute or otherwise, the Seller 

shall be liable for an amount equal to any error and/or omission and 
hereby agrees to hold harmless and to indemnify ORDA from and against 
any damages, lawsuits, claims, liabilities and expenses, including 
reasonable attorney’s fees and court costs, which ORDA may sustain, be 
subject to or be caused to incur by virtue of or as a result of any 
settlement approved by the Seller or of an adverse determination of any 
claim, demand, suit, proceeding, action or cause of action by a court of 
competent jurisdiction for: a) Any negligence of the Sellor, its agents, 
servants, employees, officers, consultants, or subcontractors, or b) Any 
willful misconduct of the vendor, its agents, servants, employees, 
officers, consultants, or subcontractors, or c) Any infringement of any 
claimed copyright or patent right of designs, plans, drawings, or 
specifications furnished by the vendor, its consultants or subcontractors. 
Nothing contained in this Purchase Order shall create or give to third 
parties any claim or right of action against the Seller or ORDA beyond 
such as may legally exist without regard to this Purchase Order. All 
Engineering shall be performed in adherence to the New York State 
Consolidated Law, Article 145 – Engineering and Land Surveying.  
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VENDOR SITE ACCESS AGREEMENT 
INSTALLATION OF AN ENGINEERED / MANUFACTURED SYSTEM 

 
 AGREEMENT, made by and between the Olympic Regional Development Authority, hereinafter referred 
to as the “OWNER” and 
 
 Vendor 
 
  
hereinafter referred to as the “VENDOR”. 
 

W I T N E S S E T H: 
 
 WHEREAS, the Owner shall allow site access to the Vendor to perform services for the Olympic 
Regional Development Authority. 
 
 NOW, THEREFORE, in consideration of the promises, covenants and agreements contained herein, the 
parties hereto agree as follows: 
 
The nature of the work is: Installation of an engineered / manufactured system (___________)   
  
 
The term of this agreement shall be from __ _______ to ___ ________ 2018. 
 
The VENDOR agrees to be responsible for initiating, maintaining and supervising all safety precautions and 
programs in connection with the performance of the agreement.  The VENDOR shall comply with applicable 
laws, ordinances, rules, regulations and lawful orders of public authorities bearing on safety of persons or 
property or their protection from damage, injury or loss.  The Vendor shall provide reasonable protection to 
prevent damage, injury or loss to employees on the Work and other persons who may be affected thereby, the 
Work and materials and equipment to be incorporated therein, and other property at the site or adjacent thereto. 
 
To the fullest extent permitted by law, the VENDOR shall indemnify and hold harmless and defend the 
OWNER, and its officers, employees and agents from and against any and all claims, damages, losses, expenses 
and actions, including but not limited to attorneys’ fees arising out of or resulting from performance of the Work, 
or resulting from any act or omission of VENDOR any subcontractor, anyone directly or indirectly employed by 
any of the fore mentioned or anyone for whose acts any may be liable regardless of whether or not it is limited to 
any claims arising under Labor Law Sections 200, 240, and/or 241, Industrial Code Rule 23 and common law 
negligence, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or 
death, or injury to or destruction of tangible property (other than the Work itself), including loss of use resulting 
therefrom. Such obligation shall not be construed to negative, abridge or reduce other rights or obligations of 
indemnity which would otherwise exist as to a party or person described herein provided that such claim, damage, 
loss, or expense is attributable to bodily injury, sickness, disease or death, or injury to or destruction of tangible 
property (other than the Work itself), including loss of use resulting therefrom.  

 
In claims against the OWNER, its officers, employees, and agents, by an employee of the Vendor, a Sub-Vendor, 
or anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under this paragraph shall not be limited by a limitation on amount or type of damages, 
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March 2017 ORDA Form SSA page 2                         

compensation or benefits payable by or for the Vendor or a sub-Contractor under Worker’s or Workman’s 
Compensation Acts, disability benefit acts, or other employee benefit acts.   

 
The VENDOR each sub-Contractor of every tier shall procure and maintain all of the insurance required under 
this provision until all work, including punch list items, is complete. The insurance shall be provided as per 
ORDA’s Insurance Requirements (Latest Version) and in accordance with the General Conditions.  
 
The VENDOR shall enforce strict discipline and good order among the VENDOR’S employees and other 
persons carrying out service at OWNER’S sites.  
 
This agreement may not be amended or modified except in writing by the parties hereto nor may any obligations 
hereunder be waived orally.  
 
This agreement shall be governed by the laws of the State of New York. 
 
All work shall be completed according to all federal, state and local laws and with required licenses and the terms 
and conditions of the Contract Documents. 
 
It is mutually agreed between the parties that an independent Vendor relationship is hereby established under the 
terms and conditions of this contract. 
 
 IN WITNESS WHEREOF, the parties hereto have executed this agreement as of the day and year first 
above written. 
 
 
__________________________________________         Date:  ____________ 
Authorized Person – Print Name 
 
_________________________________________   ______________________________________ 
  Authorized Signature of Vendor       Title 
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March 2017 ORDA Form SSA page 3                         

VENDOR SITE ACCESS SUPPLEMENTAL CONDITIONS 
 
Article 1  VENDOR’S RESPONSIBILITIES 
 
1. The Vendor shall have complete responsibility for, and control over, construction methods, methods, 

techniques, procedures, and project safety and security. 
 
2. Any stated observations of possible safety or security hazards offered by the Engineer or Owner in no 

way relieves the Vendor of full responsibility for such conditions. 
 
3. The Vendor shall ensure that all work on electrical equipment and facilities have been de-energized, 

grounded and secured in full and complete compliance with the most recent version of the National 
Electrical Safety Code, OSHA regulations, bulletins and requirements and all requirements and standard 
practices of regulatory and industry bodies. 

 
4. The Vendor shall submit a “Work Plan” that will detail their project approach and safety programs. The 

“Work Plan” shall be submitted at least one week prior to mobilization to the site. The “Work Plan” shall 
be reviewed with Owners representatives on the day of mobilization. Deviations from the “Work Plan” 
shall be submitted in writing.   

 
Article 2 SUBCONTRACTORS 
 
1. The Vendor’s choice of subContractors, suppliers, and fabricators shall be as approved by the Engineer 

and Owner. 
 
2. The Vendor may not be allowed to use a specific subContractor, fabricator, or supplier if the Engineer 

provides an explicit reason why. 
 
3. The Vendor and all subContractors shall work in full cooperation on the project.  This includes reasonable 

provision for storage and protection of Owner’s, Vendor’s, and subContractor’s materials and equipment. 
 

PL
AN

 R
OOM C

OPY
 N

OT 
FO

R B
ID

DIN
G



February 2019  Sub-Contractor Site Access Agreement 
1 of 2 

                       

 
 

SITE ACCESS AGREEMENT 
SUB-CONTRACTOR 

 
 
Vendor/ Prime Contractor’s________________________________________________________________,  

[Enter Name and Address of Prime Vendor/Contractor] 
hereinafter referred to as the “Prime Contractor”, and the 
 
 Sub-Contractor, ______________________________________________________________________,  

[Enter Name and Address of Sub-Contractor], 
hereinafter referred to as the “SUB-CONTRACTOR”. 

W I T N E S S E T H: 
 

 NOW, THEREFORE, in consideration of the promises and covenants contained within the Project 
Contract between the Owner and the Vendor (aka: Prime Contractor), the Prime Contractor’s Sub-Contractor shall 
agree as follows: 
  

The Sub-Contractor agrees to be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the performance of their work. The Sub-Contractor shall comply 
with applicable laws, ordinances, rules, regulations and lawful orders of public authorities bearing on safety of 
persons or property or their protection from damage, injury or loss. The Sub-Contractor shall provide reasonable 
protection to prevent damage, injury or loss to employees on the Work and other persons who may be affected 
thereby, the Work and materials and equipment to be incorporated therein, and other property at the site or 
adjacent thereto. 
 

 To the fullest extent permitted by law, the Sub-Contractor shall indemnify and hold harmless and defend 
the OWNER, and its officers, employees and agents from and against any and all claims, damages, losses, 
expenses and actions, including but not limited to attorneys’ fees arising out of or resulting from performance of 
the Work, or resulting from any act or omission of Sub-Contractor and any sub-sub-contractor, anyone directly or 
indirectly employed by any of the fore mentioned or anyone for whose acts any may be liable regardless of 
whether or not it is limited to any claims arising under Labor Law Sections 200, 240, and/or 241, Industrial Code 
Rule 23 and common law negligence, provided that such claim, damage, loss, or expense is attributable to bodily 
injury, sickness, disease or death, or injury to or destruction of tangible property (other than the Work itself), 
including loss of use resulting therefrom. Such obligation shall not be construed to negative, abridge or reduce 
other rights or obligations of indemnity which would otherwise exist as to a party or person described herein 
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or 
injury to or destruction of tangible property (other than the Work itself), including loss of use resulting therefrom. 

 
 In claims against the OWNER, its officers, employees, and agents, by an employee of the Sub-

Contractor, or anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under this paragraph shall not be limited by a limitation on amount or type of damages, 
compensation or benefits payable by or for the sub-Contractor under Worker’s or Workman’s Compensation 
Acts, disability benefit acts, or other employee benefit acts. 

 
The Sub-Contractor shall procure and maintain all of the insurance required under this provision until all 

work, including punch list items, is complete. The Sub-Contractor every tier shall provide insurance as required in 
the Contract Documents between the Owner and the Prime Contractor.  
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The Sub-Contractor shall enforce strict discipline and good order among their employees and other 

persons carrying out service at OWNER’S sites.  
 

This agreement may not be amended or modified except in writing by the parties hereto nor may any 
obligations hereunder be waived orally.  
 

This agreement shall be governed by the laws of the State of New York.  
 

All work shall be completed according to all federal, state and local laws and with required licenses.  
 
It is mutually agreed between the parties that an independent Contractor relationship is hereby established 

under the terms and conditions of the Project Contract.  
 
IN WITNESS WHEREOF, the parties hereto have executed this agreement as of the day and year first written 
below. 
 
__________________________________________         Date:  ____________ 
Authorized Person – Print Name 
 
_________________________________________   ______________________________________ 
  Authorized Signature of Sub-Contractor    Title 
 
 
__________________________________________         Date:  ____________ 
Authorized Person – Print Name 
 
_________________________________________   ______________________________________ 
  Authorized Signature of Vendor        Title 
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NEW YORK STATE OLYMPIC REGIONAL DEVELOPMENT 

AUTHORITY AFFIDAVIT AND CONDITIONAL WAIVER AND 

RELEASE FOR PROGRESS PAYMENT 

CONDITIONAL WAIVER AND RELEASE UPON PROGRESS PAYMENT 
Upon receipt by the undersigned of a check from the Olympic Regional Development Authority in 
the sum of $____________________ payable to ____________________________________ 
and when the check has been properly endorsed and has been paid by the bank upon which it is 
drawn, this document shall become effective to release any mechanic’s lien, stop notice, or bond 
right the undersigned has on the job  of_____________________________________________ 
located at_____________________________________________________ to the following 
extent. 

This release covers a progress payment for labor, services, equipment, or material furnished to 
____________________________________________ through __________________________ 
only and does not cover any retentions retained before or after the release date; extras furnished 
before the release date for which payment has not been received; extras or items furnished after 
the release date. Rights based upon work performed or items furnished under a written change 
order which has been fully executed by the parties prior to the release date are covered by this 
release unless specifically reserved by the claimant in this release. This release of any 
mechanic’s lien, stop notice, or bond right shall not otherwise affect the contract rights, including 
rights between parties to the contract based upon a rescission, abandonment, or breach of the 
contract, or the right of the undersigned to recover compensation for furnished labor, services, 
equipment, or material covered by this release if that furnished labor, services, equipment, or 
material was not compensated by the progress payment. 

Before any recipient of this document relies on it, said party should verify evidence of payment to 
the undersigned. 
Dated: ________________________ ______________________________________________ 
By ____________________________________________ 

Olympic Regional Development Authority 
00 54 01 
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 NEW YORK STATE OLYMPIC REGIONAL DEVELOPMENT AUTHORITY AFFIDAVIT AND FINAL WAIVER OF CLAIMS 
AND LIENS AND RELEASE OF RIGHTS 

STATE OF ) ; COUNTY OF ) 

The undersigned, _______________________ who is the (designate title) of _______ which is the (designate whether the 
subcontractor, supplier or otherwise) for the (designate the type of work, supplies or services rendered) on the improvements 
constructed or being constructed on the premises hereafter identified, declares that his contract with the Olympic Regional 
Development Authority is in the total amount of ________, which includes extras and all change orders to the date hereof.  

In consideration of the amounts and sums previously received, and the payment of ________ being full and final payment 
amount due, the undersigned does hereby waive and release to the New York State Olympic Regional Development 
Authority and to any and all claims and liens and rights to liens upon the premises described below, and upon 
improvements now or hereafter thereon, and upon the monies or other considerations (due or to become due from the 
Owner or from any other person, firm or corporation), said claims and liens and rights to liens being on account of labor, 
services, materials, fixtures or apparatus heretofore furnished by or which may be furnished at any time hereafter by or at 
the request of the undersigned. The premises as to which said claims and liens and rights to liens are hereby released are 
identified as follows:  

Project Name: Address or 
Project: City: County: 
State:  

The undersigned further represents and warrants that he is duly authorized and empowered to sign and execute this wavier 
on his own behalf and on behalf of the company or business for which he is signing; that he has properly performed all work 
and furnished all the materials of the specified quality per plans and specifications and in a good and workmanlike manner, 
fully and completely; that he has paid for all the labor, materials, equipment and services; that he has used or supplied or 
may hereafter use or supply to the above premises that he has no other outstanding and unpaid payment applications, 
invoices, retentions, holdbacks, charge-backs or unbilled work or materials, as of the date of the aforementioned last and 
final payment application of invoice; and that any materials which have been supplied or incorporated into the above 
premises were either taken from his fully-paid or open stock or were fully paid for and supplied as stated on the statement 
accompanying the last and final payment application or invoice.  

The undersigned further agrees to reimburse and does hold harmless and fully indemnify Owner for any losses or 
expenses should any such claim, lien, or right to a lien be asserted (by the undersigned or by any laborer, material-man or 
subcontractor of the undersigned), including, without implied limitation, attorneys’ fees incurred in the defense thereof.  

In addition, for and in consideration of the amounts and sums received, the undersigned hereby waives, releases and 
relinquishes any and all claims, rights or causes of action whatsoever arising out of or in the course of the work performed 
on the above-mentioned project, contract or event.   

Signed and delivered this _______ day of ________________ , 201_. 

 _________________________ Individual or 
Corporation Name  

By: ____________________________ 

Title:____________________________ 

Before me, the undersigned Notary Public in and for said County and State, personally appeared 
________________________________________, and acknowledged execution of the foregoing affidavit as his 
voluntary act and deed and further stated that the facts recited are true of his personal knowledge.  

Notary Public  

My Commission Expires:  

Residence County: ______________ 

00 54 02
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Olympic Regional Development Authority 

Code of Business Ethics – Certification 

The bidder (or Proposer) shall submit this form at time of bid (or with RFP). 

A. Ethics Programs

1. The Olympic Regional Development Authority (the “Authority”), a public-benefit
corporation, expects the highest degree of ethical business conduct by its employees and the
many contractors, consultants and vendors with whom it interacts on behalf of its clients,
bondholders and the people of the State of New York. The Authority, by mandate of its
Board of Directors, administers a comprehensive corporate integrity program to ensure that,
as public officers, Authority employees at all levels perform their official duties consistent
with the requirements of the New York State Public Officers Law; other applicable laws,
rules, and regulations; and policies of the Authority.

2. The Authority encourages and supports a fair, open and honest business relationship with its
contractors, consultants and vendors based on quality, service and cost.  Moreover, the
Authority believes that a “level playing field” in the marketplace can only be achieved
through adherence to ethical business practices by all participants involved in the process.

3. To promote a working relationship with the Authority based on ethical business practices,
contractors, consultants and vendors are expected to:

a. furnish all goods, materials and services to the Authority as contractually required and
specified;

b. submit complete and accurate reports to the Authority and its representatives as required;
c. not seek, solicit, demand or accept any information, verbal or written, from the Authority

or its representatives that provides an unfair advantage over a competitor;
d. not engage in any activity or course of conduct that restricts open and fair competition on

Authority-related projects and transactions;
e. not engage in any course of conduct with Authority employees or representatives that

constitutes a conflict of interest or creates the  appearance of a conflict of interest;
f. not offer any unlawful gifts or gratuities to Authority employees or representatives, or

engage in bribery or other criminal activity; and
g. report to the Authority any activity by an Authority employee or contractor, consultant or

vendor of the Authority that is inconsistent with the Authority’s Code of Business Ethics.

4. The Authority encourages its contractors, consultants and vendors to advance and support
ethical business conduct and practices among their respective directors, officers and
employees, preferably through the adoption of corporate ethics awareness training programs
and written codes of conduct.  In addition to considering technical competence and financial
stability, the Authority will consider the corporate integrity of all contractors, consultants and
vendors prior to the awarding of contracts or issuing of purchase orders.

Olympic Regional Development Authority 
00 62 00 
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B. Conduct of Authority Employees 
 
Authority employees are expected to conduct business with contractors, consultants and vendors 
in a fair, consistent and professional manner.  The Authority’s Code of Business Ethics and 
Employee Conduct entitled Serving Responsibly, and other Authority policies and procedures, 
guide the manner in which Authority employees are required to interact with contractors, 
consultants and vendors.  Additionally, the New York State Public Officers Law sets forth legal 
parameters within which Authority employees must perform their official duties with respect to, 
among other things, conflicts of interest and the acceptance of gifts. 
 
C. Limits on Gifts to Authority Employees 
 
1. Pursuant to Section 73(5) of the Public Officers Law, no person shall offer any gift having 

more than a nominal value to an Authority employee under circumstances in which it: 
 

a. could be reasonably inferred the gift was intended to influence the employee in the 
performance of his or her official duties;, or  

b. could reasonably be expected to influence the employee in the performance of his or her 
official duties;, or  

c. was intended as a reward for any  official action on the part of the employee. 
 
2. A gift is anything more than nominal in value, in any form, given to an Authority employee.  

Gifts include, but are not limited to, money, service, loan, travel, lodging, meals, 
refreshments, entertainment, discount, forbearance or promise.  Any firm or its agents, either 
doing business or seeking to do business with the Authority (contractors, consultants, 
vendors, etc.), is prohibited from directly or indirectly offering or giving any gifts, even gifts 
of nominal value,  to Authority employees as such gifts are deemed to be per se improper. 

 
3. As is stated in the Prohibited Interests section of the Construction and Consultant Contract 

documents, violations of these gift provisions may be grounds for immediate contract 
termination and/or referral for civil action or criminal prosecution. 

 
D. Employing Relatives of Authority Employees 
 
Although contractors, consultants and vendors may employ relatives of Authority employees, the 
Authority must be made aware of such circumstances as soon as possible, preferably in writing, 
to ensure a conflict of interest situation does not arise.  The Authority reserves the right to request 
that contractors, consultants and vendors modify the work assignment of an Authority employee’s 
relative where a conflict of interest, or the appearance thereof, is deemed to exist.  Please be 
advised that Authority employees are required to disclose information regarding the hiring of 
relatives by contractors, consultants and vendors and recuse themselves from matters that may 
present a conflict of interest.  For purposes of this document, the term “relatives” refers to 
spouses, domestic partners, parents, children, sisters, brothers, sisters-in-law, brothers-in-law, 
parents-in-law, sons/daughters-in-law, stepparents, stepchildren, aunts, uncles, nieces, nephews, 
first cousins, grandparents by blood relationship or by marriage, or persons residing in the same 
household. 
 
E. Hiring Former Authority Employees 
 
Contractors, consultants and vendors may hire former Authority employees.  However, as a 
general rule, former employees of the Authority may neither appear nor practice before the 

Olympic Regional Development Authority 
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Authority, nor receive compensation for services rendered on a matter before the Authority, for a 
period of two years following their separation from Authority service. In addition, former 
Authority employees are subject to a “lifetime bar” from appearing before the Authority or 
receiving compensation for services regarding any transaction in which they personally 
participated or which was under their active consideration during their tenure with the Authority.  
Violations will be referred to the New York State Commission on Public Integrity for appropriate 
action. 
 
F. Certification 
 
I have read the foregoing and agree to comply with the Authority’s Code of Business Ethics.  I 
further acknowledge that failure to comply shall justify contract termination by the Authority and 
may result in the rejection of bids or proposals for future work with the Authority. 
 
______________________________________________________________________________ 
  (Officer’s Signature)     (Date) 
 
Firm’s Legal Name: _____________________________________________________________ 
 
Print Officer’s Name: __________________________________________________________ 
 
Title:_________________________________________________________________________ 

 

Olympic Regional Development Authority 
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Offerer’s Affirmation of Understanding of and Agreement pursuant to State Finance Law 
§139-j (3) and §139-j (6) (b) 

 
 
Offerer affirms that it understands and agrees to comply with the procedures of the Government 
Entity relative to permissible Contacts as required by State Finance Law §139-j (3) and §139-j 
(6) (b). 
 
 
By:  ___________________________________  Date:____________________ 

                 Signature 
 
Name:  ________________________________ 
 
Title:  _________________________________ 
 
Contractor Name:  _______________________________________________________ 
 
Contractor Address:  _____________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
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Certificate of Non-Collusion 

Individual 

Non-Collusive Certification is required of all bidders under Section 103-d of the General 

Municipal Law as amended by Chapter 751 of the Laws of 1965 and Chapter 675 of the Laws of 

1966 effective September 1, 1966. 

By submission of this bid, the bidder and each person signing on behalf of the bidder certifies, 

and in the case of a joint bid each party thereto certifies as to it own organization, under penalty 

of perjury, that to the best of its knowledge and belief: 

1. The prices in this bid have been arrived at independently without collusion, consultation,

communication, or agreement, for the purpose of restricting competition, as to any matter

relating to such prices with any other bidder or with any competitor;

2. Unless otherwise required by law, the prices which have been quoted in this bid have not

been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder

prior to opening, directly or indirectly, to any other bidder or to any competitor; and

3. No attempt has been made or will be made by the bidder to induce any other person,

partnership or corporation to submit or not to submit a bid for the purpose of restricting

competition.

I hereby affirm under the penalties of perjury that the foregoing statement is true. 

Individual 

STATE OF ) 

) ss: 

COUNTY OF ) 

On this day of   , 20 , before me personally came the person who 

executed the foregoing instrument, and s/he duly acknowledged to me that s/he executed the 

same. 

Notary Public 

Olympic Regional Development Authority 
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Certificate of Non-Collusion 

Partnership 

Non-Collusive Certification is required of all bidders under Section 103-d of the General 

Municipal Law as amended by Chapter 751 of the Laws of 1965 and Chapter 675 of the Laws of 

1966 effective September 1, 1966. 

By submission of this bid, the bidder and each person signing on behalf of the bidder certifies, 

and in the case of a joint bid each party thereto certifies as to it own organization, under penalty 

of perjury, that to the best of its knowledge and belief: 

1. The prices in this bid have been arrived at independently without collusion, consultation,

communication, or agreement, for the purpose of restricting competition, as to any matter

relating to such prices with any other bidder or with any competitor;

3. Unless otherwise required by law, the prices which have been quoted in this bid have not

been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder

prior to opening, directly or indirectly, to any other bidder or to any competitor; and

4. No attempt has been made or will be made by the bidder to induce any other person,

partnership or corporation to submit or not to submit a bid for the purpose of restricting

competition.

I hereby affirm under the penalties of perjury that the foregoing statement is true. 

Partnership 

Partner 

STATE OF ) 

) ss: 

COUNTY OF ) 

On this day of   , 20 , before me personally came the person who 

executed the foregoing instrument, and s/he duly acknowledged to me that s/he executed the 

same. 

Notary Public 

Olympic Regional Development Authority 
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Certificate of Non-Collusion 

Corporation 

Non-Collusive Certification is required of all bidders under Section 103-d of the General Municipal Law as 

amended by Chapter 751 of the Laws of 1965 and Chapter 675 of the Laws of 1966 effective September 1, 

1966. 

PART 1 By submission of this bid, the bidder and each person signing on behalf of the bidder certifies, 

and in the case of a joint bid each party thereto certifies as to it own organization, under 

penalty of perjury, that to the best of its knowledge and belief: 

A. The prices in this bid have been arrived at independently without collusion, consultation,

communication, or agreement, for the purpose of restricting competition, as to any matter 

relating to such prices with any other bidder or with any competitor; 

B. Unless otherwise required by law, the prices which have been quoted in this bid have not

been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior 

to opening, directly or indirectly, to any other bidder or to any competitor; and 

C. No attempt has been made or will be made by the bidder to induce any other person,

partnership or corporation to submit or not to submit a bid for the purpose of restricting 

competition. 

2. The attached hereto is a certified copy of resolution authorizing the execution of this Certificate by the

signer of this bid or proposal, on behalf of the corporate bidder.

I hereby affirm under the penalties of perjury that the foregoing statement is true. 

Corporation 

Signature and Title of Signer 
STATE OF ) 

) ss: 

COUNTY OF ) 

On this day of   , 20 , before me personally came 

, to me known who, being duly sworn, did depose and say that s/he 

resides in   , that s/he is the  of   , the 

corporation described in, and which executed the within instrument, that s/he knows the 

seal of said corporation, that the seal affixed to said instrument is such corporate seal, that 

is was so affixed by order of the Board of said corporation, and that s/he signed his/her 

name thereto by like order. 

Notary Public 

Olympic Regional Development Authority 
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PROHIBITING CONTRACTS WITH ENTITIES THAT SUPPORT DISCRIMINATION

EO 177 Certification 

The New York State Human Rights Law, Article 15 of the Executive Law, prohibits 
discrimination and harassment based on age, race, creed, color, national origin, sex, pregnancy 
or pregnancy-related conditions, sexual orientation, gender identity, disability, marital status, 
familial status, domestic violence victim status, prior arrest or conviction record, military status 
or predisposing genetic characteristics. 

The Human Rights Law may also require reasonable accommodation for persons with 
disabilities and pregnancy-related conditions.  A reasonable accommodation is an adjustment to 
a job or work environment that enables a person with a disability to perform the essential 
functions of a job in a reasonable manner.  The Human Rights Law may also require reasonable 
accommodation in employment on the basis of Sabbath observance or religious practices. 

Generally, the Human Rights Law applies to: 

• all employers of four or more people, employment agencies, labor organizations and
apprenticeship training programs in all instances of discrimination or harassment;

• employers with fewer than four employees in all cases involving sexual harassment;
and,

• any employer of domestic workers in cases involving sexual harassment or
harassment based on gender, race, religion or national origin.

In accordance with Executive Order No. 177, the Bidder hereby certifies that it does not have 
institutional policies or practices that fail to address the harassment and discrimination of 
individuals on the basis of their age, race, creed, color, national origin, sex, sexual orientation, 
gender identity, disability, marital status, military status, or other protected status under the 
Human Rights Law.   

Executive Order No. 177 and this certification do not affect institutional policies or practices that
are protected by existing law, including but not limited to the First Amendment of the United 
States Constitution, Article 1, Section 3 of the New York State Constitution, and Section 296(11) 
of the New York State Human Rights Law. 

Contractor:    _____________________________________

By: _____________________________________

Name:    _____________________________________

Title:    ______________________________________

Date:  _______________________________________

Olympic Regional Development Authority 
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ANTI-DISCRIMINATION AND SEXUAL HARASSMENT POLICY 

It is the policy of the Olympic Regional Development Authority to provide and maintain a working 
environment free of sexual and/or any other illegal harassment, discrimination, and/or intimidation of any 
employee, job applicant, or non-employee. We do not accept or condone illegal discriminatory actions nor 
actions of sexual harassment by management or any employee of ORDA, or by non-employees.  

Discrimination and sexual harassment are illegal under Title VII of the Civil Rights Act of 1964, as amended 
(“Title VII”), and the New York State Human Rights Law, as amended (“Human Rights Law”).  

The Human Rights Law applies to all State agencies and employees, and provides very broad anti-
discrimination coverage. The Law provides, in section 296.1(a), that it is an unlawful discriminatory practice 
“[f]or an employer or licensing agency, because of the age, race, creed, color, national origin, sexual 
orientation, military status, sex, disability, predisposing genetic characteristics, marital status or domestic 
violence victim status of any individual, to refuse to hire or employ or to bar or to discharge from employment 
such individual or to discriminate against such individual in compensation or in terms, conditions or privileges 
of employment.” The Law further provides, in sections 296.15 and 296.16, protections from employment 
discrimination for persons with prior conviction records, or prior arrests, youthful offender adjudications or 
sealed records.  

The Olympic Authority will not tolerate any discriminatory and/or harassment of its employees which is in 
violation of either Title VII and/or the Human Rights Law, and will take affirmative steps to stop it. All 
personnel actions and conditions of employment are administered without regard to race, color, religion, 
national origin, age, sex, disability, veteran status or sexual preference, and any other protected class under Title 
VII and/or the Human Rights Law as they may be amended from time to time. Furthermore, Sexual harassment 
in any form is prohibited and will not be tolerated. Anyone who engages in illegal discrimination/ harassment, 
or sexual harassment will be subject to discipline up to and including discharge. Sexual harassment is defined as 
unwelcome sexual advances, requests for sexual favors, or other conduct, either verbal or physical, of a sexual 
nature that is offensive to another individual.  

You have the right to make a complaint if you feel you have been discriminated against, harassed, or sexually 
harassed.  A complaint form may be obtained from the Office of the Director of Environmental Planning and 
Construction. Directions on how to file a complaint and who to submit it to are contained on the form itself.  An 
immediate investigation of the allegations will be conducted and corrective action taken where warranted. To 
the extent possible, this investigation will be conducted in a confidential manner that protects the identity of 
both the person filing the complaint and the person accused.  

Olympic Regional Development Authority 
00 65 05  
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Olympic Regional Development Authority 

00 65 05  
Page 2 of 2 

 
If it is determined that an employee is guilty of harassing another employee, or non- employee, appropriate 
disciplinary action will be taken against the offending person.  
 
ORDA prohibits any form of retaliation against any contractors or employee who files a bona fide complaint or 
witnesses assisting in an investigation.   
 
You may request further information about the policy and procedure for investigating claims of sexual 
harassment and/or discrimination from the Human Resource Office.   
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AFFIDAVIT - WORKER’S COMPENSATION 

Legal Name and address of Bidder: _____________________________ 

_____________________________ 

_____________________________ 

Being duly sworn, deposes and says that the CONTRACTOR now carries or had applied 

for a Worker’s Compensation Policy to cover the operations, as set forth in the preceding 

bid documents, and to comply with the provisions thereof. 

Corporation:  __________________________ 

Signature:      __________________________ 

Title: ___________________________ 

STATE OF ) 

) ss: 

COUNTY OF ) 

On this day of   , 20 , before me personally came 

, to me known who, being duly sworn, did depose and say that s/he 

resides in   , that s/he is the  of   , the 

corporation described in, and which executed the within instrument, that s/he knows the 

seal of said corporation, that the seal affixed to said instrument is such corporate seal, that 

is was so affixed by order of the Board of said corporation, and that s/he signed his/her 

name thereto by like order. 

Notary Public 

Olympic Regional Development Authority 
00 65 10  
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Form    W-9
(Rev. October 2018)
Department of the Treasury  
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification

 Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the  

requester. Do not 

send to the IRS.
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3.

1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership)  

Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions)  

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

–

Part II Certification

Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 

U.S. person Date 

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.

• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual
funds)

• Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

• Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

• Form 1099-S (proceeds from real estate transactions)

• Form 1099-K (merchant card and third party network transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 10-2018)
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ARTICLE 1 - THE CONTRACT DOCUMENTS 
 

1.1 The Contract Documents consist of the 
Manufactured-Engineered System and Assemblies 
Purchase Order the General Conditions, the 
Supplementary Conditions, Appendix A, the Drawings 
and Specifications to be prepared by the Vendor’s 
Architect, and all exhibits annexed thereto including 
subsequent modifications and changes issued pursuant to 
the General Conditions. 

 
1.1.1 The Performance and Payment Bonds shall 

be provided by any Subcontractor, each of which bond 
shall be in an amount equal to 100% of the total sum of the 
applicable Subcontract, naming the State and Vendor as 
co-obligees thereunder. Such bonds shall be executed by 
such sureties as are named in the current list of 
“Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and as Acceptable 
Reinsurance Companies” as published in Circular 570 (as 
amended) by the Audit Staff, Bureau of Government 
Financial Operations, U.S. Treasury Department, and shall 
be obtained from sureties with an A.M Best Rating of “A-
” or better, and duly licensed and authorized to do business 
in the State of New York and otherwise satisfactory to the 
State and Vendor. Such bonds shall be in exact accordance 
with the form of bonds provided in Appendix O, with no 
variations, additions, riders, or deletions to such form of 
bonds. Each bond shall be accompanied by: (1) 
appropriate acknowledgements of the respective parties; 
(2) a duly certified copy of a power-of-attorney or other 
certificate of authority where the bond has been executed 
by an agent, officer, or other representative of the principal 
and surety; (3) a duly certified extract from the by-laws or 
corporate resolutions of the surety under which a power-
of-attorney or other certificate of authority of its agent, 
officer, or representative was issued; and (4) a duly 
certified copy of the latest published financial statement of 
assets and liabilities of the surety. 

 
1.2 The Contract Documents form the Contract. The 
Contract represents the entire and integrated agreement 
between the parties and supersedes all prior negotiations, 
representations and agreements, either written or oral 
including the bidding documents. 

 
1.3 The Contract may not be modified except in 
accordance with the General Conditions. 

 
1.4 The project shall be designed in accordance with 
the Building Codes of New York State and its reference 
standards. In no instance shall the Vendor allow for 
deviation from the Contract Documents except as 
provided for in the Contract. The Vendor shall notify the 
State of any deviations or conflicts observed that may 
violate the Building Codes. 

 
ARTICLE 2 - DEFINITIONS 

 
2.1 The following terms shall have the meanings 
ascribed to them in this Article, wherever they appear in 
the Contract Documents. 

 
2.2 The term “Agency” means the officer, board, 
department, commission, authority, fund or public 
benefit corporation executing the Agreement. 

 
2.3 The term “Architect” means Vendor’s architect 
of record, who has been retained by Vendor under 
separate contract to provide and supervise professional 
services regulated by the laws of the State of New York. 

 
2.4 The term ORDA shall mean the New York State 
Olympic Regional Development Authority, a New York 
State Public Benefit Corporation.  

 
2.5 The term “Commissioner” means the 
Commissioner of General Services. 

 
2.6 The term “President/CEO” shall mean the 
President/CEO of ORDA. 

 
2.7 The term “Director” shall mean the Director of 
Environmental, Planning and Construction for the New 
York State Olympic Regional Development Authority.  

 
2.8 The term “Directors Representative” shall mean 
the employee or agent of the Office of Environmental, 
Planning and Construction designated in writing by the 
Director as such. Under the general supervision of the 
Director, the Director’s Representative shall have 
complete charge of the Work and shall exercise full 
supervision and direction of the Work. Where the 
Contract Documents specifically designate a person to 
perform a function or duty, that person shall be the 
Director’s Representative but only for the performance 
of that function or duty. Where the word “directed” 
appears in the Contract Documents, the words “by the 
Director’s Representative” shall be deemed inserted 
thereafter in each case except where it is obviously 
inappropriate in context.  

 
2.9 The term “Comptroller” means the Comptroller 
of the State of New York. 

 
2.10 The term “Contracting Officer” means the 
Office of Environmental, Planning and Construction 
(E,P&C) and the Office of Finance of the New York 
State Olympic Regional Development Authority or their 
representative designated in writing. 

 
2.11 The term “Vendor” means the person, firm or 
corporation executing the Agreement or the successor or 
assignee of the Vendor approved in writing by the 
Contracting Officer. If the text requires, the term 
includes the person, firm or corporation executing any 
Agreement in furtherance of the Project or the PL
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successors or assigns approved in writing by the 
Contracting Officer. 

 
2.12 The term “days” means calendar days. 

 
2.13 The term “liquidated damages” means the amount 
of money to be assessed under the Contract for delay in 
physical completion of the Work. 

 
2.14 The term “physical completion” means the date 
upon which the Director’s Representative certifies that all 
deficiencies noted on the Final Inspection List have been 
corrected and is evidenced by issuance of the Physical 
Completion Report. 

 
2.15 The term “premises” means all land, buildings, 
structures and all other things of any kind located on or 
adjacent to the Site and owned, occupied or otherwise used 
by the State. 

 
2.16 The term “product data” means manufacturer’s 
catalog sheets, brochures, standard diagrams, illustrations, 
schedules, performance charts, test data, standard 
schematic drawings, specifications and installation 
instructions. 

 
2.17 The term “Project” means Work at the same Site 
carried out pursuant to one or more sets of Contract 
Documents. 

 
2.18 The term “provide” means furnish and install 
complete, in place and ready for operation and use. 

 
2.19 The term “sample” means physical examples 
submitted by the Vendor of materials, equipment or 
workmanship to establish a standard which the Vendor is 
required to meet and to show the quality, type, range of 
color, finish, and texture of the material intended to be 
furnished for the Work. 

 
2.20 The term “shop drawing” means an original 
drawing prepared by a Vendor, subcontractor, supplier or 
distributor which illustrates some portion of the Work 
showing fabrication, layout, fitting or erection details. 

 
2.21 The term “Site” means the area within the contract 
limit, as indicated by the Contract Documents, including all 
land, buildings, structures and other things located within 
those limits. 

 
2.22 The term “State” means the State of New York. 

 
2.23 The term “Subcontractor” means any person, firm, 
or entity, other than employees of Vendor, who or which 
contracts with the Vendor to furnish labor, materials, or 
equipment for the Project.  The term includes any 
subcontractor of a Subcontractor. 

 
2.24 The term “substantial completion” means that the 
Work or major milestones there of as contemplated by the 
terms of this contract are sufficiently complete so that the 
Work can be used for the purpose for which it is intended. 

 
2.25 The term “Work” means all that which is required 
of the Vendor by the Contract Documents including labor, 
materials, tools and equipment. 

 
 

ARTICLE 3 - INTERPRETATION 
OF CONTRACT DOCUMENTS 

 
3.1 The Contract Documents are complementary, and 
what is called for by one shall be as binding as if called 
for by all. It is not intended to include work not properly 
inferable from the Contract Documents. 

 
3.2 Upon the Vendor’s written request, the Director’s 
Representative may issue written  interpretation or 
drawings necessary for the proper execution or progress 
of the Work which interpretation shall be consistent with 
and reasonably inferable from  the Contract Documents. 

 
3.3 The language of the Contract Documents is 
directed at the Vendor unless specifically stated 
otherwise. 

 
3.4 The organization of the Specifications into 
divisions, sections and articles, and the arrangement of 
Drawings shall not control the Vendor in  dividing the 
Work among Subcontractors or in establishing the extent 
of Work to be performed by any trade. 

 
3.5 In the event of conflicting provisions in the 
Contract Documents, the drawings will take precedence 
over the specifications. 

 
3.6 In the event of conflicting provisions within the 
drawings, the following order of precedence for 
resolution of the conflict shall apply: the more specific 
provision will take precedence over the less specific; if 
not resolved, the less stringent will take precedence over 
the more stringent; if not resolved, the less expensive item 
will take precedence over the more expensive. On all 
drawings, figures take precedence over scaled 
dimensions. 

 
3.7 In the event of conflicting provisions within the 
specifications, the following order of precedence for 
resolution of the conflict shall apply: the more specific 
provision will take precedence over the less specific; if 
not resolved, the less stringent will take precedence over 
the more stringent; if not resolved, the less expensive item 
will take precedence over the more expensive. 
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3.8 If during the performance of the work, the Vendor 
identifies a conflict in the Contract Documents; the Vendor 
shall promptly notify the Director’s Representative in 
writing of the conflict and advise as to the course of action 
the Vendor proposes to follow. The Director’s 
Representative shall promptly acknowledge the 
notification in writing and advise the Vendor, pursuant to 
Paragraph 3.2 of these General Conditions, as to the 
interpretation to be followed in the performance of the 
Work. 

 
3.9 If during the performance of the work, the Vendor 
identifies a conflict in the Contract Documents; the Vendor 
shall promptly notify the Director’s 

 
ARTICLE 4 - SUBMITTALS 

 
4.1 The Vendor and the Director shall adhere to the 
submittal and scheduling requirements set forth in the 
Design-Build Contract. 

 
4.2 The Vendor shall approve all submittals before 
submitting them. By such approval, the Vendor represents 
that it has determined and  verified field measurements, 
field construction criteria, materials, catalog numbers, and 
similar data and that it has checked and coordinated shop 
drawings, product data and  samples with the requirements 
of the  Contract Documents and that it has verified the 
completeness, correctness, and accuracy of the submittal. 

 
4.3 The Director’s review and/or approval of shop 
drawings, product data and samples shall not relieve the 
Vendor of responsibility for any deviation from the 
requirements of the Contract Documents unless the Vendor 
has previously informed the Director of any anticipated 
deviation utilizing the required deviation request form, 
(available at the ORDA E,P&C website) at the time of 
submission. Written approval of the specific deviations as 
outlined on the request form shall be required. The 
Director’s approval shall not relieve the Vendor from 
responsibility for errors or omissions in the shop drawings, 
product data or samples. 

 
4.4 Portions of the Work requiring shop drawings, 
product data, quality assurance information, or sample 
submittals shall not be commenced until the appropriate 
submittals have been approved by the Director. 

 
4.5 The Vendor shall deliver to the Director, in the 
detail and form and at the time the Director shall require, 
information concerning the Vendor’s operations and 
proposed operations upon the Project all in accordance with 
Appendix C. 

 
4.6 Subject to Article 10 of these General Conditions, 
during the term of this Project, the Director may require 
any Vendor to modify any schedules which it has submitted 

either before or after they are approved so that the Work of 
any contract in furtherance of the Project may be properly 
progressed and so that changes in the Work or the work of 
related contracts is properly reflected in the schedules. 

 
ARTICLE 5 - MATERIALS AND LABOR 

 
5.1 All materials, equipment and articles used 
permanently in the Work which become the property of 
the State shall be new unless specifically stated otherwise. 

 
5.2 Asbestos Free Materials: All materials used for 
construction shall be free of  asbestos containing materials 
unless the materials containing the asbestos have been 
previously approved for use by the State. If asbestos is 
found in installed products not previously approved by the 
State, then it will be the responsibility of the Vendor to 
abate the asbestos containing material and replace the 
work with new asbestos free materials at no cost to the 
State of New York in compliance with the requirements 
of the contract. 

 
5.3 Except where specifically provided otherwise, 
whenever any product is specified by brand name, i.e., 
manufacturer’s or supplier’s name or trade name and 
catalog or model number or name, the intent is not to limit 
competition but to establish a standard of quality which 
the Director has determined is necessary. The words “or 
equal” shall be deemed inserted in each instance. The 
Vendor may use any product equal to that named in the 
Contract Documents which is approved by the Director 
and which meets the requirements of the Contract 
Documents providing the Vendor gives timely notice of 
the Vendor’s intent in accordance with the submittal and 
scheduling requirements of Division 01 - General 
Requirements. 

 
5.4 The Vendor shall have the burden of proving at 
the Vendor’s own cost and expense, to the satisfaction of 
the Director, that the proposed product is equal to the 
named product. The Director may establish criteria for 
product approval. The Director shall determine with 
absolute discretion whether a proposed product is to be 
approved. 

 
5.5 If the Vendor fails to comply with the provisions 
of this Article, or if the Director determines that the 
proposed product is not equal to that named, the Vendor 
shall supply the product named. 

 
5.6 The Vendor shall have and make no claim for the 
extension of time or for damages because the Director 
requires a reasonable period of time to consider a product 
proposed by the Vendor or because the Director 
disapproves such a product. 

 
5.7 Where optional materials or methods are specified, 
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or where “or equal” submissions are approved, the Vendor 
shall make all adjustments to contingent Work, whether the 
contingent Work be the Work  of  its  contract  or  the  Work  
of  other  Vendor’s, necessary to accommodate the 
option or “or equal” product it selects without extra 
or additional cost. 

 
5.8 Royalties and Patents: The Vendor shall pay all 
royalties and license fees. The Vendor shall defend all suits 
or claims for infringement of any patent rights and shall 
save the State harmless from loss on account thereof, 
except that the State shall be responsible for all such loss 
when a particular design, process or the product of a 
particular manufacturer is specified. 

 
ARTICLE 6 - VENDOR’S SUPERVISION 

 
6.1 The Vendor shall designate in writing competent 
supervision and/or management representatives as set forth 
in the Contract to represent the Vendor at all times with 
authority to act for the Vendor. All Direction given to the 
Vendor’s Representatives shall be as binding as if given to 
the Vendor. A Superintendent or Project Manager shall be 
classified as management representatives included in the 
Vendor’s overhead and shall perform management, 
supervisory and/or administrative tasks (non labor) only. 
Individuals listed under this Article shall have the ability to 
effectively communicate (verbal and written) with all parties 
associated with the administration/supervision of this 
contract. 

 
6.1.1 The Project Manager and Superintendent 

shall be in attendance at the Site throughout the active 
performance of the Work until Substantial Completion. 
Upon Substantial Completion the Vendor shall provide a 
supervisor who shall be in attendance at the site throughout 
the active performance of the Work until Physical 
Completion. The Superintendent shall have the authority to 
direct the Work, attend all project meetings, and coordinate 
the Work of subcontractors. The Project Manager shall 
attend project meetings, maintain the project schedule, 
maintain submittal and approval system, and be 
responsible for change order/field order responses and 
negotiations. If at any time there are more than five 
subcontractors performing work on the site simultaneously 
an additional Superintendent is required coordinate their 
Work. Vendor shall provide other resources as set forth in 
its “Staffing Plan” attached hereto as Appendix F. 

 
6.2 Should the Director deem any employees of the 
Vendor incompetent or negligent or for any cause unfit for 
their duty, the Vendor shall dismiss them and they shall not 
again be employed on the Work. 

 
6.3 Before any part of the Contract shall be sublet or 
material purchased, the Vendor shall submit to the 
Director in writing the name of each proposed 

subcontractor and supplier and obtain the Director’s 
written consent to such subcontractor and supplier. The 
names shall be submitted   in ample time  to   permit 
acceptance or rejection of each proposed subcontractor 
and supplier by the Director or Contracting Officer 
without causing delay in the work of the Project. The 
Vendor shall promptly furnish such information as the 
Director or Contracting Officer may require concerning 
the proposed subcontractor’s and supplier’s ability and 
qualifications, and Minority/Women Owned Business 
Enterprises Status. Each request for approval of a 
subcontractor whose subcontract will be valued at 
$10,000.00 or more shall also be accompanied by a NYS 
Vendor Responsibility Questionnaire - For-Profit 
Construction properly completed and executed by the 
proposed subcontractor. 

 
6.4 The Vendor’s use of Subcontractors shall not 
diminish the Vendor’s obligations to complete the Work 
in accordance with the Contract. The Vendor shall control 
and coordinate the Work of its Subcontractors. 

 
6.5 The Vendor shall be responsible for informing its 
Subcontractors and suppliers of all the terms, conditions 
and requirements of the Contract Documents including, 
but not limited to the General Conditions, Supplementary 
Conditions, the Drawings and Specifications, Appendix 
A, and changes made by Addenda. 

 
ARTICLE 7 - USE OF PREMISES 

 
7.1 The Vendor, its Subcontractors, and their 
employees shall comply with the regulations governing 
access to, operation of, and conduct while in or on the 
Premises and shall perform the Work in such a manner  as 
not to unreasonably interrupt or interfere with the conduct 
of business. 

 
7.2 Any request received by the Vendor from any 
source other than the Director or the Director’s 
Representative to change the Work or its sequence shall 
be referred to the Director’s Representative for 
determination. 

 
7.3 The Vendor, its Subcontractors and their 
employees shall not have access to or be admitted to any 
area of the Premises outside the Site except with the 
written permission of the Director’s Representative. 

 
ARTICLE 8 - PERMITS AND COMPLIANCE 

 
8.1 The State shall obtain the Building Permit. The 
Vendor shall obtain, maintain and pay for all other 
permits and licenses legally required and shall give all 
notices, pay all fees and comply with all laws, rules and 
regulations applicable to the Work at no additional cost. 

 

PL
AN

 R
OOM C

OPY
 N

OT 
FO

R B
ID

DIN
G



6 
 

 

ARTICLE 9 - INSPECTION AND ACCEPTANCE 
9.1 The Director’s Representative will inspect and test 
the Work at reasonable times at the Site, unless the Director 
determines to make an inspection or test at a place of 
production, manufacture or shipment. Such inspection or 
test shall be conclusive as to whether the material and 
workmanship inspected or tested conforms to the 
requirements of the Contract. Such inspection or test shall 
not relieve the Vendor of responsibility for damage to or 
loss of the material prior to acceptance, nor in any way 
affect the continuing rights of the Director to reject the 
completed Work. 

 
9.2 The Vendor shall, without charge, promptly correct 
any Work the Director’s Representative finds does not 
conform to the Contract Documents unless in the public 
interest the Director consents to accept such Work with an 
appropriate adjustment on the Contract sum and/or to any 
terms and conditions of the Contract. The Vendor shall 
promptly remove rejected material from the Premises. 

 
9.3 If the Vendor does not promptly correct rejected 
Work including the work of Subcontractors destroyed or 
damaged by removal, replacement, or correction, the 
Director may (1) correct such Work and charge the cost 
thereof to the Vendor; or (2) terminate the Contract in 
accordance with Article 13 of the General Conditions. 

 
9.4 The Vendor shall furnish promptly without 
additional charge all facilities, labor, material and 
equipment reasonably needed to perform in a safe and 
convenient manner such inspections and tests as the 
Director’s Representative requires. 

 
9.5 The Vendor shall keep the Director’s 
Representative informed of the progress of the Vendor’s 
Work and particularly when the Vendor intends to cover 
Work not yet inspected or tested. All inspection and tests 
by the Director’s Representative shall be performed in such 
manner as not to unreasonably delay the Work. 

 
9.5.1 The Vendor shall be responsible for all 

required tests and appropriate test schedules, approvals and 
inspections pursuant to the Contract Documents. 

 
9.5.2 The Vendor shall be back- charged with 

any cost of inspection when the Work is not ready at the 
time specified by the Director’s Representative for 
inspection, or for deficient work that shall require re-
testing. 

 
9.6 Should the Director’s Representative determine at 
any time before acceptance of the entire Work to examine 
Work already completed by removing, uncovering or 
testing the same, the Vendor shall, on request, promptly 
furnish all necessary facilities, labor, materials and    
equipment    to    conduct  such inspection, examination 

or test. If such Work is found to be defective or 
nonconforming in any material respect, the Vendor 
shall defray all the expenses of such examination and 
satisfactory reconstruction. If the Work is found to 
meet the requirements of the Contract Documents, the 
Vendor shall be compensated for the additional 
services involved in such examination and 
reconstruction by order on contract and, if completion 
of the Work has been delayed thereby, shall receive a 
suitable extension of time. 

 
9.7 No previous inspection or certificates of payment 
shall relieve the Vendor from the obligation to perform 
the Work in accordance with the Contract Documents. 
The final payment shall not relieve the Vendor of the 
responsibility for failing to comply with the Contract 
Documents. 

 
9.8 The Vendor shall remedy all defects, paying the 
cost of any damage to other work or property of the State 
resulting therefrom, which shall appear within a period of 
one year from the date of physical completion. 

 
ARTICLE 10 - ORDERS ON CONTRACT 

(CHANGE ORDERS) 
 

10.1 The State may make changes by altering, adding 
to or deleting from the Work, and adjusting the Contract 
sum accordingly. All changed Work shall be executed in 
conformity with the terms and conditions of the Contract 
Documents unless otherwise provided in the order on 
contract. Any change in the Contract sum or time for 
completion of the described work of the order on  contract 
shall be contained in the order on contract. Any change in 
schedule resulting from an order on contract will be issued 
in accordance with the provisions of Paragraphs 4.6 and 
13.4 of these General Conditions. 

 
10.2 No written or oral instructions shall be construed 
as directing a change in the Work unless in the form of  an 
order on contract signed by the Contracting Officer. The 
order on contract shall describe or enumerate the Work to 
be performed, state the amount (if any) to be added to or 
deducted from the Contract sum and state the time 
allowed (if any) for the performance of the changed work. 
If the extent or cost of the Work is not determinable until 
after the changed Work is performed, the order on 
contract shall specify the method for determining the cost 
and extent of the changed Work when completed. If the 
Vendor disagrees as to any element of the order on 
contract, the Vendor shall promptly indicate such 
disagreement in writing by certified mail directed to the 
Contracting Officer and shall promptly proceed in 
accordance with the order on contract. The Vendor’s letter 
of disagreement shall identify by number the order on 
contract with which the Vendor is disagreeing, the 
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elements with which the Vendor disagrees and a 
statement as to why there is a disagreement on each 
element. The letter of disagreement shall be 
accompanied by documentation of every material element 
of the Vendor’s basis for disagreement. The Contracting 
Officer shall promptly review the Vendor’s letter and 
supporting documentation and advise the Vendor in 
writing of any modifications to the order on contract or of 
the confirmation of the order on contract as issued. The 
Contracting Officer may, in the exercise of discretion, 
conduct informal discussions or meetings with the 
Vendor and/or State Officials, employees or agents 
prior to rendering a decision. 

 
10.3 If the Vendor is required to perform Work for 
which the Vendor believes it is entitled to an order on 
contract, the Vendor shall give the Director prompt written 
notice and await instructions before proceeding to execute 
such Work. The Vendor shall thereafter proceed diligently 
with the performance of the contract in accordance with the 
Director’s instructions. The Vendor shall maintain 
complete cost records including but not limited to time and 
payroll records, material invoices and delivery tickets, 
equipment rental and purchase invoices for itself and all 
subcontractors, suppliers and material- men when the 
Vendor performs work which the Vendor believes is extra 
or additional work. Failure to maintain such records shall 
waive any right to extra and additional costs beyond those 
costs supported by actual cost records. 

 
10.4 Irrespective of the method used or to be used by the 
State in determining the value of a change order, the 
Vendor shall after receipt of a request, promptly submit to 
the State a detailed breakdown of the Vendor’s estimate of 
the value of the omitted or extra work. The Vendor shall 
submit evidence, satisfactory to the Contracting Officer, to 
substantiate each and every item that constitutes his 
proposal for the change. The State shall promptly respond 
to such submission. 

 
10.4.1 The Vendor shall submit a responsive cost 

proposal to the Director’s Representative in proper form 
subject to the provisions of this Article. The Vendor shall 
respond no later than 30 days from the date of a "request 
for proposal" from the Director's Representative. Should 
the Vendor fail to respond or submit the required cost 
proposal within the 30 day requirement, the State shall 
determine a fair market value for the work proposed and 
will issue an order on contract or field order to the contract. 
The Vendor, by failing to respond or provide an acceptable 
proposal; waives any claim or rights to any extra and or 
additional costs as determined by the Contracting Officer. 

 
10.5 Unless otherwise specifically provided for in a 
change order, the compensation specified therein for extra 
work includes full payment for both the extra work 

covered thereby and for any damage or expense    caused 
the Vendor by any delays to other work to be done under 
the Contract resulting from or on account of said extra 
work, and the Vendor waives all rights to any other 
compensation for said extra work, damage or expense. 

 
10.6 No order on contract which creates a liability on 
the State shall be binding unless approved by the Office 
of the State Comptroller. 

 
ARTICLE 11 - SITE CONDITIONS 

 
11.1 If the Vendor encounters  subsurface  or other latent 
physical conditions at the Site which differ substantially 
from those shown, described or indicated in such 
information provided by the State or from any 
information which is a public record and which 
subsurface or other latent physical condition could not 
have been reasonably anticipated from that information or 
from the Vendor’s own inspection and examination of the 
Site, the Vendor shall give immediate written notice to the 
Director before any such condition is disturbed. The 
Director shall promptly investigate and, if it is determined 
that the conditions substantially differ from those which 
should have been reasonably anticipated, shall make such 
changes in the Drawings and Specifications as may be 
required. If necessary, the Contract sum and completion 
date shall be adjusted, to reflect any increase or decrease  
in  the cost of, or time required for, performance of the 
Contract. 

 
ARTICLE 12 - SUSPENSION OF WORK 

 
12.1 The Director may order the Vendor in writing to 
suspend, delay, or interrupt performance of all or any part 
of the Work for a reasonable period of time as the Director 
may determine. 

 
12.2 Upon receipt of a suspension order, the Vendor 
shall, as soon as practicable, cease performance of the 
Work as ordered and take immediate affirmative 
measures to protect such Work from loss or damage. 

 
12.3 The Vendor specifically agrees that a suspension, 
interruption or delay of the performance of the Work 
pursuant to this Article for a period or periods not 
exceeding thirty days in total shall not increase the cost of 
performance of the Work of this Contract other than costs 
directly related to demobilization and remobilization for 
the Work, temporary services costs, equipment rental 
which cannot be practically suspended and temporary 
protection measures which are unusual  but necessary. 

 
ARTICLE 13 - TIME OF COMPLETION AND 

TERMINATION FOR CAUSE 
 

13.1 All time limits stated in the Contract are of the 
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essence of the Contract. Termination for Cause. 
 

13.1.1 If in the judgment of the Director, the 
Vendor fails or refuses to prosecute the Work in 
accordance with the Contract, or is failing to complete the 
Work within the time provided by the Contract, the 
Director may terminate the Contract by written notice. In 
such event, the Director shall order the surety to complete 
the Work. 

 
13.1.2 If it is determined after the award of the 

contract that there exists any cause of so serious or 
compelling a nature, including but not limited to, 
submission to a contracting agency of a false or misleading 
statement on a NYS Vendor Responsibility Questionnaire, 
or in some other form in connection with a bid for or award 
of this or any other contract or a request for approval of a 
subcontractor, that it raises questions about the present 
responsibility of a contractor or subcontractor, the Director 
may terminate the Contract by written notice. In such 
event, the Director may or may not in his sole discretion, 
order the surety to complete the Work. 

 
13.1.3 The Director will notify the Vendor and 

Surety that the State is considering declaring the Vendor in 
default and will arrange a hearing with the Vendor and the 
Surety to discuss methods of performing and completing 
the contract work. 

 
13.1.4 If the State formally declares the Vendor 

in default the State will demand upon the Surety to 
complete any and all remaining work pursuant to the terms 
of the Contract and the Surety Takeover Guidelines 
incorporated as Exhibit A. The Surety may undertake to 
perform and complete the work itself, through its agents or 
through independent contractors approved by the State. 
The State will agree to pay the balance of the Contract price 
to the Surety in accordance with the terms and conditions 
of the Contract or to the designee authorized in writing by 
the surety upon acceptance of the Surety’s completion plan 
pursuant to Exhibit A incorporated herein. 

 
13.1.5 The surety agrees to complete any 

investigation into the default of the Vendor and advise the 
Director as to its intended course of action within ten days 
of receipt of the written notice of default. That notice will 
detail the underlying reasons for the default and provide 
pertinent documentation including the surety takeover 
guidelines of the Contracting Officer. Any request by a 
surety for execution of a takeover agreement, shall be 
delivered to the Contracting Officer for consideration, 
within the same ten day period. No changes in the terms 
and conditions of the Contract will be considered. All rights 
remedies and defenses of the parties are reserved and no 
rights, remedies or defenses of the parties are waived, by 
virtue of the surety’s agreement to assume contract 
performance under the bond 

 
13.1.6 The Surety may elect to forfeit the 

remaining penal sum of the Performance Bond within 
twenty days of notification of default by the State; with 
no additional penalties imposed, upon the execution of a 
release prepared by the State. The State will determine the 
value of the remaining Work based upon its investigation 
of the Work in place against payments previously 
authorized.  As soon a practical the Surety will tender 
payment therefore to the State. 

 
13.1.7 If the surety fails or refuses to complete 

the Work within twenty five days of the notification of the 
Vendor’s default or if the Surety fails or refuses to 
complete the work within the time frames allotted by the 
State, the Director may take over the Work and prosecute 
it to completion by contract publicly let or otherwise, and 
may take possession of and utilize in completing the 
Work, such of the Vendor’s materials, equipment and 
plant as may be on the Site of the Work. Whether or not 
the right to terminate is exercised, the Vendor and the 
Surety shall be liable for any damage to the State resulting 
from the failure or refusal to complete the Work in 
accordance with the Contract or the failure to complete 
the Work within the time provided by the Contract. 

 
13.1.8 Should the Surety fail to commence the 

work the Director will notify the Surety that the State is 
considering declaring the Surety in default and will 
arrange a hearing with the Surety to discuss methods of 
performing and completing the contract work. It is the 
policy of the ORDA’s, Office of Environmental, Planning 
and Construction to let a Contract for the remaining work 
after the 21st day of the demand upon the Surety to 
complete the Work pursuant to the terms and conditions 
of the Contract, and the Performance Bond filed with 
ORDA. 

 
13.2 The Contract shall not be so terminated nor the 
Vendor charged with resulting damage if: 

 
13.2.1 The delay in the completion of the  Work 

arises from unforeseeable causes beyond the control and 
without the fault or negligence of the Vendor, including 
but not restricted to, acts of God, acts of the public enemy, 
acts of the State in either its sovereign or contractual 
capacity, acts of another contractor in the performance of 
a contract with the  State, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, 
unusually severe weather historically unforeseen, or 
delays of subcontractors or suppliers arising from 
unforeseeable causes beyond the control and without the 
fault or negligence of both the Vendor and such 
Subcontractors or suppliers,  and the Vendor promptly 
notifies the Director in writing of the causes of delay upon 
first recognition thereof. 
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13.3 The Director will ascertain the facts and the extent 
of the delay and extend the time for completing the Work 
when, in the Director’s judgment, the findings of fact 
justify such an extension, and the Director’s findings of fact 
shall be final and conclusive on the parties. 

 
13.4 If after notice of termination of the Contract, it is 
determined for any reason the Vendor was not in default or 
that the delay was excusable, the rights and obligations of 
the parties shall be the same as if the notice of termination 
had been issued pursuant to the termination for 
convenience clause. 

 
13.5 The rights and remedies of the State provided in 
this Article are in addition to any other rights and remedies 
provided by law or under this Contract. 

 
13.6 The State, as defined in Article 2 of these General 
Conditions, reserves the right to terminate this contract in 
the event it is found that the certification filed by the offerer 
in accordance with New York State Finance Law §139-k 
was intentionally false or intentionally incomplete. Upon 
such finding, the Governmental Entity may exercise its 
termination right by providing written notification to the 
offerer in accordance with the written notification terms of 
the contract. 

 
ARTICLE 14 - TERMINATION OF VENDOR’S 
EMPLOYMENT FOR THE CONVENIENCE OF 

THE STATE OF NEW YORK 
 

14.1 The Director may terminate this Contract 
whenever the public interest so requires by delivering to the 
Vendor a notice of termination specifying the extent to 
which performance of Work under the Contract is 
terminated and the date upon which such termination 
becomes effective. Upon receipt of the notice of 
termination, the Vendor shall act promptly to minimize the 
expenses resulting from such termination. The State shall 
pay the Vendor the sum of: 

 
14.1.1 The costs actually incurred by the Vendor, 

subcontractors, and  sub-subcontractors or their suppliers 
up to the effective date of such termination, and 

 
14.1.2 The cost of settling and paying claims, 

provided the concurrence of the Contracting Officer is 
obtained prior to agreeing to any such settlement, arising 
out of the termination of Work under subcontracts or 
orders exclusive of the amounts paid or payable on 
account of supplies or materials delivered or services 
furnished by the subcontractor prior to the effective date 
of the notice of termination of Work under this Contract, 
which amounts shall be included in the cost on account  
of which payment is made under 14.1.1 above, and 

 
14.1.3 An amount determined by adding to the 

amount of the costs under 14.1.1 above a sum equal to 
20% (comprised of 10% overhead and 10% profit) 
thereof, provided, however, that if it appears that the 
Vendor would have sustained a documentable loss on the 
entire Contract had it been completed, an appropriate 
adjustment shall be made reducing the amount to be paid 
under this Article to reflect the indicated rate of loss. 

 
14.2 In no event shall the Vendor’s compensation 
exceed the total Contract amount. 

 
14.3 The detailed estimate or amount of progress 
payments made to the Vendor prior to the day termination 
was effective shall not be conclusive evidence of costs 
incurred but progress payments shall  be offset against any 
payment which the State makes to the Vendor as a result 
of such termination. 

 
ARTICLE 15 - DISPUTES 

 
15.1 The Vendor specifically agrees to submit, in the 
first instance, any dispute or disagreement relating to the 
performance of this Contract to the Director, who shall 
render a decision in writing and furnish a copy thereof to 
the Vendor. The Vendor agrees that this clause does not 
apply to any dispute or disagreement which involves 
delay, acceleration, interference or any other act or 
omission constituting a breach of contract; any matter 
relating to extensions of time, bonuses or liquidated 
damages; to the value of any order on contract or field 
order; any termination for cause or convenience; or to 
termination costs allowable pursuant to contract. 

 
15.2 The Vendor must request such decision in writing 
by mail no more than seven (7) days after the Vendor 
knew or ought to have known of the facts which are the 
basis of the dispute or disagreement. Such writing shall 
identify the nature of the dispute or disagreement; identify 
the person who rendered the decision or interpretation 
involved and the date of the decision or interpretation with 
which the Vendor disputes or disagrees, attaching a copy 
of such decision  or interpretation; contain a statement of 
the contractual basis for the dispute or disagreement; and 
identify the relief sought. 

 
15.3 The Director may cause an investigation to be 
made of the circumstances involving the dispute or 
disagreement and may cause a fact-finding proceeding to 
be conducted before rendering the decision. 

 
15.4 The Vendor agrees that the decision of the Director 
shall be final and conclusive. Nothing in this Contract 
shall be construed as making final the decision of any 
administrative official upon a question of law. 

 
ARTICLE 16 - STATUTORY REQUIREMENTS FOR 

UTILIZATION OF MINORITY AND WOMEN 
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OWNED BUSINESS ENTERPRISES 
 

16.1 Pursuant to Section 313 of Article 15-A of the 
Executive Law of the State of New York, the Director of 
the Division of Minority and Women’s Business 
Development has promulgated rules and regulations (Parts 
140 through 145 of Subtitle N of Title 9 New York Code 
of Rules and Regulations) (the “Regulations”) for the 
purposes of ensuring that certified Minority and Women 
owned Business Enterprises shall be given the opportunity 
for meaningful participation in the performance of State 
contracts and to facilitate the award of a fair share of State 
contracts and subcontracts to such business enterprises. 

 
16.2 The Vendor shall make a good faith effort to solicit 
active participation in the Work by enterprises identified in 
the directory of certified businesses obtainable from the 
Division of Minority and Women’s Business 
Development, New York State Department of Economic 
Development. 

 
16.3 The Vendor agrees, as a material condition of this 
contract, to be bound by the provisions of Section 316 of 
Article 15-A of the Executive Law of the State of New 
York which relates to the resolution of disputes which may 
arise under this Article. 

 
16.4 The Vendor agrees to include the provisions of 
Paragraphs 16.2 and 16.3 of these General Conditions in 
every subcontract it enters into as to Work in connection 
with this Contract in such a manner that  the provisions will 
be binding upon such Subcontractor. However, the 
provisions of this paragraph shall not be binding upon the 
Vendor or its Subcontractors in the performance of Work 
or the provision of services that are unrelated, separate or 
distinct from this Contract as expressed by its terms. 

 
16.5 The Regulations referred to in Paragraph 16.1 of 
these General Conditions require, among other things, that 
a bidder or proposer for a State contract submit a utilization 
plan which shall identify certified Minority or Women 
Owned Business Enterprises which the bidder/proposer 
intends to use in connection with the performance of the 
proposed State contract. Such a utilization plan shall be 
submitted after bids are opened but prior to contract award. 

 
16.5.1 Pursuant to the Regulations: (1) the 

Commissioner may require the submission by the Vendor 
of compliance reports relating to the implementation of 
and adherence to the utilization plan  in performing the 
Contract; (2) the Commissioner shall allow the Vendor 
to apply for a partial or total waiver of the Minority and 
Women Owned Business participation requirements; (3) 
the Vendor may file a complaint with the Executive 
Director of the Division of Minority and Women’s 
Business Development regarding a denial of a request for 
waiver  of Minority and Women Owned Business 

participation requirements; and (4) the Commissioner 
may file a complaint with the Executive Director of the 
Division of Minority and Women’s Business 
Development in the event the Vendor fails to comply with 
the Minority and Women Owned Business participation 
requirements set forth in this Contract. 

 
16.5.2 The Vendor is referred to the entirety of 

the provisions of Section 316 of Article 15-A of the 
Executive Law of the State of New York and of  the 
Regulations for the Vendor’s full familiarization with 
their applicable provisions as terms of this Contract. 

 
ARTICLE 17 – COORDINATION 

OF SEPARATE CONTRACTS 
 

17.1 The State may award other contracts which affect 
the Work of this Contract. In that event, the Vendor shall 
coordinate its Work with the work of other contractors in 
such manner as the State may direct. Each contractor shall 
control and coordinate the work of its subcontractors, if 
any. The State shall approve or require the modification 
of the work schedules of all contractors to the end that the 
Project may be progressed as expeditiously as the case 
permits. 

 
17.2 If any part of the Work depends for proper 
execution or results upon the work of any other 
contractor, the Vendor shall inspect and promptly report 
in writing to the Director’s Representative any defects in 
such work. The Vendor’s failure to inspect and report 
shall constitute an acceptance of the other contractor’s 
work as fit and proper for the reception of the Vendor’s 
Work. 

 
17.3 The Director’s Representative shall issue 
appropriate directions and take such other measures to 
coordinate and progress the Work as may be reserved to 
the State in the Contract, and which an ordinarily 
reasonable project owner in similar circumstances would 
be expected to take. 

 
17.4 The award of more than one contract for the 
Project requires sequential or otherwise interrelated 
contractor operations, and will involve inherent delays in 
the progress of any individual contractor’s work. 
Accordingly, the State does not guarantee the unimpeded 
operations of any contractor. The Vendor acknowledges 
these conditions, and understands that the Vendor shall 
bear the risk of all delays caused by the presence or 
operations of other contractors engaged by the State and 
delays attendant upon any State- approved construction 
schedule. 

 
17.5 The State shall not be liable for delays which occur 
by reason of any contractor’s failure to comply with 
directions of the State or because of the neglect, failure or 
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inability of any contractor to perform its work efficiently. 
 

17.6 Should any other contractor having or who shall 
hereafter have a contract with the State for the performance 
of work upon the Site sustain any damage through any act 
or omission of the Vendor hereunder or through any act or 
omission of any subcontractor of the Vendor, the Vendor 
agrees to reimburse such other contractor for all such 
damages and to indemnify and hold the State harmless 
from all such claims. 

 
ARTICLE 18 - RESPONSIBILITY FOR DAMAGE 

 
18.1 The Vendor shall faithfully perform and complete 
all of the Work required by the Contract, and has full 
responsibility for the following risks: 

 
18.1.1 Loss or damage, direct or indirect, caused 

by Vendor, to any property owned by the State or to the 
Work including the building or structure in which the Work 
is being performed, or any other construction in progress 
whether being performed by any other contractor or the 
State, or to any plant, equipment, tools, materials or 
property furnished, used, installed or received by the 
Director under this Contract or any other contract. The 
Vendor shall bear all such risk of loss or damage, until all 
of the Work covered by the Contract has been finally 
accepted. In the event of such loss or damage the Vendor 
shall forthwith repair, replace, and make good any such 
loss or damage without additional cost. 

 
18.1.2 Injury to persons (including death 

resulting there from), or damage to property caused by an 
occurrence arising out of the performance of this Contract 
for which the Vendor may be legally liable under the laws 
of torts. 

 
18.2 The Vendor, however, shall not be responsible for 
damages resulting from willful acts of State officials or 
employees or from negligence resulting solely from acts or 
omissions of the State, its officers or employees. Nothing 
herein shall vest in third parties any right of action beyond 
such as may legally exist irrespective of this Article. 

 
18.3 The Vendor shall indemnify and save harmless 
ORDA, the State, its employees and agents from suits, 
actions, damages, and costs of every name and description 
relating to the performance of this Contract during its 
prosecution and until the acceptance thereof, and the State 
may retain such moneys from the amount due the Vendor 
as may be necessary to satisfy any claim for damages 
recovered against the State. The Vendor’s obligations 
under this paragraph shall not be deemed waived by the 
failure of the State to retain the whole or any part of such 
moneys due the Vendor, nor shall such obligation be 
deemed limited or discharged by the enumeration or 
procurement of any insurance for liability for damages 

imposed by law upon the Vendor, subcontractor or the 
State. 
 

ARTICLE 19 – BONDS, INSURANCE - BUILDER’S 
RISK, LIABILITY AND WORKERS’ COMPENSATION  
 
19.1 Performance and Payment Bond: VENDOR shall 
furnish Performance and Payment Bonds, each in an 
amount at least equal to the Contract Price as security for 
the faithful performance and payment of all VENDOR’s 
obligations under the Contract Documents. These Bonds 
shall remain in effect at least until one (1) year after the 
date when final payment becomes due, except as provided 
otherwise by Laws or Regulations or by the Contract 
Documents. All Bonds shall be in the form prescribed by 
the Contract Documents except as provided otherwise by 
Laws or Regulations, an shall be executed by such sureties 
as are named in the current list of “Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal 
Bonds and as Acceptable Reinsuring Companies” as 
published in Circular 570 (amended) by the Audit Staff, 
Bureau of Government Financial Operations, U.S. Treasury 
Department. All Bonds signed by an agent must be 
accompanied by a certified copy of such agent’s authority 
to act. OWNER shall receive revised Bonds or other 
evidence from the Surety when the value of the Project is 
increased by Change Order and the Owner is charged for an 
increase in the rate of the Bond(s). If the surety on any 
Bond furnished by VENDOR is declared a bankrupt or 
becomes insolvent or it’s right to do business is terminated 
in any state where any part of the Project is located or it 
ceases to meet the requirements of paragraph 5.1. 
VENDOR shall within ten (10) days thereafter substitute 
another bond and surety, both of which must be acceptable 
to OWNER. 

19.2 Before commencing the Work and until the 
established Physical Completion date, all insurance 
required by the Contract shall be obtained at the sole cost 
and expense of the Vendor; and the Vendor shall furnish to 
the Contracting Officer a Certificate of Insurance in a form 
satisfactory to the Contracting Officer showing that the 
Contractor has complied with this Article. Insurance shall 
be maintained with insurance carriers licensed to do 
business in New York State and acceptable to the 
Contracting Officer; shall be primary and non-contributing 
to any insurance or self-insurance maintained by ORDA; 
and shall be endorsed to provide written notice be given to 
the Contracting Officer at least thirty days prior to the 
cancellation, non-renewal, or material alteration of such 
policies, which notice, evidenced by return receipt of 
United States Certified Mail, any notice shall be addressed 
to:  

 
Olympic Regional Development Authority 

Office of Environmental, Planning and Construction 
Olympic Center 
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2634 Main Street 
Lake Placid, NY 12946 

 
19.2.1 The endorsement shall name The 

Olympic Regional Development Authority / The People of 
the State of New York, its officers, agents, employees and 
the assigned construction manager as additional insureds 
there under.  This additional insured shall be primary and 
non-contributory.  (General Liability Additional Insured 
Endorsement shall be on Insurance Service Office’s (ISO) 
form number CG 20 10 11 85 and a copy of which shall 
be furnished along with the Certificate of Insurance.) The 
Contracting Officer may modify the provisions of this 
Article when deemed in the best interest of ORDA/the 
State by Change Order or Work Change Field Directive.  

  
19.2.2 The Vendor, throughout the term of this 

Contract, or as otherwise required by this Contract, shall 
obtain and maintain in full force and effect on an 
occurrence form, the following insurance with limits not 
less than those described in this article, and as required by 
the terms of this Contract, or as required by law, 
whichever is greater.  If such insurance contains an 
aggregate limit, it shall apply separately on a per job, per 
location basis.  

  
19.2.3 The Vendor shall be solely responsible 

for the payment of all deductibles and Self-Insured 
Retentions.  

  
19.2.4 Not less than thirty days prior to the 

expiration date or renewal date of any insurance policies 
reflected on such certificates, the Vendor shall supply 
updated replacement Certificates of Insurance, and 
amendatory endorsements.   

  
19.3 The kinds and amount of insurance is as follows 
and is applicable to all subcontractors and sub-
subcontractors, suppliers and all others directly or 
indirectly employed by the Vendor: Insurance Limits shall 
be provided in accordance with Division 0 Contract 
Requirements - ORDA’s Insurance Requirements and 
Additional Insured. 

  
19.3.1 Workers’ Compensation Insurance and 

Disability Benefits Law.  A policy covering the 
obligations of the Contractor in accordance with the 
Workers’ Compensation Law and the Disability Benefits 
Law covering all operations under the Contract, whether 
performed by the Vendor or by its subcontractor.  

 
19.3.2 Commercial General Liability, and if 

necessary, Commercial Umbrella Liability Insurance with 
a limit of not less than required by “ORDA’s Insurance 
Requirements and Additional Insured.” Such liability 
shall be written on the ISO occurrence form CG 00 01, or 
a substitute form providing equivalent coverages and shall 

cover liability resulting in Bodily Injury, Property 
Damage, Personal Injury or loss of use arising from 
premises operations, independent contractors, products-
completed operations, broad form property damage, 
personal & advertising injury, cross liability coverage, 
liability assumed in a contract (including the tort liability 
of another assumed in a contract) and explosion, collapse 
& underground coverage. If such insurance contains an 
aggregate limit, it shall apply separately on a per job, per 
location basis.  

 
19.3.3 Comprehensive Business Automobile 

Liability, and if necessary, Commercial Umbrella 
Liability Insurance with a limit of not less than required 
by “ORDA’s Insurance Requirements and Additional 
Insured.”. Such insurance shall cover liability arising out 
of any automobile including owned, leased, hired and 
non-owned automobiles.  

 
19.3.4 Builder’s Risk:  The Vendor shall be 

liable for any and all damages and losses to the Project 
prior to the ORDA’s acceptance of the Project as fully 
completed except that the Vendor shall not be liable for:  

 
19.3.4.1  Losses covered by the Builder’s Risk 

property insurance provided by ORDA; except that the 
Contractor shall be liable for the applicable deductible. 

 
19.3.4.2  All policies shall be issued by insurance 

companies licensed to conduct such business under the 
laws of the State of New York, shall be written for the 
benefit of ORDA/State of New York and for the 
Contractor as their interests may appear, and shall run 
until the contract physical completion date.  ORDA must 
be listed as loss payee pursuant to this policy.  Policies 
expiring on a fixed date before physical completion must 
be renewed and re-filed not less than thirty days before 
such expiration date.  

  
19.3.5 If the work involves abatement, removal, 

repair, replacement, enclosure, encapsulation and/or 
disposal of any petroleum, petroleum product, hazardous 
material or substance including asbestos, lead or mold, 
and those as defined by applicable State and federal laws 
and regulations, the Vendor shall procure, or otherwise 
obtain through an approved subcontractor, and maintain in 
full force and effect throughout the term of the contract, 
and for two years after completion hereof, pollution legal 
liability insurance with limits of not less than $5,000,000, 
providing coverage for bodily injury and property damage, 
including loss of use of damaged property or of property 
that has not been physically injured.  Such policy shall 
provide coverage for actual, alleged or threatened 
emission, discharge, dispersal, seepage, release or escape 
of pollutants, including any loss, cost or expense incurred 
as a result of any cleanup of pollutants or in the 
investigation, settlement or defense of any claim, suit, or 
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proceedings against the State or the Contracting Agency 
arising from Vendor’s work.  ORDA and the State of New 
York shall be named as additional insured and this shall 
be primary.  

  
19.3.5.1   Other additional insured shall be named 
as required by “ORDA’s Insurance Requirements 
and Additional Insured.” 
 
19.3.5.2 If automobiles are to be used for 
transporting hazardous materials, the Contractor 
shall provide pollution liability broadened 
coverage for covered autos (endorsement CA 99 
48) as well as proof of MCS 90.  

  
19.4 The Vendor may provide the required proof of 
insurance on industry forms provided that no other 
endorsements exclude, delete or restrict those coverage’s 
provided for by this article. It is required that companies 
affording coverage list the company name in full as filed 
with the New York State Insurance Department.  The 
contract number and project location must be provided in 
order to approve the certificate.  

  
19.5 Should the Vendor fail to provide or maintain any 
insurance required by law the Contract will be considered 
null and void.  Further, no contractor is permitted to 
access the project site without providing proof of proper 
insurance to the Contracting Officer or his designated 
representative.  No payments will be authorized by the 
Contracting Officer to any firm who fails to comply with 
the provisions of this Article.  
 

 
ARTICLE 20 - OCCUPANCY PRIOR 

TO COMPLETION AND 
ACCEPTANCE 

 
20.1    The State shall have the right to take possession   of 
or use any completed or partially completed portion of the 
Work so long as Vendor determines it to be safe and the 
State does not materially restrict Vendor’s progression of 
its work under this Agreement. Written notice of such 
possession shall be given to the Vendor by the Director. 
The notice shall identify the date when such possession 
shall commence and the area, equipment or system 
involved. Written notice shall also be given the Vendor 
for any cessation of such possession by the State. Such 
possession or use shall not be deemed an acceptance of 
any Work. While the State is in such possession, the 
Vendor, notwithstanding the provisions of Article 18 of 
the Contract, shall be relieved of the responsibility for loss 
or damage to the Work except for that resulting from the 
Vendor’s fault or negligence. If such possession or use by 
the State delays the progress of the Work or causes 
additional expense to the Vendor, an adjustment in the 
Contract price and/or the time of completion shall be 

made and the Contract modified in writing accordingly. 
The provisions relating to an adjustment in the Contract 
price or the time of completion contained in this 
paragraph shall not apply to occupancy or possession after 
Substantial Completion. 
 
 

ARTICLE 21 - PAYMENT 
 

21.1 The Vendor shall submit monthly, or at more 
frequent intervals if permitted in writing by the 
Contracting Officer, a requisition for a progress payment 
to the designated payment office for Work performed  and 
materials furnished up to the date of the requisition, less 
any amount previously paid to the Vendor. Except as 
otherwise provided by this Contract, the Contracting 
Officer shall approve and cause to be paid the requisition 
for the progress payment less an amount necessary to 
satisfy any claims, liens or judgments against the Vendor 
which have not been suitably discharged and less any 
amount authorized by law to be retained. The requisition 
shall be in such form and supported by such evidence as 
the Contracting Officer may reasonably require. The 
designated payment office is listed as follows: 
 

Olympic Regional Development Authority 
Office of Environmental, Planning and 
Construction - Contracts 
2634 Main Street 
Lake Placid, New York 12946 
21.1.1 For those contracts designated as Labor 

and Material reimbursement or similar type contracts, the 
Vendor shall submit to the Contract Payment Audit Group 
no later than 60 days from the period of when the work 
occurred, acceptable proof of labor and material costs 
specific to the approved scope of work as verified by the 
Directors Representative, to the Contracting Officer for 
audit, verification and approval prior to the submission of 
any payment. The Contract Payment Audit Group is 
located at the following location: 

 
Olympic Regional Development Authority 
Office of Environmental, Planning and 
Construction - Contracts 
2634 Main Street 
Lake Placid, New York 12946 

 
21.1.2 The submittal of cost for reimbursement 

to the Vendor shall be in such form and supported by such 
evidence as the Contracting Officer may reasonably 
require. 

 
21.1.3 For those contracts designated as 

Electronic Contractor Requisition (ECR) eligible, if the 
Vendor agrees to participate (participation is not 
mandatory – a contractor may still elect to submit paper 
requisitions), the Vendor shall provide an Electronic 
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Contractor Requisition (ECR) Program Certification 
form which shall become part of this agreement. The 
Vendor further certifies that the individual certifying the 
requisition is duly authorized to undertake requisitioning 
transactions. The Vendor understands that the State will 
rely on the information disclosed in the contractor’s 
requisition consistent with all of the provisions of this 
Article. A contractor need not submit electronic 
requisitions in order to receive electronic payments. 

 
21.2 The Director or the Contracting Officer may refuse 
to approve the requisition or a portion of it if the Vendor is 
failing or refusing to prosecute the Work in accordance 
with the Contract. 

 
21.3 Payment will be made for approved materials not 
yet incorporated in the Work which are in short and/or 
critical supply and for materials determined to be 
specifically fabricated for the project. Requisitions which 
require payment for materials shall be accompanied by a 
notarized statement certifying that the materials for which 
payment is requisitioned are the Vendor’s property and 
have been suitably stored and insured. The Vendor shall 
provide such evidence of the value of the material stored as 
the Contracting Officer may reasonably require. The 
Vendor shall have full continuing responsibility to insure 
and protect such materials and maintain them in proper 
condition to fulfill Contract requirements when installed. 

 
21.4 When the Work or major milestones thereof as 
contemplated by the terms of this Contract are 
substantially completed, the Vendor shall submit to the 
Contracting Officer a requisition for payment of the 
remaining amount of the Contract balance. Upon receipt 
of such requisition the Contracting Officer shall, except 
as otherwise provided by this Contract, approve and cause 
to be paid the remaining amount of the Contract balance 
less two times the value of any remaining items to be 
completed and an amount necessary to satisfy any claims, 
liens or judgments against the Vendor which have not 
been suitably discharged. As the remaining items of Work 
are satisfactorily completed or corrected, the Contracting 
Officer shall cause to be paid, upon receipt of a 
requisition, for these remaining items less an amount 
necessary to satisfy any claims, liens or judgments against 
the Vendor which have not been suitably discharged. 

 
21.5 No more than 60 days after the issuance of the 
Physical Completion Report, the Vendor shall submit to 
the Contracting Officer or his designated representative a 
requisition for payment of the remaining Contract 
balance. Upon receipt of this requisition, the Contracting 
Officer shall, except as otherwise provided by this 
Contract, approve and cause such requisition to  be paid 
less any amount necessary to satisfy any claims, liens or 
judgments against the Vendor which  have not been 
suitably discharged. The Vendor waives any claim or 

right to payment of any contract balance which has not 
been requisitioned for payment within 60 days of the 
issuance of the Physical Completion Report. 

 
21.6 The final certificate letter will not be issued until 
all the labor and material required by the Contract has 
been furnished and completed, all disputes and claims 
relating to the performance of the Contract considered and 
disposed of and all accounts for extra work and materials 
and allowances for omissions have been rendered and 
considered. The Vendor waives any claim or right to 
additional compensation which has not been submitted in 
writing via certified or registered mail to the Contracting 
Officer, within thirty days of the issuance of the Physical 
Completion Report. 

 
21.7 The final certificate letter will constitute the 
acceptance of the Work by the State, except as to Work 
thereafter found to be defective. The date of such 
certificate shall be regarded as the date of acceptance of 
the Work. 

 
21.8 No payment will be made to a foreign Contractor 
until it furnishes satisfactory proof that it has paid all taxes 
required of foreign Contractors under the provisions of 
the New York State Tax Law. A foreign Contractor as 
used in this paragraph shall mean a Contractor 
denominated “foreign” by the New York State Tax Law. 

 
21.9 The Vendor is advised that consistent with 
Subdivision 3-a, of Section 220 of the Labor    Law, the 
filing of certified payroll records is a condition precedent 
to payment of any sums due and owing to any person 
performing work on this project. The failure to file pursuant 
to this section will result in a payment delay until such time 
as the filing occurs. 

 
21.10 The Vendor acknowledges that it will not receive 
payment on any requests for payment unless the Vendor 
complies with the State Comptroller’s electronic payment 
deposit procedures Payments requested by the Vendor will 
only be facilitated via electronic deposit, except where the 
Commissioner has expressly authorized payment by paper 
check. 

 
ARTICLE 22 - AUDITS AND RECORDS 

 
22.1 The Director, the Comptroller or their 
representatives shall have the right to examine all books, 
records, documents, and other data of the Vendor, relating 
to the bidding, pricing or performance of this Contract or 
any change or modification thereto for the purpose of 
evaluating the accuracy, completeness, and currency of the 
cost or pricing data submitted. This right of examination 
shall extend to all documents necessary to permit adequate 
evaluation of the cost or pricing data submitted along with 
the computations and projections used therein. 
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22.2 The above materials shall be made available at the 
office of the Vendor, at all reasonable times for inspection, 
audit or reproduction until the expiration of six years from 
the date of the final certificate for the Contract. 
22.3 If this Contract is completely or partially 
terminated, the records relating to the Work terminated 
shall be made available for a period of six years from the 
date of any resulting final settlement. 

 
22.4 Records which relate to the Disputes Clause of this 
Contract or litigation or the settlement of claims arising out 
of the performance of this Contract shall be made available 
until such appeals, litigation or claims have been disposed 
of. 

 
22.5 The Vendor shall insert a clause containing all of 
the provisions of Paragraphs 22.1 to of these General 
Conditions in all subcontracts or purchase orders issued 
hereunder. 

 
21.6 The Vendor shall make available to the Contracting 
Officer, upon written request, all records required to be 
kept by this Contract or by Article 3-A of the Lien Law. 
The failure to provide said records upon the receipt of the 
written request shall bar any recovery for claimed extra or 
additional costs under this Contract. 

 
ARTICLE 23 – LABOR LAW PROVISIONS 

 
23.1 The Vendor shall post, in a location designated by 
the State, a copy of the New York State Department of 
Labor schedules of prevailing wages and supplements for 
this Project, a copy of all re- determinations of such 
schedules for the Project, the Workers’ Compensation 
Law Section 51 notice, all other notices required by law 
to be posted at the Site, the Department of Labor notice 
that this Project is a public work project on which each 
worker is entitled to receive the prevailing wages and 
supplements for the occupation at which he or she is 
working, and all other notices  which the State directs the 
Vendor to post. The Vendor shall provide a surface for 
such notices which is satisfactory to the State. The Vendor 
shall maintain such notices in a legible manner and shall 
replace any notice or schedule which is damaged, 
defaced, illegible or removed for any reason. The Vendor 
shall post such notices before commencing any Work on 
the Site and shall maintain such notices until all Work on 
the Site is complete. 

 
23.2 The Vendor shall distribute to each worker for 
this Contract a notice, in a form provided by the State, that 
this Project is a public work project on which each worker 
is entitled to receive the prevailing wage and supplements 
for the occupation at which he or she is working. For 
purposes of this paragraph, “Worker” includes employees 
of Vendor and all Subcontractors and all employees of 

suppliers entering the Site. Such notice shall be 
distributed to each worker before he or she starts 
performing any Work of this Contract. At the time of 
distribution, the Vendor shall have each worker sign a 
statement, in a form provided by the State, certifying that 
the worker has received the notice required by this 
section, which signed statement shall be maintained with 
the payroll records required by Paragraph 22.3 of these 
General Conditions. 

 
23.3 The Vendor shall maintain on the Site the original 
certified payroll or certified transcripts thereof which the 
Vendor and all of its Subcontractors are required to 
maintain pursuant to New York Labor Law Section 220. 
The Vendor shall maintain with the payrolls or transcripts 
thereof, the statements signed by each worker pursuant to 
Paragraph 22.2 of these General Conditions. 

 
23.4 A Vendor or Subcontractor who is required 
under New York Labor Law Section 220 to maintain 
transcripts of payroll records must submit to the 
contracting agency a transcript of the original payroll 
record within thirty days of issuance of its first payroll 
and every thirty days, thereafter. The copy of the 
payroll record must be subscribed and affirmed as true 
under penalty of perjury. The copy must include the 
contract number and should be directed to the 
Director’s Representative at the job site. The Directors 
Representative is hereby designated as the individual 
responsible for the receipt, collection and review for 
authenticity of payroll records filed for this contract, 
consistent with Article 20.10, General Conditions and 
subparagraph (iii) and (iv) Section 220 Labor Law. 

 
23.5 In accordance with New York Labor Law §222- H, 
the Vendor agrees where the total cost of all work to be 
performed under the contract is at least two hundred fifty 
thousand dollars; all laborers, workers, and mechanics 
employed in the performance of this contract on the public 
work site, either by the Vendor, Subcontractor or other 
person doing or contracting to do the whole or a part of the 
work contemplated by this contract, shall be certified prior 
to performing any work on the project as having 
successfully completed a course in construction safety and 
health approved by the United States department of labor’s 
occupational safety and health administration that is at least 
ten hours in duration. 

 
23.6 In accordance with New York Labor Law §  220 
(3) (a), the Vendor and every Subcontractor agrees to 
notify all laborers, workers or mechanics in their employ in 
writing of the prevailing rate of wage for their particular 
job classification. Such notification shall be given to every 
laborer, worker or mechanic on their first pay stub and with 
every pay stub thereafter. At the beginning of performance 
of every public works contract, and with the first paycheck 
after July first of each year, the Vendor and every 
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Subcontractor shall notify all laborers, workers, and 
mechanics in their employ in writing, in accordance with 
such form as is prescribed by the department, of the 
telephone number and address for the department. The 
notice shall also inform each laborer, worker, or mechanic 
of his or her right to contact the department or some other 
representative if, at any time while working for the public 
works contractor or sub-contractor, he or she does not 
receive the proper prevailing rate of wages or supplements 
for his or her particular job classification that he or she is 
entitled to receive under the contract. 

 
ARTICLE 24 - STATUTORY REQUIREMENTS FOR 

RESTRICTIONS ON CONTACTS DURING THE 
PROCUREMENT PROCESS AND DISCLOSURE OF 
CONTACTS AND RESPONSIBILITY OF OFFERERS 

MISCELLANEOUS PROVISIONS 
 

24.1 New York State Finance Law §139-k requires that 
every procurement contract award subject to the provisions 
of State Finance Law §139-k or §139-j shall contain a 
certification by the offerer that all information provided to 
the procuring governmental agency with respect to State 
Finance Law §139-k is complete, true and accurate. The 
Vendor shall provide that certification in his contract or 
agreement. 

 
24.2 New York State Finance Law 

 
24.2.1 New York State Finance Law § 139- 

k(2) obligates a Governmental Entity to obtain specific 
information regarding prior non-responsibility 
determinations.  This information must be collected in 
addition to the information that is separately obtained 
pursuant to State Finance Law § 163 (9). In accordance 
with State Finance Law § 139-k, an offerer must  be asked 
to disclose whether there has been a finding of non-
responsibility made within the previous four (4) years by 
any Governmental Entity due to: (a) a violation of State 
Finance Law § 139-j or (b) the intentional provision of 
false or incomplete information to a Governmental Entity. 

 
24.2.2 As part of its responsibility 

determination, State Finance Law § 139-k(3) mandates 
consideration of whether an offerer fails to timely disclose 
or complete information regarding the above non-
responsibility determination. In accordance with law, no 
procurement contract shall be awarded to any offerer that 
fails to timely disclose accurate or complete information 
under this section, unless a finding is made that the award 
of the Procurement Contract to the Offerer is necessary to 
protect public property or public health safety, and that 
the Offerer is the only source capable of supplying the 
required Article of Procurement within the necessary 
timeframe. The required forms to be completed by the 
offerer must be submitted to the Governmental Entity 
conducting the government procurement. The 

Governmental Entity will have included the disclosure 
request in its solicitation of proposals or bid documents or 
specifications of contract documents, as applicable, for 
procurement contracts. 

 
ARTICLE 25 – MISCELLANEOUS PROVISIONS 

 
25.1 Appendix A, Standard Contract Terms, is 
attached hereto and is made a part of this agreement as if 
set forth herein.  
 
25.2 If, in carrying out this Work, a harmful dust 
hazard is created for which appliances or methods for the 
elimination of harmful dust have been approved by the 
Board of Standards and Appeals, then the Vendor shall 
install, maintain and effectively operate such appliances 
and methods during the life of this Contract; and in case 
of Vendor’s failure to comply, as provided by Section 
222-a of the Labor Law, the Contract shall be void. 

 
25.3 COMMENCEMENT OF ACTIONS: The time, as 
prescribed by law, within which an action on the contract 
against the Vendor must be commenced shall be computed 
from the completion of physical work. The Vendor may 
notify the State in writing that the physical work of the 
contract has been completed by specifying a completion 
date, which date shall be no more than thirty days previous 
to the date of such notice. The completion date set forth in 
such notice shall be deemed the date of completion of the 
physical work unless the State, within thirty days of receipt 
of such notice, notifies the Vendor in writing of its 
disagreement. Any notice pursuant to this paragraph shall 
be sent by the Vendor by Certified Mail and addressed to: 

 
Olympic Regional Development Authority 
Office of Environmental, Planning and 
Construction - Contracts 
2634 Main Street 
Lake Placid, New York 12946 

 
25.3.1 In the event that the Vendor fails to send the 

notice provided for herein or the State disagrees in the 
manner provided for herein, the date of completion of the 
physical work shall be determined in any other manner 
provided by law. 

 
25.4 WORKER’S COMPENSATION LAW: In 
accordance with Worker’s Compensation Law (WCL) 
§141-b (Suspension and Debarment), any person subject to 
a final assessment of civil fines or penalties or a stop- work 
order, or that has been convicted of a misdemeanor for a 
violation of WCL §§ 26 (Enforcement of Payment in 
Default), 52 (Effect of Failure to Secure Compensation) or 
131 (Payroll Records), and any substantially-owned 
affiliated entity of such person, shall be ineligible to submit 
a bid on or be awarded any such public work contract or 
subcontract with the State, any municipal corporation or 
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public body for a period of  one (1) year from the final 
determination or conviction. Any person convicted of a 
felony under Article 8 (Administration) of the WCL, or a 
misdemeanor under WCL §§125 (Job Description 
Prohibited Based on Prior Receipt of Benefits) and 125-a 
(Civil Enforcement) shall be ineligible to submit a bid or 
be awarded any public work contract or subcontract with 
the State, any municipal corporation or public body for a 
period of five (5) years from such conviction. 

 
25.5 ENVIRONMENTAL CONSERVATION LAWS: 
The Vendor certifies and warrants that all heavy duty 
vehicles, as defined in New York State Environmental 
Law (ECL) section 19-0323, to be used under this 
Contract, will comply with the specifications and   
provisions   of   ECL   section   19-0323   and    any 
regulations promulgated pursuant thereto, which requires 
the use of BART and ULSD, unless specifically waived 
by NYSDEC. Qualification for a waiver under this law 
will be the responsibility of the Vendor. 

 
25.6 REPORTING OF ILLEGAL ACTIVITY: During 
the term of the contract, the Vendor agrees to report any 
observed or suspected illegal activity of its employees, 
agents or other third parties, to the Contracting Officer at 
518-302-5349, the Director, OGS Legal Services, the 
State Inspector General or other law enforcement agency. 
Failure to report criminal conduct associated with a 
contract awarded by ORDA, will be considered a material 
breach of the contract and may provide grounds for 
disqualification of the subject Vendor or Subcontractor 
for award of future contracts. The Vendor will include the 
provisions of this section in every subcontract, in such a 
manner that the provisions will be binding upon each 
Subcontractor as to work performed in connection with 
the ORDA contract. 

 
END OF DOCUMENT 
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The Parties to the attached contract, license, lease, amendment or other agreement of any kind agree to be 
bound by the following clauses which are hereby made a part of the contract.  The word “Contractor” 
herein refers to any party other than the ORDA, whether a Contractor, consultant, licenser, licensee, 

lessor, lessee, vendor or any other party: 

1. Doing Business in New York 
Contractor hereby represents and warrants that it is duly organized and validly existing under the 
laws of its jurisdiction of incorporation or formation and is qualified to do business in the State of 
New York and all other jurisdictions in which the nature of the business conducted by it makes 
such qualification necessary, and has all requisite legal power and authority to carry on its business 
and to execute this Contract and to perform the terms, conditions and provisions hereof. 

 
2. Prohibiting State Contracts With Entities That Support Discrimination 

Pursuant to Executive Order No. 177, ORDA is prohibited from entering into contracts with entities 
that have institutional policies or practices that fail to address the harassment of individuals on the 
basis of their age, race, creed, color, national origin, sexual orientation, gender identity, military 
status, sex, marital status, disability or other protected basis. Contractor hereby represents and 
warrants that it has enacted policies or practices that are designed to prevent such harassment or 
discrimination. 

 
3. Ensuring Pay Equity by State Contractors  

Pursuant to Executive Order No. 162, for all procurements issued and executed on or after June 1, 
2017, ORDA’s contractors must agree to include detailed workforce utilization reports to include, 
in addition to the equal employment opportunity information currently required to be included in 
such reports, the job title and salary of each employee of a contractor performing work on a State 
contract, or of each employee in the contractors’ entire workforce if the contractor cannot identify 
the individuals working directly on a State contract. For all subcontracts executed by Contractor in 
furtherance of this Contract (including all Exhibits hereto), Contractor must include a clause 
imposing the same requirement on all subcontractors for their employees. Such information shall 
be reported to ORDA on a quarterly basis in the form and in such manner as required by ORDA. 

 
4. Comptroller Approval  

Pursuant to Public Authorities Law § 2879-a and 2 NYCRR Part 206, Comptroller approval may 
be required for certain contracts entered into by public authorities. The Comptroller, at his or her 
discretion and upon written notification, may elect to review State authority contracts in excess of 
$1 million which are a) contracts that are to be paid from monies appropriate by the State or b) 
awarded to a single source, sole source, or pursuant to any other method of procurement that is not 
competitive in nature.  The Comptroller may exercise authority to review and pre-approve other 
types of contracts as well.   Where Comptroller review and pre-approval of contracts is required, 
then such agreement shall not be valid or enforceable until it has first been approved by the 
Comptroller. 

 
5. Governing Law and Forum 

This Agreement shall be governed by and construed in accordance with the laws of New York. 
Any action at law, or in equity, for the enforcement of this Agreement or any dispute arising in 
connection herewith shall be instituted only in a court of competent jurisdiction in the State of New 
York. 

 
6. Entire Agreement 
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This Agreement (including all Exhibits hereto) constitutes the entire Agreement between 
Contractor and ORDA and supersedes any prior Agreements or understandings between the parties.  
It shall not be amended, varied, or modified unless in writing executed by both parties hereto.   

 
7. Cancellation 

Pursuant to Public Authorities Law § 2875, upon the refusal by a person, when called before a 
grand jury, head of a state department, temporary state commission or other state agency, the 
organized crime task force in the department of law, head of a city department, or other city agency, 
which is empowered to compel the attendance of witnesses and examine them under oath, to testify 
in an investigation concerning any transaction or contract had with the state, any political 
subdivision thereof, a public authority or with any public department, agency or official of the 
state or of any political subdivision thereof or of a public authority, to sign a waiver of immunity 
against subsequent criminal prosecution or to answer any relevant question concerning such 
transaction or contract, 

(a) such person, and any firm, partnership or corporation of which he is a member, partner, 
director or officer shall be disqualified from thereafter selling to or submitting bids to or 
receiving awards from or entering into any contracts with any public authority or official 
thereof, for goods, work or services, for a period of five years after such refusal, and to 
provide also that  

(b) any and all contracts made with any public authority or official thereof, since the effective 
date of this law, by such person and by any firm, partnership or corporation of which he 
is a member, partner, director or officer may be cancelled or terminated by the public 
authority without incurring any penalty or damages on account of such cancellation or 
termination, but any monies owing by the public authority for goods delivered or work 
done prior to the cancellation or termination shall be paid.  

 
8. Workers Compensation Benefits 

Pursuant to State Finance Law § 142, this contract shall be void and of no force and effect unless 
Contractor shall provide and maintain coverage, during the life of this contract, for the benefit of 
such employees as are required to be covered by the provisions of the Workers' Compensation 
Law.  

 
9. Non-Discrimination Requirements  

In accordance with Executive Law Article 15 (also known as the Human Rights Law) and Article 
15-A (also known as the MWBE Law), and all other State and Federal statutory and constitutional 
non-discrimination provisions, Contractor will not discriminate against any employee or applicant 
for employment because of race, creed, color, sex, national origin, sexual orientation, gender 
identity or expression, age, disability, genetic predisposition or carrier status, or marital status. 
Furthermore, in accordance with Section 220-e of the Labor Law, if this is a contract for the 
construction, alteration, or repair of any public building or public work or for the manufacture, 
sale, or distribution of materials, equipment, or supplies, and to the extent that this contract shall 
be performed within the State of New York, Contractor agrees that neither it nor its subcontractors 
shall, by reason of race, creed, color, disability, sex, or national origin, discriminate in hiring 
against any New York State citizen who is qualified and available to perform the work, or 
discriminate against or intimidate any employee hired for the performance of work under this 
contract. If this is a building service contract as defined in Section 230 of the Labor Law, then, in 
accordance with Section 239 thereof, Contractor agrees that neither it nor its subcontractors shall, 
by reason of race, creed, color, national origin, age, sex, or disability, discriminate in hiring against 
any New York State citizen who is qualified and available to perform the work, or discriminate 
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against or intimidate any employee hired for the performance of work under this contract. 
Contractor is subject to fines of $50.00 per person, per day, for any violation of Section 220-e or 
Section 239, as well as possible termination of this contract and forfeiture of all moneys due 
hereunder for a second or subsequent violation.  

 
10. Wage and Hours Provisions 

If this is a public work contract covered by Article 8 of the Labor Law, or a building service 
contract covered by Article 9 thereof, neither Contractor’s/vendor’s employees nor the employees 
of its subcontractors may be required or permitted to work more than the number of hours or days 
stated in said statutes, except as otherwise provided in the Labor Law and as set forth in prevailing 
wage and supplement schedules issued by the State Labor Department. Furthermore, Contractor 
and its subcontractors must pay at least the prevailing wage rate and pay or provide the prevailing 
supplements, including the premium rates for overtime pay, as determined by the State Labor 
Department in accordance with the Labor Law. Additionally, effective April 28, 2008, if this is a 
public work contract covered by Article 8 of the Labor Law, Contractor understands and agrees 
that the filing of payrolls in a manner consistent with Subdivision 3-a of Section 220 of the Labor 
Law shall be a condition precedent to payment by the State of any State approved sums due and 
owing for work done upon the project. 

 
11. Non-Collusive Bidding Requirement  

Pursuant to Public Authorities Law § 2878 and State Finance Law §139-d, if this contract was 
awarded based upon the submission of bids, Contractor warrants, under penalty of perjury, that its 
bid was arrived at independently and without collusion aimed at restricting competition.  
Contractor further warrants that, at the time it submitted its bid, an authorized and responsible 
person executed and delivered to ORDA a non-collusive bidding certification on its behalf.  

 
12. Set-Off Rights  

ORDA shall have all of its common law, equitable, and statutory rights of set-off. These rights 
shall include, but not be limited to, ORDA’s option to withhold for the purposes of set-off any 
moneys due to Contractor under this contract up to any amounts due and owing to ORDA with 
regard to this contract, any other contract with any State department or agency, including any 
contract for a term commencing prior to the term of this contract, plus any amounts due and owing 
to ORDA for any other reason including, without limitation, tax delinquencies, fee delinquencies, 
or monetary penalties relative thereto.  ORDA shall exercise its set-off rights in accordance with 
normal State practices including, in cases of set-off pursuant to an audit, the finalization of such 
audit by ORDA, its representatives, or the State Comptroller.  

 
13. Force Majeure 

Should either Contractor or ORDA be prevented from or delayed in performing any act required of 
it hereunder, and such prevention or delay is caused by disruption due to unforeseen or unavoidable 
circumstances including but not limited to: unforeseen or unavoidable construction activities, 
strikes, labor disputes, Acts of God including but not limited to adverse or hazardous weather events 
or conditions, war, terrorism, government restrictions, judicial orders, fire or other casualty, civil 
commotion, or other similar causes beyond its reasonable control, or if performance hereunder 
would foreseeably involve either party in or subject it to the effects of a labor dispute and the party 
therefore withholds or delays performance, making it illegal or impossible to provide or use the 
facilities, it shall have no liability.  In such instances, the party asserting a force majeure event shall 
not have any further obligation under the agreement.  Contractor (or lessee if applicable) shall have 
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no other recourse against ORDA except to obtain monies for services already rendered under the 
agreement or to obtain refunds of monies paid for services yet to be performed.   

 
14. Records   

Contractor shall establish and maintain complete and accurate books, records, documents, 
accounts, and other evidence directly pertinent to performance under this contract (hereinafter, 
collectively, “the Records”). The Records must be kept for the balance of the calendar year in 
which they were made and for six (6) additional years thereafter. The State Comptroller, the 
Attorney General, and any other person or entity authorized to conduct an examination, as well as 
the agency or agencies involved in this contract, shall have access to the Records during normal 
business hours at an office of Contractor within the State of New York or, if no such office is 
available, at a mutually agreeable and reasonable venue within the State, for the term specified 
above for the purposes of inspection, auditing, and copying.  As a Public Authority, the Olympic 
Regional Development Authority is subject to the provisions and requirements of Public Officer’s 
Law Article 6 §§ 84-90, more commonly known as the Freedom of Information Law (“FOIL”). 
ORDA shall take reasonable steps to protect from public disclosure any of the Records which are 
exempt from disclosure under Section 87 of the Public Officers Law (the “Statute”) provided that: 
(1) Contractor shall timely inform an appropriate State official, in writing, that said records should 
not be disclosed; (2) said records shall be sufficiently identified; and (3) designation of said records 
as exempt under the Statute is reasonable. Nothing contained herein shall diminish, or in any way 
adversely affect, ORDA’s right to discovery in any pending or future litigation.  

 
15. Identifying Information and Privacy Notification  

FEDERAL EMPLOYER IDENTIFICATION NUMBER and/or FEDERAL SOCIAL 
SECURITY NUMBER. All invoices, or ORDA standard vouchers, submitted for payment for the 
sale of goods or services, or the lease of real or personal property, to a New York State agency 
must include the payee's identification number, i.e., the seller's or lessor's identification number. 
The number is either the payee's federal employer identification number, federal social security 
number, or vendor identification number, or all such numbers when the payee has all such 
numbers. Failure to include this number or numbers may delay payment. Where the payee does 
not have such number or numbers, the payee, on its invoice or ORDA standard voucher, must give 
the reason or reasons why the payee does not have such number or numbers.  

(a) PRIVACY NOTIFICATION.  
i. The authority to request the above personal information from a seller of goods or 

services, or a lessor of real or personal property, and the authority to maintain such 
information, is found in Section 5 of the State Tax Law. Disclosure of this 
information by the seller or lessor to ORDA is mandatory. The principal purpose 
for which the information is collected is to enable ORDA to identify individuals, 
businesses, and others who have been delinquent in filing tax returns, or may have 
understated their tax liabilities, and to generally identify persons affected by the 
taxes administered by the Commissioner of Taxation and Finance. The 
information will be used for tax administration purposes and for any other purpose 
authorized by law.  

ii. The personal information is requested by the purchasing unit of the agency 
contracting to purchase the goods or services, or lease the real or personal property 
covered by this contract or lease.  The information is maintained in New York 
State's Central Accounting System by the Director of Accounting Operations, 
Office of the State Comptroller, 110 State Street, Albany, New York 12236.  
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16. Equal Employment Opportunities for Minorities and Women 
In accordance with Article 15-A of the Executive Law and 5 NYCRR Part 143, if this contract or 
any subcontract thereto, is: (1) a written agreement or amendment thereto, or purchase order 
instrument, providing for a total expenditure in excess of $25,000.00, whereby a contracting 
agency is committed to expend or does expend funds in return for labor, services (including but 
not limited to legal, financial, and other professional services), supplies, equipment, materials, or 
any combination of the foregoing, to be performed for, rendered, or furnished to the contracting 
agency; (2) a written agreement in excess of $100,000.00 whereby a contracting agency is 
committed to expend or does expend funds for the acquisition, construction, demolition, 
replacement, major repair, or renovation of real property and improvements thereon; or (3) a 
written agreement in excess of $100,000.00 whereby the owner of a State-assisted housing project 
is committed to expend or does expend funds for the acquisition, construction, demolition, 
replacement, major repair, or renovation of real property and improvements thereon for such 
project, then the following shall apply and by signing this agreement Contractor certifies and 
affirms that it is Contractor’s equal employment opportunity policy that:  

(a) Contractor will not discriminate against any employee or applicant for employment, will 
undertake or continue existing programs of affirmative action to ensure that minority 
group members and women are afforded equal employment opportunities without 
discrimination because of race, creed, color, national origin, sex, age, disability or marital 
status, and shall make and document its conscientious and active efforts to employ and 
utilize minority group members and women in its work force on State contracts. 
Affirmative action shall mean recruitment, employment, job assignment, promotion, 
upgrades, demotion, transfer, layoff, or termination and rates of pay or other forms of 
compensation;  

(b) Contractor shall state, in all solicitations or advertisements for employees, that, in the 
performance of the contract, all qualified applicants will be afforded equal employment 
opportunities without discrimination because of race, creed, color, national origin, sex, 
age, disability, or marital status; and  

(c) At the request of the contracting agency, Contractor shall request each employment 
agency, labor union, or authorized representative of workers with which it has a collective 
bargaining or other agreement or understanding, to furnish a written statement that such 
employment agency, labor union, or representative will not discriminate on the basis of 
race, creed, color, national origin, sex, age, disability, or marital status and that such union 
or representative will affirmatively cooperate in the implementation of Contractor’s 
obligations herein. 

 
Contractor will include the provisions of “a”, “b”, and “c” above, in every subcontract over 
$25,000.00 for the construction, demolition, replacement, major repair, renovation, planning, or 
design of real property and improvements thereon (the “Work”), except where the Work is for the 
beneficial use of Contractor. Executive Law Section 312 does not apply to work, goods or services 
unrelated to this contract or to employment outside New York State.  ORDA shall consider 
compliance by a contractor or subcontractor with the requirements of any federal law concerning 
equal employment opportunity which effectuates the purpose of this section. The contracting 
agency shall determine whether the imposition of the requirements of the provisions hereof 
duplicate or conflict with any such federal law and if such duplication or conflict exists, the 
contracting agency shall waive the applicability of Section 312 to the extent of such duplication or 
conflict. Contractor will comply with all duly promulgated and lawful rules and regulations of the 
Governor’s Office of Minority and Women's Business Development pertaining hereto.  
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17. Conflicting Terms   
In the event of a conflict between the terms of the Contract (including all Exhibits hereto and 
amendments hereof) and this ORDA Standard Contract Terms, the terms of this ORDA Standard 
Contract Terms shall control.  

 
18. Late Payment  

Timeliness of payment and any interest to be paid to Contractor for late payment shall be governed 
by Public Authorities Law § 2880 to the extent required by law.  

 
19. No Arbitration   

Disputes involving this contract, including the breach or alleged breach thereof, may not be 
submitted to binding arbitration or mediation (except where statutorily authorized) but must, 
instead, be heard in a court of competent jurisdiction of the State of New York.  

 
20. Service of Process 

In addition to the methods of service allowed by the State Civil Practice Law & Rules ("CPLR"), 
Contractor hereby consents to service of process upon it by registered or certified mail, return 
receipt requested. Service hereunder shall be complete upon Contractor’s actual receipt of process 
or upon ORDA’s receipt of the return thereof by the United States Postal Service as refused or 
undeliverable. Contractor must promptly notify ORDA, in writing, of each and every change of 
address to which service of process can be made. Service by ORDA to the last-known address 
shall be sufficient. Contractor will have thirty (30) calendar days after service hereunder is 
complete within which to respond.  

 
21. Prohibition on Purchase of Tropical Hardwoods  

Contractor certifies and warrants that all wood products to be used under this contract award will 
be in accordance with, but not limited to, the specifications and provisions of Section 165 of the 
State Finance Law (Use of Tropical Hardwoods) which prohibits the purchase and use of tropical 
hardwoods, unless specifically exempted, by the State or any governmental agency or political 
subdivision or public benefit corporation. Qualification for an exemption under this law will be 
the responsibility of Contractor to establish, to meet with the approval of ORDA.   

 
In addition, when any portion of this contract involving the use of woods, whether supply or 
installation, is to be performed by any subcontractor, the prime contractor will indicate and certify 
in the submitted bid proposal that the subcontractor has been informed and is in compliance with 
the specifications and provisions regarding use of tropical hardwoods as detailed in Section 165 of 
the State Finance Law. Any such use must meet with the approval of ORDA; otherwise, the bid 
may not be considered as responsive.  Under bidder certifications, proof of qualification for 
exemption will be the responsibility of Contractor to meet with the approval of ORDA.  
 

22. Iranian Energy Sector Divestment   
In accordance with Public Authorities Law § 2879-c, by signing this Contract, Contractor certifies, 
under penalty of perjury, that to the best of its knowledge and belief that it is not on the list created 
pursuant to State Finance Law § 165-a(3)(b).  Such list, known as the “Entities Determined to be 
Non-Responsive Bidders/Offerers pursuant to the New York State Iran Divestment Act of 
2012”(“Prohibited Entities List”), is posted at: 
http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf  
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Contractor further certifies that it will not utilize on this Contract any subcontractor that is identified 
on the Prohibited Entities List.  Contractor agrees that should it seek to renew or extend this 
Contract, it must provide the same certification at the time the Contract is renewed or extended.  
Contractor also agrees that any proposed Assignee of this Contract will be required to certify that 
it is not on the Prohibited Entities List before the contract assignment will be approved by ORDA.  

 
During the term of the Contract, should ORDA receive information that a person (as defined in 
Public Authorities Law § 2879-c) is in violation of the above-referenced certifications, ORDA will 
review such information and offer the person an opportunity to respond.  If the person fails to 
demonstrate that it has ceased its engagement in the investment activity which is in violation of the 
Act within 90 days after the determination of such violation, then ORDA shall take such action as 
may be appropriate and provided for by law, rule, or contract, including, but not limited to, 
imposing sanctions, seeking compliance, recovering damages, or declaring Contractor in default.  

 
ORDA reserves the right to reject any bid, request for assignment, renewal or extension for an 
entity that appears on the Prohibited Entities List prior to the award, assignment, renewal or 
extension of a contract, and to pursue a responsibility review with respect to any entity that is 
awarded a contract and appears on the Prohibited Entities list after contract award.    

 
23. Promotion of New York State Business Enterprises & New York State Residents in 

Procurements  
It is the policy of New York State, and ORDA, to maximize opportunities for the participation of 
New York State business enterprises, including minority- and women-owned business enterprises, 
and New York State residents, as bidders, subcontractors, and suppliers on its procurement 
contracts.  
 
Information regarding the availability of New York State subcontractors and suppliers is available 
from:  
NYS Department of Economic Development  
Division for Small Business  
Albany, New York 12245  
Telephone: 518-292-5100  
Fax: 518-292-5884  
Email: opa@esd.ny.gov    
 
A directory of certified minority- and women-owned business enterprises is available from:  
NYS Department of Economic Development  
Division of Minority and Women's Business Development  
633 Third Avenue  
New York, New York 10017  
Telephone: 212-803-2414  
Email: mwbecertification@esd.ny.gov  
http://esd.ny.gov/MWBE/directorySearch.html   
 
Public Authorities Law § 2879 requires that by signing this bid proposal or contract, as applicable, 
Contractors certify that whenever the total bid amount is greater than $l million:  
(a) The contractor has made reasonable efforts to encourage the participation of New York State 

Business Enterprises as suppliers and subcontractors, including certified minority and women 
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owned business enterprises, on this project, and has retained the documentation of these efforts 
to be provided upon request to the State and ORDA.  

(b) The Contractor has complied with the Federal Equal Opportunity Act of 1972 (P.L. 92-261), 
as amended.  

 
Contractor agrees to make reasonable efforts to provide notification to New York State residents 
of employment opportunities on this project through listing any such positions with the community 
service division of the New York State Department of Labor, or providing such notification in 
such manner as is consistent with existing collective bargaining contracts or agreements. 
Contractor agrees to document these efforts and to provide said documentation to the State and 
ORDA upon request.  
 
Contractor acknowledges notice that the State and ORDA may seek to obtain offset credits from 
foreign countries as a result of this contract and agrees to cooperate with the State and ORDA in 
these efforts.  

 
24. Reciprocity and Sanctions Provisions 

Bidders are hereby notified that if their principal place of business is located in a country, nation, 
province, state, or political subdivision which employs a preference or price distorting mechanism 
to the detriment of or otherwise discriminates against a New York State business enterprise in the 
procurement of goods or services by the same or a non-governmental entity influenced by the 
same, Public Authorities Law § 2879 requires that they be denied contracts which they would 
otherwise obtain. NOTE: As of May 15, 2002, the list of discriminatory jurisdictions subject to 
this provision includes the states of South Carolina, Alaska, West Virginia, Wyoming, Louisiana, 
and Hawaii. Contact the NYS Department of Economic Development for a current list of 
jurisdictions subject to this provision.  

 
25. Compliance with New York State Information Security Breach and Notification Act  

Contractor shall comply with the provisions of the New York State Information Security Breach 
and Notification Act (General Business Law Section 899-aa; State Technology Law Section 208).  

 
26. Procurement Lobbying 

To the extent this agreement is a “procurement contract” as defined by State Finance Law Sections 
139-j and 139-k, by signing this agreement, Contractor certifies and affirms that all disclosures 
made in accordance with State Finance Law Sections 139-j and 139-k are complete, true, and 
accurate. In the event such certification is found to be intentionally false or intentionally 
incomplete, ORDA may terminate this Agreement by providing written notification to Contractor 
in accordance with the terms of this Agreement.  

 
27. Certification of Registration to Collect Sales and Compensating Use Tax by Certain State 

Contractors, Affiliates, and Subcontractors  
To the extent this agreement is a contract as defined by Tax Law Section 5-a, if Contractor fails to 
make the certification required by Tax Law Section 5-a, or if during the term of the contract, the 
Department of Taxation and Finance or the covered agency (ORDA), as defined by Tax Law 
Section 5-a, discovers that the certification, made under penalty of perjury, is false, then such 
failure to file or such false certification shall be a material breach of this contract, and this contract 
may be terminated by providing written notification to Contractor in accordance with the terms of 
this Agreement, if ORDA determines that such action is in the best interest of the State.  
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28. Non-Assignment Clause   
In accordance with Section 138 of the State Finance Law, this contract may not be assigned by the 
Contractor or its right, title or interest therein assigned, transferred, conveyed, sublet or otherwise 
disposed of without the State’s previous written consent, and attempts to do so are null and void.  
Notwithstanding the foregoing, such prior written consent of an assignment of a contract let 
pursuant to Article XI of the State Finance Law may be waived at the discretion of the contracting 
agency and with the concurrence of the State Comptroller where the original contract was subject 
to the State Comptroller’s approval, where the assignment is due to a reorganization, merger or 
consolidation of the Contractor’s business entity or enterprise. The State retains its right to approve 
an assignment and to require that any Contractor demonstrate its responsibility to do business with 
the State.  The Contractor may, however, assign its right to receive payments without the State’s 
prior written consent unless this contract concerns Certificates of Participation pursuant to Article 
5-A of the State Finance Law. 
 

29. International Boycott Prohibition   
In accordance with Section 220-f of the Labor Law and Section 139-h of the State Finance Law, 
if this contract exceeds $5,000, the Contractor agrees, as a material condition of the contract, that 
neither the Contractor nor any substantially owned or affiliated person, firm, partnership or 
corporation has participated, is participating, or shall participate in an international boycott in 
violation of the federal Export Administration Act of 1979 (50 USC App. Sections 2401 et seq.) 
or regulations thereunder.  If such Contractor, or any of the aforesaid affiliates of Contractor, is 
convicted or is otherwise found to have violated said laws or regulations upon the final 
determination of the United States Commerce Department or any other appropriate agency of the 
United States subsequent to the contract's execution, such contract, amendment or modification 
thereto shall be rendered forfeit and void.  The Contractor shall so notify the State Comptroller 
within five (5) business days of such conviction, determination or disposition of appeal (2NYCRR 
105.4). 

 
30. MacBride Fair Employment Principles 

In accordance with the MacBride Fair Employment Principles (Chapter 807 of the Laws of 1992), 
the Contractor hereby stipulates that the Contractor either (a) has no business operations in 
Northern Ireland, or (b) shall take lawful steps in good faith to conduct any business operations in 
Northern Ireland in accordance with the MacBride Fair Employment Principles (as described in 
Section 165 of the New York State Finance Law), and shall permit independent monitoring of 
compliance with such principles. 
 

31. Letting of certain contracts involving steel products 
Pursuant to Public Authorities Law § 2603-a, notwithstanding any other provision of law, and 
absent a determination to the contrary by the ORDA Board of Directors, ORDA must award 
contracts involving steel products as follows: 

(a) All purchase contracts for supplies, material or equipment involving an estimated 
expenditure in excess of fifty thousand dollars shall require with respect to materials, 
supplies and equipment made of, fabricated from, or containing steel components, that 
such steel components be produced or made in whole or substantial part in the United 
States, its territories or possessions. The provisions of this paragraph shall not apply to 
motor vehicles and automobile equipment assembled in Canada in conformity with the 
United States-Canadian trade agreements known as the “Automotive Products Trade Act 
of 1965” or any amendments thereto. 
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(b) All contracts in excess of one hundred thousand dollars for the construction, 
reconstruction, alteration, repair, maintenance or improvement of public works shall 
require that all structural steel, reinforcing steel or other major steel items to be 
incorporated in the work of the contract shall be produced or made in whole or substantial 
part in the United States, its territories or possessions. 
 

32. Vendor Responsibility, Pursuant to Executive Order #192 
a. Responsibility for Duration of Contract:  The Contractor shall at all times during the Contract term 

remain responsible. The Contractor agrees, if requested by ORDA’s President & CEO, or his or 
her designee, to present evidence of its continuing legal authority to do business in New York 
State, integrity, experience, ability, prior performance, and organizational and financial capacity. 
 

b. Suspension of Work (for Non-Responsibility): The President & CEO of ORDA, or his or her 
designee, in his or her sole discretion, reserves the right to suspend any or all activities under this 
Contract, at any time, when he or she discovers information that calls into question the 
responsibility of the Contractor. In the event of such suspension, the Contractor will be given 
written notice outlining the particulars of such suspension. Upon issuance of such notice, the 
Contractor must comply with the terms of the suspension order. Contract activity may resume at 
such time as the President & CEO of ORDA, or his or her designee, issues a written notice 
authorizing a resumption of performance under the Contract. 
 

c. Termination (for Non-Responsibility):  Upon written notice to the Contractor, and a reasonable 
opportunity to be heard with appropriate ORDA officials or staff, the Contract may be terminated 
by President & CEO of ORDA, or his or her designee, at the Contractor's expense where the 
Contractor is determined by the President & CEO of ORDA or his or her designee to be 
non-responsible. In such event, the President & CEO of ORDA, or his or her designee, may 
complete the contractual requirements in any manner he or she may deem advisable and pursue 
available legal or equitable remedies for breach. 

 

33. Diesel Emissions Reduction Act 2006 
In 2007, New York State passed legislation establishing the Diesel Emissions Reduction Act 
2006 (DERA). This Act amended the Environmental Conservation Law (ECL) by adding Section 
19-0323 which requires the use of best available retrofit technology (BART) and ultra low sulfur 
diesel fuel (ULSD) for heavy duty vehicles owned or operated by, including on behalf of, state 
agencies and state or regional public authorities. The Department has promulgated regulations (6 
NYCRR Part 248) to provide guidance on provisions of the law. The regulations may be found on 
the Department’s website at http://www.dec.ny.gov/regs/2492.html. 

Contractor must comply with the specifications and provisions of ECL § 19-0323 and 6 NYCRR 
Part 248, which require the use of BART and ULSD, unless specifically waived by the 
Department. Qualifications for a waiver under this law are the responsibility of the Contractor. 
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1. If the Contractor performs the Contract, the

Surety and the Contractor shall have no obligation

under the Performance Bond.

2. The Surety’s obligation under this Bond shall

arise after:

2.1 ORDA has notified the Contractor and the 

Surety in writing that ORDA is considering 

declaring a Contractor in default, or  

2.2 ORDA has declared a Contractor in default and 

formally terminated the Contractor’s right to 

complete the Contract, and  

2.3 ORDA has agreed to pay the Balance of the 

Contract Price to the Surety or to a Contractor 

selected to complete the Contract in accordance 

with the terms of the Contract with ORDA.  

3. The Surety shall promptly and at its own

expense, take the following actions:

3.1 Undertake to perform and complete the 

Contract, through its agent or retained 

contractor; according to the following 

schedule:  

 Day 1-10 Immediately begins its investigation. 

Advises ORDA of its 

Representatives.  

Day 10-25 Visits Site with ORDA 

representatives to review the 

contract documents and completed 

work; and determines extent of 

acceptable Work.  

Day 25-30 Submits proposed completion 

contractor, completion plan, and 

CPM as required, for approval by 

the ORDA.  

Day 30-44 As completing contractor, the surety 

or its representative, presents its list 

of subcontractors to ORDA for 

approval.  Additionally an Insurance 

Certificate naming the Surety and 

completion Contractor as named 

insured must be submitted to 

ORDA’s Contracting Officer prior 

to the beginning any completion of 

the Work.  The completion plan and 

schedule is returned to Surety.  

Day 45 Surety begins the Completion of the 

Work.  

4. If the Surety does not proceed with reasonable

promptness, the Surety shall be deemed to be in

default on the Bond, and ORDA shall be entitled to

enforce any remedy available pursuant to the terms

of the contract.

5. After ORDA has terminated the Contractor’s

right to complete the Contract, and if the Surety

elects to act then the responsibilities of the Surety

to ORDA shall not be greater than those of the

Contractor under the Contract, and the

responsibilities of ORDA to the Surety shall not be

greater than those provided under the Contract. To

the limit of the amount of this Bond, the Surety is

obligated to correct defective work and complete

the work of the Contract in a timely manner.

6. The penal sum of the Performance Bond

furnished by the contractor to ORDA, approved and

filed with the ORDA, in no way shall be impaired

or affected by any other bond that may relate to the

contract in question.
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STATE OF NEW YORK 
New York State Olympic Regional Development Authority 

 
SUPPLEMENTARY CONDITIONS 

ARTICLE 6 CONTRACTOR’S SUPERVISION 
Add Paragraph 6.6 - 6.17 as follows: 

 
Management, Supervision and Superintendence: 
 
6.6. CONTRACTOR shall be solely responsible for the management of their contract. The 

CONTRACTOR shall provide a competent and experienced management team 
necessary for the size and scope of the project. The project shall have a Project Manager 
assigned to the project by the CONTRACTOR with the skills and expertise as may be 
necessary to perform the Work in accordance with the Contract Documents. The Project 
Manager shall not be replaced without written notice to OWNER and CONSULTANT 
except under extraordinary circumstances. If the OWNER find the Project Manager, or 
any members of the management team, to be incompetent by reason of failing to 
perform their duties in a professional manner, this includes, but is not limited to: a lack 
of professional knowledge of the project scope, acts of workplace violence, acts of 
workplace discrimination, acts of sexual harassment and any other types of actions 
considered by the OWNER to be inconsistent with their workplace requirements, the 
OWNER shall notify the CONTRACTOR in writing and the said person shall be 
replaced without delay.   

 
 6.6.1 CONTRACTOR shall supervise, inspect and direct the Work competently and 

efficiently, devoting such attention thereto and applying such skills and expertise 
as may be necessary to perform the Work in accordance with the Contract 
Documents. CONTRACTOR shall be solely responsible for the means, methods, 
techniques, sequences and procedures of construction, but CONTRACTOR shall 
not be responsible for the negligence of others in the design or specification of a 
specific means, method, technique, sequence or procedure of construction which 
is shown or indicated in and expressly required by the Contract Documents. 
CONTRACTOR shall be responsible that the completed Work complies with the 
Contract Documents. 

 
 6.6.2 CONTRACTOR shall keep on the Work at all times during its progress a 

competent resident superintendent, who shall not be replaced without written 
notice to OWNER and CONSULTANT except under extraordinary circum-
stances. The superintendent will be CONTRACTOR’s representative at the site 
and shall have authority to act on behalf of CONTRACTOR. All 
communications to the superintendent shall be as binding as if given to 
CONTRACTOR. If the OWNER find the resident superintendent to be 
incompetent by reason of failing to perform their duties in a professional manner, 
this includes, but is not limited to: a lack of professional knowledge of the project 
scope, acts of workplace violence, acts of workplace discrimination, acts of 
sexual harassment and any other types of actions considered by the OWNER to 
be inconsistent with their workplace requirements, the OWNER shall notify the 
CONTRACTOR in writing and the resident superintendent shall be replaced 
without delay.   
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Labor, Materials and Equipment: 
 
6.7.  CONTRACTOR shall provide competent, suitably qualified personnel to survey, lay out 

and construct the Work as required by the Contract Documents. CONTRACTOR shall at 
all times maintain good discipline and order at the site. Except as otherwise required for 
the safety or protection of persons or the Work or property at the site or adjacent thereto, 
and except as otherwise indicated in the Contract Documents, all Work at the site shall 
be performed during regular working hours. 

 
6.8. Unless otherwise specified in the General Requirements, CONTRACTOR shall furnish 

and assume full responsibility for all materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities and all other facilities and 
incidentals necessary for the furnishing, performance, testing, start-up and completion of 
the Work. 

 
6.9. All materials and equipment shall be of good quality and new, except as otherwise 

provided in the Contract Documents. All warranties and guarantees specifically called 
for by the Specifications shall expressly run to the benefit of OWNER. If required by 
CONSULTANT, CONTRACTOR shall furnish satisfactory evidence (including reports 
of required tests) as to the kind and quality of materials and equipment. All materials and 
equipment shall be applied, installed, connected, erected, used, cleaned and conditioned 
in accordance with instructions of the applicable Supplier, except as otherwise provided 
in the Contract Documents. 

 
Concerning Subcontractors, Suppliers and Others: 
 
6.10. CONTRACTOR shall not employ any Subcontractor, Supplier or other person or 

organization (including those acceptable to OWNER and CONSULTANT as indicated in 
paragraph 6.10.2), whether initially or as a substitute, against whom OWNER or 
CONSULTANT may have reasonable objection.  

 
 6.10.1 CONTRACTOR shall not be required to employ any subcontractor, Supplier or 

other person or organization to furnish or perform any of the Work against whom 
CONTRACTOR has reasonable objection.  

 
6.10.2. If the Supplementary Conditions require the identity of certain Subcontractors, 

Suppliers or other persons or organizations (including those who are to furnish 
the principal items of materials or equipment) to be submitted to OWNER in 
advance of the specified date prior to the Effective Date of the Agreement for 
acceptance by OWNER and CONSULTANT, and if CONTRACTOR has 
submitted a list thereof in accordance with the Supplementary Conditions, 
OWNER’s or CONSULTANT’s acceptance (either is writing or by failing to 
make written objection thereto by the date indicated for acceptance or objection 
in the bidding documents or the Contract Documents) of any such 
Subcontractor, Supplier or other person or organization so identified may be 
revoked on the basis of reasonable objection after due investigation, in which 
case CONTRACTOR shall submit an acceptable substitute, the Contract Price 
will be adjusted by the difference in the cost occasioned by such substitution and 
an appropriate Change Order will be issued or Written Amendment signed.  No 
acceptance by OWNER or CONSULTANT of any such Subcontractor, Supplier 
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or other person or organization hall constitute a waiver of any right of OWNER 
or CONSULTANT to reject defective Work. 

 
6.10.3 Reasonable objection to a contractor shall include such considerations as safety 

record, whether they are currently in litigation with another state agency, labor 
law compliance, prior work history, including timeliness, compliance with 
technical specifications as well as being in compliance with all other 
requirements of the contract all subject to the CONTRACTOR’s right to show 
cause at a hearing why a preferred sub/supplier should not be rejected. 

 
6.11 CONTRACTOR shall be fully responsible to OWNER and CONSULTANT for all acts 

and omissions of the Subcontractors, Suppliers and other persons and organizations 
performing or furnishing any of the Work under a direct or indirect contract with 
CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR’s own acts 
and omissions. Nothing in the Contract Documents shall create for the benefit of any 
such Subcontractor, Supplier, or other person or organization any contractual 
relationship between OWNER or CONSULTANT and any such Subcontractor, Supplier 
or other person or organization, nor shall it create any obligation on the part of OWNER 
or CONSULTANT pay or to see to the payment of any moneys due any such 
Subcontractor, Supplier or other person or organization except as may otherwise be 
required by Laws and 

 
6.11.1 CONTRACTOR shall be solely responsible for scheduling and coordinating the 

Work of Subcontractors, Suppliers and other persons and organizations 
performing or furnishing any of the Work under a direct or indirect contract with 
CONTRACTOR. CONTRACTOR shall require all Subcontractors, Suppliers 
and such other persons and organizations performing or furnishing any of the 
Work to communicate with the CONSULTANT through CONTRACTOR. 

 
6.12. The divisions and sections of the Specifications and the identifications of any drawings 

shall not control CONTRACTOR in dividing the Work among Subcontractors Suppliers 
or delineating the Work to be performed by any specific trade. 

 
6.13. All Work performed by CONTRACTOR by a Subcontractor or Supplier will be pursuant 

to an appropriate agreement between CONTRACTOR and the Subcontractor or Supplier 
which specifically binds the Subcontractor or supplier to the applicable terms and 
conditions of the contract Documents for the benefit of OWNER and CONSULTANT. 
Whenever any such agreement is with a Subcontractor or Supplier who is listed as an 
additional insured on the property insurance provided pursuant to General Conditions 
Article 19, the agreement between the CONTRACTOR and the Subcontractor or 
Supplier will contain provisions whereby the Subcontractor or Supplier waives all rights 
against OWNER, CONTRACTOR, CONSULTANT, CONSULTANT’s consultants and 
all other additional insureds for all losses and damages caused by, arising out of or 
resulting from any of the perils covered by such policies and any other property 
insurance applicable to the Work. If the insurers in any such policies require separate 
waiver forms to be signed by any Subcontractor or Supplier, CONTRACTOR will 
obtain the same. 

 
6.14 Every Subcontractor shall complete the “Subcontractor Site Access Agreement” Form 

SSA, with endorsement from the sponsoring Prime Contractor, including all stated 
requirements and submission, prior to working on the Site.   
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Use of Premises: 
 
6.12. CONTRACTOR shall confine construction equipment, the storage of materials and 

equipment and the operations of workers to the work areas identified in and permitted by 
the Contract Documents and other land and areas permitted Laws and Regulations, 
rights-of-way, permits and easements, and shall not unreasonably encumber the premises 
with construction equipment or other materials or equipment. CONTRACTOR shall 
assume full responsibility for any damage to any such land or area, or to the owner or 
occupant thereof or of any adjacent land or areas, resulting from the performance of the 
Work. Should any claim be made by any such owner or occupant because of the 
performance of the Work, CONTRACTOR shall promptly settle with such other party 
by negotiation or otherwise resolve the claim by arbitration or other dispute resolution 
proceeding or at law. CONTRACTOR shall, to the fullest extent permitted by Laws and 
Regulations, indemnify and hold harmless OWNER, CONSULTANT, 
CONSULTANT’s Consultant and anyone directly or indirectly employed by any of 
them from and against all claims costs, losses and damages arising out of or resulting 
from any claim or action, legal or equitable, brought by any such owner or occupant 
against OWNER, CONSULTANT or any other party indemnified hereunder to the 
extent caused by or based upon CONTRACTOR’s performance of the Work. 

 
6.13. During the progress of the Work, CONTRACTOR shall keep the premises free from 

accumulations of waste materials, rubbish and other debris resulting from the Work. If 
the CONTRACTOR does not keep the premises free from accumulation of waste 
materials the CONSULTANT will notify the CONTRACTOR and if it is not remedied 
promptly the OWNER shall make corrections as provided in Article 13.  At the 
completion of the Work CONTRACTOR shall remove all waste materials, rubbish and 
debris from and about the premises as well as all tools, appliances, construction 
equipment and machinery and surplus materials. CONTRACTOR shall leave the site 
clean and ready for occupancy by OWNER at Substantial Completion of the Work. 
CONTRACTOR shall restore to original condition all property not designated for 
alteration by the Contract Documents. 

 
6.14.  CONTRACTOR shall not load nor permit any part of any structure to be loaded in any 

manner that will endanger the structure, nor shall CONTRACTOR subject any part of 
the Work or adjacent property to stresses or pressures that will endanger it. 

 
6.15.  CONTRACTOR shall be responsible for initiating, maintaining and supervising all 

safety precautions and programs in connection with the Work. CONTRACTOR shall 
take all necessary precautions for the safety of, and shall provide the necessary 
protection to prevent damage, injury or loss to:  
6.15.1. all persons on the Work site or who may be affected by the Work; 
 
6.15.2. all the Work and materials and equipment to be incorporated therein, whether in 

storage on or off the site; and 
 
6.15.3. other property at the site or adjacent thereto, including trees, shrubs, lawns, 

walks, pavements, roadways, structures, utilities and Underground Facilities not 
designated for removal, relocation or replacement in the course of construction. 
CONTRACTOR shall comply with all applicable Laws and Regulations of any 
public body having jurisdiction for safety of persons or property or to protect 
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them from damage, injury of loss; and shall erect and maintain all necessary 
safeguards f or such safety and protection. CONTRACTOR shall notify owners 
of adjacent property and of Underground Facilities and utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the 
protection, removal, relocation and replacement of their property. All damage, 
injury or loss to any property referred to in paragraph 6.15.2 or 6.15.3 caused, 
directly or indirectly, in whole or in part, by CONTRACTOR, any 
Subcontractor, Supplier or any other person or organization directly or indirectly 
employed by any of them to perform or furnish any of the Work or anyone for 
whose acts any of them may be liable, shall be remedied by CONTRACTOR 
(except damage or loss attributable to the fault of Drawings or Specifications or 
to the acts or omissions of OWNER or CONSULTANT or CONSULTANT’s 
Consultant or anyone employed by any of them or anyone for whose acts any of 
them may be liable, and not attributable, directly or indirectly, in whole or in 
part, to the fault or negligence of CONTRACTOR or any Subcontractor, 
Supplier or other person or organization directly or indirectly employed by any 
of them). CONTRACTOR’s duties and responsibilities for safety and for 
protection of the Work shall continue until such time as all the Work is 
completed and CONSULTANT has issued a notice to OWNER and 
CONTRACTOR of Physical Completion.  

 
Safety Representative: 
 
6.16. CONTRACTOR shall designate a qualified and experienced safety representative at the 

site whose duties and responsibilities shall be the prevention of accidents and 
maintaining and supervising of safety precautions and programs. 

 
Hazard Communication Programs: 
 
6.17. CONTRACTOR shall be responsible for coordinating any exchange of Safety Data 

Sheets or other hazard communication information required to be made available to or 
exchanged between or among employers at the site in accordance with Laws or 
Regulations. 

 
. 
 

END OF DOCUMENT   
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  Printed 06/30/2021 

Section 00 73 02 
ORDA Insurance Coverage and Additional Insured for Construction Contracts 

 
New York State Olympic Regional Development Authority requires the following polices and coverages 
with valid Certificate of Insurance as a minimum for each Contractor and tiers below the Contractor 
including, but not limited to, subcontractors, consultants, vendors, etc. 
 
 Contractor All Other Tiers 
Comprehensive Form Commercial General Liability:   

Each Occurrence / BI & PD Combined Occurrence: $1,000,000 $1,000,000 
General Aggregate / BI & PD General Aggregate:  $2,000,000 $2,000,000 

Automobile Liability including Hired and Non-owned Liability:   
Each Occurrence: $1,000,000 $1,000,000 

Commercial Umbrella Liability:   
Each Occurrence: $4,000,000 $1,000,000 
General Aggregate:  $4,000,000 $1,000,000 

Environmental Liability:   
Each Occurrence: $2,000,000 $2,000,000 

   
Workers' Compensation and Employer's Liability Insurance:   

Worker's Compensation: Statutory Limit Statutory Limit 
Employer's Liability: $1,000,000 $1,000,000 

   
Professional Liability Insurance (Design Delegation) to cover errors 
and omissions arising during the performance of professional 
engineering and architectural services in the amount of: 

  

Each Claim: $2,000,000 $2,000,000 
Annual Aggregate: $2,000,000 $2,000,000 

 
Builder’s Risk Insurance: Losses covered by the Builder’s Risk property insurance provided by ORDA, 
except that the Contractor shall be liable for the applicable deductible. 
Project Value: Less than $1,000,000 $1,000,000 to $5,000,000 Greater than $5,000,000 

Deductible: $1,000  $5,000 $10,000 
 
Conditions: 

1. All policies of insurance shall be written by companies licensed or authorized by the New York State 
Department of Financial Services to issue insurance in the State of New York with an A.M. Best Company 
rating of “A-” Class “VII” or better. If, during the term of the policy, a carrier’s rating falls below “A-” Class 
“VII,” the insurance must be replaced no later than the renewal date of the policy with an insurer rated at least 
“A-” Class ”VII” in the most recently published Best’s Insurance Report. 

2. After the initial submission of proof of coverage, the Contractor shall be required to provide proof of the 
coverage required by this Attachment within ten (10) business days of renewal and/or request.  

3. All policies shall designate the New York State Olympic Regional Development Authority as the loss 
payee and shall contain a provision that the New York State Olympic Regional Development Authority shall 
receive at least thirty (30) days’ notice prior to material change, cancellation, or expiration of any such policy. 
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Additional Insured: 

The policy or polices shall be endorsed to be primary as respects the coverage afforded the New York State 
Olympic Regional Development Authority and others identified to be included as Additional Insured and such 
policy or policies shall be primary to any other insurance maintained by the New York State Olympic Regional 
Development Authority and others identified as Additional Insured.  
 
Additional Insured shall be defined by project location as follows: 

 
Olympic Center (PINs starting with ARN) 

1. New York State Olympic Regional Development Authority 
2. State of New York 
3. Town of North Elba 
4. Town Board of the Town of North Elba, as Trustee for the Town of North Elba Public 

Parks and Playground District  
5. Projects at the Olympic Speed Skating Oval will additionally require the following: 

a. Lake Placid Central School District #2 & The Trustees of Lake Placid Central 
School District 

 
Olympic Jumping Complex (PINs starting with OJC) 

1. New York State Olympic Regional Development Authority 
2. State of New York 
3. Town of North Elba 
4. Town Board of the Town of North Elba, as Trustee for the Town of North Elba Public 

Parks and Playground District 
 
Olympic Sports Complex (PINs starting with OSC) 

1. New York State Olympic Regional Development Authority 
2. State of New York 
3. New York State Department of Environmental Conservation 
4. Town of North Elba 
5. Town Board of the Town of North Elba, as Trustee for the Town of North Elba Public 

Parks and Playground District 
 
Olympic Training Center (PINs starting with EXO) 

1. New York State Olympic Regional Development Authority 
2. State of New York 
3. United States Olympic & Paralympic Committee 

 
Belleayre Mountain Ski Center (PINs starting with BEL) 

1. New York State Olympic Regional Development Authority 
2. State of New York 
3. New York State Department of Environmental Conservation 

 
Gore Mountain Ski Center (PINs starting with GOR) 

1. New York State Olympic Regional Development Authority 
2. State of New York 
3. New York State Department of Environmental Conservation 
4. Projects at the North Creek Ski Bowl at Gore will additionally require the following: 

a. Town of Johnsburg 
 
Whiteface Mountain Ski Center (PINs starting with WFM) 

1. New York State Olympic Regional Development Authority 
2. State of New York 
3. New York State Department of Environmental Conservation 
4. Projects at the Veterans Memorial Highway will additionally require the following: 

a. New York State Department of Transportation 
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ORDA Administration Building (PINs starting with EXO) 
1. New York State Olympic Regional Development Authority 
2. State of New York 
3. Town of North Elba 
4. Town Board of the Town of North Elba, as Trustee for the Town of North Elba Public 

Parks and Playground District 
 
Project Specific: Refer to the Appendix for Project Specific Additional Insured.  
 
Addresses:

The State of New York 
The Capitol 
Albany, NY 12210 
 
New York State Olympic Regional 
Development Authority 
2634 Main Street 
Lake Placid, NY 12946 
 
United States Olympic & Paralympic Committee 
196 Old Military Road 
Lake Placid, NY 12946 
 
New York State Department of Environmental 
Conservation 
884 NYS Route 86, 
Ray Brook, NY 12977 
 
Town Board of the Town of North Elba, as 
Trustee for the Town of North Elba Public Parks 
and Playground District 
2693 Main Street 
Lake Placid, NY 12946 
Attn: Supervisor of the Town of North Elba 

New York State Department of Transportation 
884 NYS Route 86 
Ray Brook, NY 12977 
 
Town of North Elba 
2693 Main Street 
Lake Placid, NY 12946 
Attn: Supervisor of Town of North Elba 
 
Town of Johnsburg 
219 Main Street 
North Creek, NY 12853 
 
Lake Placid Central School District #2 &  
The Trustees of Lake Placid Central School District 
Attn.: Superintendent of Schools 
50 Cummings Road 
Lake Placid, NY 12946 

 
 

Venue Addresses: 

Belleayre Mountain 
181 Galli Curci Road 
Highmount, NY 12441 
 
Gore Mountain 
793 Peaceful Valley Road 
North Creek, NY 12853 
 
Olympic Center 
2634 Main Street 
Lake Placid, NY 12946 

Olympic Jumping Complex 
5486 Cascade Road 
Lake Placid, NY 12946 
 
Olympic Sports Complex 
220 Bob Sled Run Lane 
Lake Placid, NY 12946 
 
Olympic Training Center 
196 Old Military Road 
Lake Placid, NY 12946 

Whiteface Mountain Ski Center 
5021 Route 86 
Wilmington, NY 12997   
 
ORDA Administrative Building 
29 Church Street 
Lake Placid, NY 12946 
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Workers Compensation and Employers Liability Insurance: See Section 002113- Instructions to Bidders 

Worker’s Compensation: Form C105.2, U-26.3, or Proof of Exemption Form CE-200 
Disability Benefits: Form DB-120.1, DB-155, or Proof of Exemption Form CE-200 

 
An ACORD 25 form is NOT acceptable as proof of Workers Compensation coverage or Disability benefits 
coverage. 

 
Contact: 
 
Questions regarding ORDA’s Insurance for projects administered by ORDA’s Office of Environmental, 
Planning and Construction shall be directed to The Contracting Officer located at the following address: 

Olympic Regional Development Authority 
Attn: Rebecca Drasye 

2634 Main Street 
Lake Placid, NY 12946 

rdrasye@orda.org 
(518) 302-5349 
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AC 3292-S (Rev. 9/13) 

 
NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 

FOR-PROFIT CONSTRUCTION (CCA-2) 
 

 Page 1 of 10  

 
You have selected the For-Profit Construction questionnaire, commonly known as the “CCA-2,” which may be printed and completed 
in this format or, for your convenience, may be completed online using the New York State VendRep System. 
 

COMPLETION & CERTIFICATION 

The person(s) completing the questionnaire must be knowledgeable about the vendor’s business and operations.  An owner or official 
must certify the questionnaire and the signature must be notarized.  
 

NEW YORK STATE VENDOR IDENTIFICATION NUMBER (VENDOR ID) 

The Vendor ID is a ten-digit identifier issued by New York State when the vendor is registered on the Statewide Vendor File.  This 
number must now be included on the questionnaire.  If the business entity has not obtained a Vendor ID, contact the IT Service Desk 
at ITServiceDesk@osc.state.ny.us or call 866-370-4672.   
 

DEFINITIONS 

All underlined terms are defined in the “New York State Vendor Responsibility Definitions List,” found at 
http://www.osc.state.ny.us/vendrep/documents/questionnaire/definitions.pdf.  These terms may not have their ordinary, common or 
traditional meanings.  Each vendor is strongly encouraged to read the respective definitions for any and all underlined terms.  By 
submitting this questionnaire, the vendor agrees to be bound by the terms as defined in the "New York State Vendor Responsibility 
Definitions List" existing at the time of certification. 
 

RESPONSES 

Every question must be answered.  Each response must provide all relevant information which can be obtained within the limits of the 
law.  However, information regarding a determination or finding made in error which was subsequently corrected or overturned, 
and/or was withdrawn by the issuing government entity, is not required. Individuals and Sole Proprietors may use a Social Security 
Number but are encouraged to obtain and use a federal Employer Identification Number (EIN). 
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BUSINESS ENTITY INFORMATION 

Legal Business Name 
      

EIN   
      

Address of the Principal Place of Business (street, city, state, zip code) 
      
 

New York State Vendor Identification Number 
       
Telephone 
      ext.       

Fax  
      

Website 
      

Authorized Contact for this Questionnaire  

Name 
      

Telephone 
      ext.       

Fax  
      

Title 
      

Email 
      

Additional Business Entity Identities:  If applicable, list any other DBA, Trade Name, Former Name, Other Identity, or EIN used in 
the last five (5) years, the state or county where filed and the status (active or inactive).  

Type Name EIN State or County where filed Status 

                                       

                                       
 
I. BUSINESS CHARACTERISTICS 

1.0  Business Entity Type – Check appropriate box and provide additional information: 

 a)  Corporation  (including PC) Date of Incorporation       

 b)  Limited Liability Company 
(LLC or PLLC) 

Date Organized 
 

      
 

 c)  Limited Liability Partnership Date of Registration       

 d)  Limited Partnership Date Established       

 e)  General Partnership Date Established       County (if formed in NYS)       

 f)  Sole Proprietor How many years in business?       

 g)  Other Date Established       

If Other, explain:       

1.1  Was the Business Entity formed in New York State?    Yes     No 

If “No,” indicate jurisdiction where the Business Entity was formed: 

  United States State       

  Other Country       
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I. BUSINESS CHARACTERISTICS 

1.2  Is the Legal Business Entity publicly traded?  Yes      No 

If “Yes,” provide the CIK code or Ticker Symbol:         

1.3  
 

Is the Business Entity currently registered to do business in New York State? 
Note: Select “Not Required” if the Business Entity is a Sole Proprietor or General Partnership 

 Yes      No 
 Not Required 

 If “No,” explain why the Business Entity is not required to be registered to do business in New York State: 
       

1.4 Is the responding Business Entity a Joint Venture? Note: If the submitting Business Entity is a Joint 
Venture, also submit a separate questionnaire for each Business Entity comprising the Joint Venture. 

 Yes     No 

1.5  If the Business Entity’s Principal Place of Business is not in New York State, does the Business Entity 
maintain an office in New York State? 
(Select “N/A” if Principal Place of Business is in New York State.) 

 Yes     No 
 N/A 

If “Yes,” provide the address and telephone number for one office located in New York State. 
      

1.6 Is the Business Entity a New York State certified Minority-Owned Business Enterprise, or Women-Owned 
Business Enterprise, or New York State Small Business, or federally certified Disadvantaged Business 
Enterprise? 

 Yes     No 

 If “Yes,” check all that apply: 
 New York State certified Minority-Owned Business Enterprise (MBE) 
 New York State certified Women-Owned Business Enterprise (WBE) 
 New York State Small Business 
 Federally certified Disadvantaged Business Enterprise (DBE) 

1.7  Identify each person or business entity that is, or has been within the past five (5) years, Principal Owner of 5.0% or more of the 
firm’s shares; a Business Entity Official; or one of the five largest shareholders, if applicable.  (Attach additional pages if 
necessary.) 
Joint Ventures: Provide information for all firms involved.  
 

Name (For each person, include 
middle initial) 

Title Percentage of ownership 
(Enter 0%, if not 
applicable) 

Employment status with 
the firm 

                 Current    Former 

                 Current    Former 

                 Current    Former 

                 Current    Former 
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II. AFFILIATE and JOINT VENTURE RELATIONSHIPS 

2.0 Are there any other construction-related firms in which, now or in the past five years, the submitting 
Business Entity or any of the individuals or business entities listed in question 1.7 either owned or owns 
5.0% or more of the shares of, or was or is one of the five largest shareholders or a director, officer, partner 
or proprietor of said other firm?  (Attach additional pages if necessary.) 

 Yes     No 

Firm/Company Name 
 

Firm/Company EIN  
(If available) 

Firm/Company’s Primary Business 
Activity 

                  

Firm/Company Address 
      

Explain relationship with the firm and indicate percent of ownership, if applicable (enter N/A, if not applicable): 
      

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity 
has in common with this firm?  

 Yes     No 

Individual’s Name (Include middle initial) 

      
Position/Title with Firm/Company 
      

2.1  Does the Business Entity have any construction-related affiliates not identified in the response to question 
2.0 above?  (Attach additional pages if necessary.) 

 Yes     No 

Affiliate Name 
      

Affiliate EIN (If available) 
      

Affiliate’s Primary Business Activity 
      

Affiliate Address 
      

Explain relationship with the affiliate and indicate percent of ownership, if applicable (enter N/A, if not applicable): 
      

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity 
has in common with this affiliate?  

 Yes     No 

Individual’s Name (Include middle initial)      
      

Position/Title with Firm/Company 
      

2.2 Has the Business Entity participated in any construction-related Joint Ventures within the past three (3) 
years? (Attach additional pages if necessary.) 

 Yes     No  

Joint Venture Name 
      

Joint Venture EIN (If available) 
      

Identify parties to the Joint Venture 
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III. CONTRACT HISTORY 

3.0 Has the Business Entity completed any construction contracts?  Yes     No 

If “Yes,” list the ten most recent construction contracts the Business Entity has completed using Attachment A – Completed 
Construction Contracts, found at www.osc.state.ny.us/vendrep/documents/questionnaire/ac3294s.doc.  

If less than ten, include most recent subcontracts on projects up to that number. 

3.1 Does the Business Entity currently have uncompleted construction contracts?  Yes     No 

If “Yes,” list all current uncompleted construction contracts by using Attachment B – Uncompleted Construction Contracts, found at 
www.osc.state.ny.us/vendrep/documents/questionnaire/ac3295s.doc. 

Note: Ongoing projects must be included. 

 
IV. INTEGRITY – CONTRACT BIDDING 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

4.0 Been suspended or debarred from any government contracting process or been disqualified on any 
government procurement? 

 Yes     No 

4.1 Been subject to a denial or revocation of a government prequalification?  Yes     No 

4.2 Had any bid rejected by a government entity for lack of qualifications, responsibility or because of the 
submission of an informal, non-responsive or incomplete bid? 

 Yes     No 

4.3 Had a proposed subcontract rejected by a government entity for lack of qualifications, responsibility or 
because of the submission of an informal, non-responsive or incomplete bid? 

 Yes     No 

4.4 Had a low bid rejected on a government contract for failure to make good faith efforts on any Minority-
Owned Business Enterprise, Women-Owned Business Enterprise or Disadvantaged Business Enterprise 
goal or statutory affirmative action requirements on a previously held contract? 

 Yes     No 

4.5 Agreed to a voluntary exclusion from bidding/contracting with a government entity?  Yes     No 

4.6 Initiated a request to withdraw a bid submitted to a government entity or made any claim of an error on a 
bid submitted to a government entity? 

 Yes     No 
 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, project(s), relevant dates, any remedial or corrective action(s) taken and the current status of 
the issue(s).  Provide answer(s) below or attach additional sheets with numbered responses. 

      
 
V. INTEGRITY – CONTRACT AWARD 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

5.0 Defaulted on or been suspended, cancelled or terminated for cause on any contract?  Yes     No 

5.1 Been subject to an administrative proceeding or civil action seeking specific performance or restitution 
(except any disputed work proceeding) in connection with any government contract? 

 Yes     No 

5.2 Entered into a formal monitoring agreement, consent decree or stipulation settlement as specified by, or 
agreed to with, any government entity? 

 Yes     No 

5.3 Had its surety called upon to complete any contract whether government or private sector?  Yes     No 

5.4 Forfeited all or part of a standby letter of credit in connection with any government contract?  Yes     No 
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V. INTEGRITY – CONTRACT AWARD 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity/owners involved, project(s), contract number(s), relevant dates, any remedial or corrective action(s) 
taken and the current status of the issue(s).  Provide answer(s) below or attach additional sheets with numbered responses. 

      
 
VI. CERTIFICATIONS/LICENSES 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

6.0 Had a revocation or suspension of any business or professional permit and/or license?  Yes     No 

6.1 Had a denial, decertification, revocation or forfeiture of New York State certification of Minority-Owned 
Business Enterprise, Women-Owned Business Enterprise or a federal certification of Disadvantaged 
Business Enterprise status, for other than a change of ownership? 

 Yes     No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).   
Provide answer(s) below or attach additional sheets with numbered responses. 

      
 
VII. LEGAL PROCEEDINGS/GOVERNMENT INVESTIGATIONS 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

7.0 Been the subject of a criminal investigation, whether open or closed, or an indictment for any business-
related conduct constituting a crime under local, state or federal law? 

 Yes     No 

7.1  Been the subject of: 
(i.) An indictment, grant of immunity, judgment or conviction (including entering into a plea bargain) 

for conduct constituting a crime; or  
(ii.) Any criminal investigation, felony indictment or conviction concerning the formation of, or any 

business association with, an allegedly false or fraudulent Minority-Owned Business Enterprise, 
Women-Owned Business Enterprise, or a Disadvantaged Business Enterprise?  

 
 Yes     No 

 
 Yes     No 

 

7.2 Received any OSHA citation, which resulted in a final determination classified as serious or willful?  Yes     No 

7.3 Had a government entity find a willful prevailing wage or supplemental payment violation?  Yes     No 

7.4 Had a New York State Labor Law violation deemed willful?  Yes     No 

7.5 Entered into a consent order with the New York State Department of Environmental Conservation, or a 
federal, state or local government enforcement determination involving a violation of federal, state or local 
environmental laws? 

 Yes     No 
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VII. LEGAL PROCEEDINGS/GOVERNMENT INVESTIGATIONS 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

7.6 Other than previously disclosed, been the subject of any citations, notices or violation orders; a pending 
administrative hearing, proceeding or determination of a violation of: 

 Federal, state or local health laws, rules or regulations; 
 Federal, state or local environmental laws, rules or regulations; 
 Unemployment insurance or workers compensation coverage or claim requirements; 
 Any labor law or regulation, which was deemed willful; 
 Employee Retirement Income Security Act (ERISA); 
 Federal, state or local human rights laws; 

 Federal, state or local security laws? 

 Yes     No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).   
Provide answer(s) below or attach additional sheets with numbered responses. 

Note:  Information regarding a determination or finding made in error, which was subsequently corrected or overturned, and/or was 
withdrawn by the issuing government entity, is not required. 

      
 
VIII. LEADERSHIP INTEGRITY 
If the Business Entity is a Joint Venture Entity, answer “N/A - Not Applicable” to questions in this section.   

Within the past five (5) years has any individual previously identified or any individual currently or formerly having the authority 
to sign, execute or approve bids, proposals, contracts or supporting documentation on behalf of the Business Entity with any 
government entity been: 

8.0 Sanctioned relative to any business or professional permit and/or license?  Yes     No 
 N/A 

8.1 Suspended, debarred or disqualified from any government contracting process?  Yes     No 
 N/A 

8.2 The subject of a criminal investigation, whether open or closed, or an indictment for any business-related 
conduct constituting a crime under local, state or federal law? 

 Yes     No 
 N/A  

8.3 Charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime or subject to a 
judgment for: 

(i.) Any business-related activity, including but not limited to fraud, coercion, extortion, bribe or bribe-
receiving, giving or accepting unlawful gratuities, immigration or tax fraud, racketeering, mail fraud, 
wire fraud, price-fixing or collusive bidding; or 

(ii.) Any crime, whether or not business-related, the underlying conduct of which related to truthfulness, 
including but not limited to the filing of false documents or false sworn statements, perjury or 
larceny 

 Yes     No 
 N/A  

For each “Yes,” provide an explanation of the issue(s), the individual involved, the relationship to the submitting Business Entity, the 
government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).  Provide 
answer(s) below or attach additional sheets with numbered responses. 
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IX. FINANCIAL AND ORGANIZATIONAL CAPACITY 

9.0  Within the past five (5) years, has the Business Entity or any affiliate received any formal unsatisfactory 
performance assessment(s) from any government entity on any contract? 

 Yes     No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, the 
government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).  Provide 
answer below or attach additional sheets with numbered responses. 

      

9.1 Within the past five (5) years, has the Business Entity or any affiliate had any liquidated damages assessed 
over $25,000? 

 Yes     No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, 
relevant dates, the contracting party involved, the amount assessed and the current status of the issue(s).  Provide answer below or 
attach additional sheets with numbered responses.  

      

9.2 Within the past five (5) years, has the Business Entity or any affiliate had any liens, claims or judgments 
over $25,000 filed against the Business Entity which remain undischarged or were unsatisfied for more 
than 90 days?  (Note:  Including but not limited to tax warrants or liens.  Do not include UCC filings.) 

 Yes     No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, 
relevant dates, the Lien holder or Claimants’ name(s), the amount of the lien(s) and the current status of the issue(s).  Provide answer 
below or attach additional sheets with numbered responses. 

      

9.3 In the last seven (7) years, has the Business Entity or any affiliate initiated or been the subject of any 
bankruptcy proceedings, whether or not closed, or is any bankruptcy proceeding pending? 

 Yes     No 

If “Yes,” provide the Business Entity involved, the relationship to the submitting Business Entity, the bankruptcy chapter number, the 
court name and the docket number.  Indicate the current status of the proceedings as “Initiated,” “Pending” or “Closed.”  Provide 
answer below or attach additional sheets with numbered responses. 

      

9.4 What is the Business Entity’s Bonding Capacity?  

 a. Single Project         b. Aggregate (All Projects)         

9.5 List Business Entity’s Gross Sales for the previous three (3) 
Fiscal Years: 

 

1st Year (Indicate year )      
Gross Sales       

2nd  Year (Indicate year )      
Gross Sales       

3rd Year (Indicate year )      
Gross Sales       

9.6 List Business Entity’s Average Backlog for the previous three (3) fiscal years: 
(Estimated total value of uncompleted work on outstanding contracts) 

1st Year (Indicate year )      
Amount       

2nd  Year (Indicate year )      
Amount       

3rd Year (Indicate year )      
Amount       

9.7 Attach Business Entity’s most recent annual financial statement and accompanying notes or complete Attachment C – Financial 
Information, found at www.osc.state.ny.us/vendrep/documents/questionnaire/ac3296s.xls. 
(This information must be attached.) 
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X. FREEDOM OF INFORMATION LAW (FOIL) 

10.0 Indicate whether any information provided herein is believed to be exempt from disclosure under the 
Freedom of Information Law (FOIL). 
Note: A determination of whether such information is exempt from FOIL will be made at the time of any 
request for disclosure under FOIL. Attach additional pages if necessary. 

 Yes     No 

If “Yes,” indicate the question number(s) and explain the basis for the claim.  
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Certification 
The undersigned: (1) recognizes that this questionnaire is submitted for the express purpose of assisting New 
York State government entities (including the Office of the State Comptroller (OSC)) in making responsibility 
determinations regarding award or approval of a contract or subcontract and that such government entities will 
rely on information disclosed in the questionnaire in making responsibility determinations; (2) acknowledges 
that the New York State government entities and OSC may, in their discretion, by means which they may 
choose, verify the truth and accuracy of all statements made herein; and (3) acknowledges that intentional 
submission of false or misleading information may result in criminal penalties under State and/or Federal Law, 
as well as a finding of non-responsibility, contract suspension or contract termination. 

The undersigned certifies that he/she:  

 is knowledgeable about the submitting Business Entity’s business and operations;  
 has read and understands all of the questions contained in the questionnaire;  
 has not altered the content of the questionnaire in any manner; 
 has reviewed and/or supplied full and complete responses to each question;  
 to the best of his/her knowledge, information and belief, confirms that the Business Entity’s responses 

are true, accurate and complete, including all attachments, if applicable;  
 understands that New York State government entities will rely on the information disclosed in the 

questionnaire when entering into a contract with the Business Entity; and  
 is under an obligation to update the information provided herein to include any material changes to the 

Business Entity’s responses at the time of bid/proposal submission through the contract award 
notification, and may be required to update the information at the request of the New York State 
government entities or OSC prior to the award and/or approval of a contract, or during the term of the 
contract. 

 
 

Signature of Owner/Official  

Printed Name of Signatory       

Title       

Name of Business       

Address       

City, State, Zip       
 
 
 
Sworn to before me this __________ day of _____________________________, 20___; 
 
 
_____________________________________________ Notary Public 
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AC 3294-S (4/12) 

NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT A – COMPLETED CONSTRUCTION CONTRACTS 

Vendor Name:       NYS Vendor ID:       

Question 3.0:  List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent subcontracts on projects up to that 
number: 

1. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

2. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

3. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

4. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

5. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
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AC 3294-S (4/12) 

NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT A – COMPLETED CONSTRUCTION CONTRACTS 

Vendor Name:       NYS Vendor ID:       

Question 3.0:  List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent subcontracts on projects up to that 
number: 

6. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

7. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

8. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

9. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

10. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
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AC 3295-S (4/12) 

NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS 
Vendor Name:      NYS Vendor ID:      

Question 3.1:  List all current uncompleted construction contracts: 

1. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

2. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

3. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

4. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
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AC 3295-S (4/12) 

NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS 
Vendor Name:      NYS Vendor ID:      

Question 3.1:  List all current uncompleted construction contracts: 

5. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

6. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

7. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

8. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
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AC 3295-S (4/12) 

NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS 
Vendor Name:      NYS Vendor ID:      

Question 3.1:  List all current uncompleted construction contracts: 

9. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

10. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

 

 Grand Total All Uncompleted Contracts $0.00 
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Page 1 of 4 September 22, 2009

$ -                                 

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

Total Prepaid Expenses

Other (list)

Total Deposits

8.  Prepaid Expenses

NYS Vendor ID:

Insurance

9.  Other Current Assets

Other (list)

Income Taxes

As of Date:

ASSETS

2. Accounts receivable - less allowance for doubtful accounts

Retainers included in accounts receivable

Current Assets

1. Cash

Other (list)

Total Accounts Receivable

3.  Notes receivable - due within one year

4.  Inventory - materials

Listed securities-present market value

Unlisted securities-present value

Claims included in accounts receivable not yet approved or in 
litigation

Bid and Plan

6.  Accrued income receivable

7.  Deposits

Interest

5.  Contract costs in excess of billings on uncompleted contracts

Total Accrued Income Receivable

Total Other Current Assets

10. Total Current Assets

Other (list)

Total Investments

11.  Investments
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Page 2 of 4 September 22, 2009

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             14. TOTAL ASSETS

Organization expense – net of amortization

Notes receivable - due after one year

Other (list)

13.  Other Assets

Loans receivable

Officers

Employees

Shareholders

Cash surrender value of officers' life insurance

Total Other Assets

Total

Less:  Accumulated depreciation

Total Fixed Assets - Net

Machinery and equipment

Automotive equipment

Office furniture and fixtures

Other (list)

12.  Fixed Assets

Land

Building and improvements

Leasehold improvements
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Page 3 of 4 September 22, 2009

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

Total Accrued Expenses Payable

Other

Employees' benefits

Salaries and wages

26.  Long Term Liabilities

Total Deferred Income Taxes

25.  Deferred income taxes payable

State

Federal

Total Long Term Liabilities

Other payables - due after one year

Other Loans - due within one year

Principle

Interest

Mortgage - due after one year

Payroll taxes

Loans from shareholders - due after one year

Notes payable - due after one year

Federal

Other

Total Income Taxes Payable

24.  Total current liabilities

Other

Insurance

Other (list)

22.  Dividends payable

23.  Income taxes payable

State

Total Other Payables - due within one year

20.  Billings in excess of costs and estimated earnings

21.  Accrued expenses payable

17.  Notes payable - due within one year

18.  Mortgage payable - due within one year

19.  Other payables - due within one year

Other (list)

15.  Accounts payable

16 a.  Loans from shareholders - due within one year

16 b. Other Loans - due within one year

LIABILITIES
Current Liabilities
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Page 4 of 4 September 22, 2009

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             32.  TOTAL LIABILITIES AND STOCKHOLDERS' EQUITY

Retained earnings

Total

Less: Treasury stock

31.  TOTAL STOCKHOLDERS' EQUITY

Total Other Liabilities

29.  Net Worth (if proprietorship or partnership)

NET WORTH

30.  Stockholders' Equity

Common stock issued and outstanding

Preferred stock issued and outstanding

28.  TOTAL LIABILITIES

27.  Other Liabilities

Other (list)
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Updated 08/29/2020 
Edited and/or Printed 04/18/2022 007324 - 1 GOR.21.004.001  

DOCUMENT 007324 
 

SUPPLEMENTARY CONDITIONS - ENCOURAGING USE OF NEW YORK STATE 
BUSINESSES IN CONTRACT PERFORMANCE 

 
 

This supplement modifies the General Conditions.  Where any part of the General Conditions is modified by 
this supplement, the unaltered provisions of that part shall remain in effect. 
 
ARTICLE 25 – MISCELLANEOUS PROVISIONS 
 
Add the following paragraphs: 
 
25.11 Encouraging New York State Businesses 

New York State businesses have a substantial presence in State contracts and strongly contribute 
to the economies of the state and the nation.  In recognition of their economic activity and leadership in 
doing business in New York State, bidders/proposers for this contract are strongly encouraged and expected 
to consider New York State businesses in the fulfillment of the requirements of the contract.  Such 
partnering may be as subcontractors, suppliers, protégés or other supporting roles.  

Bidders need to be aware that all government entities benefiting from this contract will be strongly 
encouraged, to the maximum extent practical and consistent with legal requirements, to use responsible and 
responsive New York State businesses in purchasing commodities that are of equal quality and functionality 
and in utilizing services and technology.  Furthermore, bidders are reminded that they must continue to 
utilize small, minority and women-owned businesses, consistent with current State law.  

Utilizing New York State businesses in State contracts will help create more private sector jobs, 
rebuild New York’s infrastructure, and maximize economic activity to the mutual benefit of the contractor 
and its New York State business partners.  New York State businesses will promote the contractor’s optimal 
performance under the contract, thereby fully benefiting the public sector programs that are supported by 
associated procurements.   

Public procurements can drive and improve the State’s economic engine through promotion of the 
use of New York businesses by its contractors.  The State therefore expects bidders to provide maximum 
assistance to New York businesses in their use of the contract.  The potential participation by all kinds of 
New York businesses will deliver great value to the State and its taxpayers.   

Bidders can demonstrate their commitment to the use of New York State businesses by responding 
to the question shown below on the Bid Form for this project: 

 
Will New York State Businesses be used in the performance of this contract?   ______   _____ 
                                                                                                                              Yes        No    
 

The successful bidder who answers “Yes” to this question on the bid form will be required to list 
the New York State business(es) that will be used on the Contractor's List of Subcontractors/Suppliers 
(Form OEPC 329), which must be submitted within fifteen (15) days after award of the contract.    
  

 
END OF DOCUMENT 
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2020V2 01 10 01  BEL.21.013.001 
 Page 1 of 2   
 

SECTION 01 10 01 
SUMMARY OF WORK - SINGLE PRIME CONTRACT 

 
PART 1  GENERAL 
 
1.1 DESCRIPTIONS 

1. Project Information 
2. Work Covered by Contract Documents 
3. Pay Items. 
4. Related, Concurrent and Future Contracts and Projects. 
5. Contractor's Use of Site and Premises. 
6. Owner Supplied Products and/or Services. 
7. Owner Occupancy. 
8. Work Completion. 
9. Novel Coronavirus. 

 
1.2 PROJECT INFORMATION 

1. Project / Contract Identification: 
i. PIN: BEL.21.013 
ii. Project Name: Belleayre Lift 7 Replacement 
iii. CIN: BEL.21.013.001 
iv. Contract Name: Fixed Grip Quad Chairlift System Contract 

2. Project Address: 181 Galli Curci Road, Highmount, NY 12441 
3. Owner: NYS Olympic Regional Development Authority (ORDA) 

 
1.3 WORK COVERED BY CONTRACT DOCUMENTS 

1. The title and location of the Work is printed on the cover of this Project Manual. 
2. Type of Contract: Lump sum 
3. General Description of Contract: 

In general, the contract includes all the proprietary design/engineering for the 
manufactured systems and components to be included within the contract and all the 
labor, materials, tools, equipment and temporary facilities to manufacture, transport to 
the contract/project location and to install as required by the scope of the identified 
systems and components and as required by New York State Department of Labor, 
Labor Law 21, 27, 200, 202-c, Part (Rule No.) 32 relating to Ski Tows and other 
Passenger Tramways, Title 12 State of New York Official Compilation of Codes, 
Rules and Regulations (12 NYCRR Part 32) and all other regulatory laws, codes and 
rules of jurisdiction. 

 
The Fixed Gip Quad Chairlift System Contract shall include all engineering, 
materials, labor, tools, equipment, temporary facilities, overhead and profit to provide 
a new detachable quad lift as specified in Section 14 5050 Technical Specification.  
Project includes the removal and disposal of the existing Lift 7.  Start of work and 
Substantial and Final Completion dates are presented in Document 00 11 14 Invitation 
for Request for Proposal, Schedule of Important Dates and Times. 

 
1.4 PAY ITEMS 

1. Item No. 1 Fixed Grip Quad Chairlift System: (Lump Sum) Contract shall include all 
materials, labor, tools, equipment, temporary facilities, overhead and profit to remove the 
existing Lift 7 and provide a new fixed grip quad chairlift as specified in Section 14 5050 
Technical Specification. 
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2020V2 01 10 01  BEL.21.013.001 
 Page 2 of 2   
 

 
1.5 RELATED, CONCURRENT AND FUTURE CONTRACTS AND PROJECTS 

1. The project has several Related/Concurrent Contracts and or Projects which required a 
level of coordination typical to Multiple Prime Contracts in accordance with New York 
State procurement law, Wicks Law. Coordinate the work with all projects, thru the 
Director’s Representative, to avoid conflicts.  

2. The following projects will be taking place concurrently with the work of this project: 
a. Snowmaking Upgrades 
b. Electrical Upgrades 
c. Ski Bridge 

 
1.6 CONTRACTOR'S USE OF SITE AND PREMISES 

1. Limit use of site and premises to designated staging areas, permitted haul road and 
location of Product purchased. 

2. Contractor will be extended the privilege to use on-site public restroom facilities in 
Owner’s buildings during normal operational hours. This is a revocable privilege. Misuse 
will require the contractor t secure their own facilities.    
 

1.7 OWNER SUPPLIED PRODUCTS AND/OR SERVICES 
1. Electrical power at all existing buildings with electrical power. 

 
1.8 OWNER OCCUPANCY 

1. Cooperate with Owner to minimize conflict, and to facilitate Owner's operations. 
2. Schedule the Work to accommodate Owner’s work. 

 
1.9 WORK COMPLETION 

1. See Section 00 11 14 – Invitation for Request for Proposal, Schedule of Important Dates 
and Times for required completion dates.  
 

1.10 NOVEL CORONAVIRUS 
1. The work must be conducted in accordance with the Summary and Detailed Guidelines set 

forth at http://forward.ny.gov/industries-reopening-phase#phaseone-construction, including 
but not limited to: appropriate social distancing; compliance with personal protective 
equipment (PPE) and cleaning/disinfection requirement; and prohibiting non-essential 
visitors on the site. 

2. Inspections for compliance with these Guidelines will be conducted by ORDA’s office of 
Environmental, Planning and Construction, under the same framework as other safety and 
regulatory compliance. The failure to follow protocols may result in “Stop Work Activity 
Notification” as per “Section 01 11 00 Safety, Part 1.05 Stop Work Activity Authorization” 
and shall not excuse the Contractor from meeting their contractual obligation of completion 
schedule. 

 
PART 2  PRODUCTS 
2.1 Owner Supplied  

Not Used 
 
PART 3  EXECUTION 

Not Used 
 END OF SECTION 

PL
AN

 R
OOM C

OPY
 N

OT 
FO

R B
ID

DIN
G

http://forward.ny.gov/industries-reopening-phase#phaseone-


   

Version 1 01 11 00  BEL.21.013.001 
Page 1 of 4 

SECTION 01 11 00 
 

SAFETY 
 
PART 1 GENERAL 
 
1.01 SUMMARY 
 

A. This section requires compliance with applicable Safety codes, standards and regulations, 
including but not limited to OSHA, Building Code of New York State, Fire Code of New 
York State, and Facility Regulations. 

 
 
1.02 RELATED WORK SPECIFIED ELSEWHERE  
 

A. Summary of the Work: Section 011000. 
 
B. Regulatory Requirements: Section 014100. 
 

1.03 DEFINITIONS, ABBREVIATIONS 
 

A. OSHA: Occupational Safety and Health Administration. 
 
B. BCNYS: Building Code of New York State. 
 
C. EBCNYS: Existing Building Code of New York State. 
 
D. FCNYS: Fire Code of New York State. 
 
E. NFPA: National Fire Protection Association. 
 
F. NEC:  NFPA 70E. 

 
1.04 SUBMITTALS 
 

A. Provide a SITE SPECIFIC SAFETY PLAN no later than 15 days after approval of the 
Contract.  The plan must include at a minimum: 
1. Cover page including Project Name/Location/Project Number/Contractor 

Name/Potential Start/Finish Dates. 
2. Complete Scope of work. 
3. Roles and Responsibilities page identifying Supervision, list of the names of all 

competent and/or qualified persons, including their qualifications, for each 
activity requiring a competent person i.e. excavations, scaffolding, rigging, fall 
protection, etc. 

4. A program for implementing appropriate PPE as specified in the High 5. Hazard 
Assessment detailed in Subparagraph 1.04 A.11 below. 
5. A program for assuring employees have proper work attire, i.e. substantial sole 

safety-toed footwear, long pants, shirts with minimum 4-inch sleeves, etc. 
6. A 100% 6-foot conventional fall protection program which provides full body 

harnesses, lanyards (connectors), and anchorage points, or guardrails for all 
trades when working 6 feet above a lower level.  
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Version 1 01 11 00  BEL.21.013.001 
Page 2 of 4 

a. Exception: 
1) When the employer can demonstrate that it is infeasible or 

creates a greater hazard to utilize these systems, the employer 
shall develop and implement a Fall Protection Plan, which meets 
the requirements of paragraph (k) 1926.502.  This plan must be 
approved before implementation by the applicable OEPC 
Regional Safety Manager. 

2) When working from portable ladders. 
7. A program for raising employee awareness through the use of weekly Safety 

Talks (i.e. “Toolbox Talks” or “Tailgate Meetings”) on topics related to 
upcoming/relevant work on the project.  Contractor shall be required to verify 
that all employees on site participated in meeting, with documentation submitted 
to the Director’s Representative. 

8. Confined Space entry program and procedures for entry, when applicable. 
9. A written Respirable Silica Protection Plan, including tasks for which employees 

could reasonably be expected to be exposed to harmful silica dust, and control 
methods that will be used to limit or eliminate exposure, as well as any PPE 
necessary to ensure protection. 

10. Identify specific hazards related to this Project, and how employees will be 
protected from those hazards. 

11. High Hazard Assessment’s detailing procedures for all high hazard work 
activities including, but not limited to: 
a. All lifts involving cranes or material handling equipment. 
b. Scaffolding where scaffold working deck is expected to be 10’ or higher 

from a lower level. 
c. Demolition.  
d. Excavations where anticipated depth is 5’ or more.  
e. Hot work activities, which shall follow all applicable requirements stated 

in NFPA 51B. 
f. Steel erection with specific fall protection requirements detailed. 
g. Work at elevations, including roofing work. 
h. Electrical work involving Lock Out - Tag Out (LOTO) procedures. 

1) High Hazard Assessments shall include a step-by-step 
breakdown of a given task, the hazards associated with each step, 
the controls that will be utilized to eliminate or minimize the 
hazards, and the PPE that will be used to protect from remaining 
hazards. 

2) All required certifications shall be provided for all applicable 
types of work with required training/certifications (i.e. Powder 
Actuated Tools, Aerial Lifts, Forklifts, Crane Operators License, 
etc.). 

12. A project safety inspection program, with a minimum of one documented safety 
inspection per week, during the course of Installation.  Submit copies of all 
resultant inspection reports to the Director’s Representative on a weekly basis. 

13. A program for providing proper care for injured employees, including the name 
of the employee with First Aid/CPR certification who will be on site at all times 
during the course of Installation, to include local hospital/medical facility 
locations and contact information.  

14. Provide an Emergency Action and Evacuation Plan, including Fire Protection 
and Emergency Response, when applicable. 
a. Plan to include: 
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1) Procedures for reporting a fire or other emergency. 
2) Procedures for emergency evacuation, including type of 

evacuation and exit route assignments. 
3) Emergency Contact information. 
4) Procedures on how to alert workers of an emergency. 
5) Procedures to account for all employees after evacuation and 

muster/evacuation points. 
6) A list of all major fire hazards, to include type of fire protection 

equipment necessary to control hazard. 
 

B. Provide safety orientation training for each employee prior to their starting work on site.  
This orientation shall include, but not be limited to: Fitness for Duty (drug and alcohol 
policies), training on general safety hazards, site-specific safety policies and procedures, 
personal protective equipment, injury reporting and protocols, emergency evacuation and 
preferred medical providers, and HAZCOM (GHS Harmonization).  Provide 
documentation of all safety orientation training for each new employee on the site, 
including all subcontractors, to the Director’s Representative. 

 
C. Accident Reporting:  The Director’s Representative shall be immediately notified of any 

and all accidents.  A copy of a written accident report shall be furnished to the Director’s 
Representative within 24 hours of an incident. 
1. After any incident on site resulting in an employee being injured or damage to 

property, a Post- Accident Review Investigation shall be held as soon as possible 
after any incident.  As a minimum, this investigation will involve the injured 
person, his/her supervisor, the responsible project superintendent and/ or 
supervisor and the onsite safety supervisor.  The contractor shall be responsible 
to provide a written Post-Accident Corrective Action Plan, which will detail 
immediate steps taken to correct any unsafe condition that led to injury/property 
damage, long-term actions to prevent repeat incidents from happening on the site, 
and roles and responsibilities of individuals who will be implementing the 
corrective measures, which will be reviewed for effectiveness and continually 
monitored for implementation. 

 
1.05 STOP WORK ACTIVITY AUTHORITY 
 

A. All ORDA Office of Environmental, Planning and Construction (OEPC) Representatives 
have the authority to stop a work activity that exposes any Contractor employees to 
potentially serious injury and/or illness.  The responsible Contractor shall immediately 
cease work, perform an assessment of the activity that is exposing employees to any 
Immediately Dangerous to Life or Health (IDLH) conditions, and take action necessary 
to satisfactorily address the unsafe condition(s), at no cost to the State.  The activity may 
only resume when an OEPC Representative and respective Contractor’s Safety 
Representative verify corrective measures have been satisfactorily completed.  Any 
related impact to time of completion shall be considered within the Contractor’s control. 

 
B. No site work, other than mobilization, shall commence until the Site-Specific Safety 

Plan is approved.   
 
1.06 ADDITIONAL SAFETY POLICIES THAT WILL BE ADHERED TO THROUGHOUT 

THE INSTALLATION PHASE 
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A. All contractors are required to utilize head (hardhat) and eye protection (safety glasses) at 
all times well within the project limits. 

B. Any employee exposed to equipment/vehicles shall be required to utilize an ANSI Level 
2 Safety Work Vest. 

C. Contractors are strictly prohibited from utilizing any state-owned equipment or materials 
during Installation. 

D. All tools/equipment on multi-trade projects shall bear identifiable markings as to which 
contractor the tool/equipment belongs to.  If any tool/equipment on the project does not 
have contractor’s markings, the tool shall be immediately removed from the site until 
owner claims the tool/equipment. 

E. Seatbelts shall be utilized when operating all heavy equipment designed to be operated in 
a seated position.  When traveling in a vehicle, all employees shall be seated in a secured 
seat with a seatbelt in place. 

F. Inspections of scaffolding prior to use, and excavations prior to entry shall be 
documented by an on-site competent person.  Documented inspection will be available 
on-site for inspection by the Director’s Representative. 

G. All electrical cords/water hoses, if feasible, shall be run overhead to avoid additional 
slip/trip hazards.  If not feasible due to physical restrictions, cords/hoses shall be placed 
to avoid all walkways and work areas. 

H. All heavy equipment being utilized on site shall have a fire extinguisher of suitable 
size/rating within reach of operator. 

I. Any fuel-powered equipment shall have a fire extinguisher of suitable size/rating no 
closer than 10 feet and no further than 25 feet from the equipment. 

J. All electrical work shall be done when panels/lines/boxes have been de-energized and 
locked out, unless otherwise approved in writing by the Director’s Representative. 

K. An applicable sized Spill Kit shall be available on all jobsites where heavy equipment is 
being utilized. 

 
 
PART 2  PRODUCTS (Not Used) 
 
PART 3  EXECUTION (Not Used) 
 

END OF SECTION 
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SECTION 01 20 00 
 

COST COMPUTATIONS 
 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 

A. Contractor shall use OEPC 120-127 Contractor Proposal Worksheet for all changes to 
contract cost. 

B. Definitions 
1. Extra Work – Work that is a continuation of an existing work item but is extra in 

quantity to the Contract. 
2. Additional Work – Work added to the Contract which is within the scope of the 

Contract but is not a continuation of an existing work item.   
3. Field Order – Change in work issued under a Work Change Directive. 

C. The Contracting Officer shall determine the value of any order on contract or field order 
by one or more of the following methods: 

  1. Agreed to Amount: 
   a. By estimating the fair and reasonable cost of: 
    1) Labor, including all wages, required wage supplements and 

insurance/taxes required by law (workers’ compensation, social 
security, disability, unemployment, etc.) paid to or on behalf of 
working foremen, workers and other employees below the rank 
of the Contractor’s designated representative directly employed 
at the Site of the Project, and, on contracts with an award price 
less than $500,000, the Contractor’s designated representative, 
regardless of job title or work status. Labor excludes all 
Contractor Supervision, refer to General Conditions, Article 6. 
Contractor Supervision is included in Overhead.   

    2) Materials (to be installed or turned over to ORDA). 
    3) Consumables are items that are used during the progression of 

the extra/additional work that do not become a permanent part of 
the Work and as such are considered overhead. 

    4) Equipment, excluding hand tools, which, in the judgment of 
ORDA, would have been or will be employed exclusively and 
directly on the omitted work or extra/additional work.  

    5) Where the omitted or extra/additional work is performed directly 
by the Contractor; by adding to the total of such estimated costs 
a sum equal to 15 percent thereof, but, where the omitted or 
extra/additional work is performed by a subcontractor, by adding 
a sum equal to 15 percent of said costs for the benefit of such 
subcontractor, and by adding, for the benefit of the Contractor 
(no further allowance will be made where extra/additional work 
is performed by any sub-subcontractor), an additional sum equal 
to: 

     a) 10 percent of the first $10,000 of the above-estimated 
costs, including the subcontractor’s percentage override. 

     b) Plus 5 percent of the next $90,000 of the total of said 
items. 
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     c) Plus 3 percent of any sum in excess of $100,000 of the 
total of said items. 

     d) For the purposes of the aforesaid percentage overrides, 
the words “extra/additional work” shall be defined as a 
complete item of added, modified or changed work as 
described in writing to the Contractor and the reductions 
enumerated shall be applied individually to each Order 
on contract issued on a Contract.  Such “extra/additional 
work” may include the work of one or more trades 
and/or subcontractors or sub-subcontractors and shall 
include all labor, material, plant, equipment, tools and all 
incidentals directly and/or indirectly necessary, related, 
involved in or convenient to the successful completion 
of the extra/additional work item. 

   b. By accepting an amount agreed upon by both parties, which amount is to 
be calculated in a manner similar to that provided in subparagraph 1.01 
C. 1. a. 

   c. Should the Contractor fail to submit the required proposal as required by 
Article 10.5.1, the Contractor shall be compensated as follows: 

    1) The costs will be determined by ORDA as described in 1.01 C. 
1. a. above, but the percentages for profit and overhead will be as 
follows: 

     a) Where the omitted or extra/additional work is performed 
directly by the Contractor; by adding to the total of such 
estimated costs a sum equal to 10 percent thereof, but, 
where the omitted or extra/additional work is performed 
by a subcontractor, by adding a sum equal to 10 percent 
of said costs for the benefit of such subcontractor, and 
by adding, for the benefit of the Contractor (no further 
allowance will be made where extra/additional work is 
performed by any sub-subcontractor), an additional sum 
equal to: 

      (1) 5 percent of the first $10,000 of the above-
estimated costs, including the subcontractor’s 
percentage override. 

      (2) Plus 3 percent of any sum in excess of $10,000 
of the total of said items. 

  2. ACTUAL COSTS - By determining the actual cost of the extra/additional work 
in the same manner as in the above Subparagraph 1.01 C. 1.a. except that actual 
costs of the Contractor be utilized in lieu of estimated costs. ORDA shall have 
the option to utilize this method provided it notifies the Contractor of its intent to 
do so prior to the time the Contractor is properly authorized to commence 
performance of such work. 

  3. By applying the applicable price or prices set forth in the Contract Documents or 
by applying a unit price agreed to by both parties. 

  4. All profit, overhead and expense of whatsoever kind and nature, other than those 
set forth above in Subparagraphs C.1.a. 1), 2) and 4), and below in Paragraph 
1.01 F., of the Contractor, its subcontractors and sub-subcontractors, are covered 
by the aforesaid percentage overrides and no additional payment therefore will be 
made by ORDA. 
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 D. Irrespective of the method used or to be used by ORDA in determining the value of 
extra/additional or omitted work, the Contractor shall, after receipt of a request, shall 
within 15 days submit to ORDA a detailed breakdown of the Contractor’s estimate of the 
value of the omitted or extra/additional work. The Contractor shall submit evidence, 
satisfactory to the Contracting Officer, to substantiate each and every item that 
constitutes his proposal for the change.  ORDA shall promptly respond to such 
submission. 

 
 E. Labor: Whenever this Contract requires the determination of labor hours, it shall be 

determined as follows: 
  1. Labor Hours shall be based on the labor factors as published in “RSMeans” by 

Reed Construction Data.  The latest versions of the following books shall be 
used: 

   a. Building Construction Cost Data 
   b. Electrical Cost Data 
   c. Mechanical Cost Data 
   d. Plumbing Cost Data 
   e. Site Work and Landscape Cost Data 
  2. In the event that a labor factor for an item of work is not available from these 

publications the Director shall establish a labor factor as to the amount of time it 
takes to perform an item of Work. 

   a. Conditions that affect the performance of the extra/additional work 
whether addressed in the Contract Documents or not shall be taken into 
consideration and negotiated. 

   b. Unforeseen conditions or conditions that are not identifiable shall not be 
included in the Contractor’s proposal. If while in the process of 
performing the omitted or extra/additional work a condition or event that 
affects the work becomes evident, it will be addressed at that time via a 
field order or change order. 

 
 F. Materials: 
  1. Materials used in performance of the extra/additional work shall conform to 

Contract Documents and shall be listed by description, quantity and standard unit 
of measure. 

  2. Where the extended value of an item of material is FIVE THOUSAND 
DOLLARS OR MORE a quote or invoice from a supplier shall be included as 
part of the Contractor’s proposal.  The Director’s Representative reserves the 
right to request substantiating pricing documentation to verify actual and 
reasonableness of any and all submitted costs.  This requirement does not impede 
Subparagraph 1.01 D. above. 

  3. Travel costs including mileage, tolls, and overnight lodging and meal per diems 
incurred as a result of the extra/additional work will be reimbursed at costs 
without any markup for the Contractor or subcontractor as the case may be.  
Daily travel to the project site must exceed 35 miles, one way, from the 
Contractor’s office address to claim mileage and toll expenses; only mileage 
beyond 35 miles will be reimbursed.  Distance must exceed 50 miles, one way, 
from Contractor’s office address to the project site to claim overnight lodging 
and meal per diems.  Actual cost for overnight lodging and meal per diems will 
be reimbursed up to the maximum rates listed per locality, as established by U.S. 
General Services Administration (GSA).  
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  4. Personal Protection equipment required for hazardous materials abatement and 
materials used to create critical barriers and protection barriers, provided that 
they are expended during the performance of the extra/additional work or turned 
over to ORDA at the request of the Director’s Representative, are reimbursable 
as part of an order on contract. 

  
G. Equipment:  
  1. Whenever this Contract requires the determination of the subtility and/or cost of 

equipment, it shall be determined as per the following: 
  2. Suitable Equipment:  

   a. Equipment used or to be used in the performance of Work shall be 
specifically described by the manufacturer, model number and date of 
manufacture and be of suitable size and capacity required for the work to 
be performed.  

   b. For the purposes of the performance of extra/additional or additional 
work, when, in the opinion of the Contractor, and as approved in writing 
by the Director’s Representative, suitable equipment is not available on 
the Site, the moving of said equipment to and from the Site will be paid 
for at actual cost. 

   c. Notwithstanding any other provision, if ORDA should determine that the 
nature or size of the equipment used by the Contractor in connection with 
the performance of Work is larger or more elaborate, as the case may be, 
than the size or nature of the minimum equipment determined by ORDA 
to be suitable for the performance of Work, the cost of equipment used in 
calculating the costs of extra/additional work or delay damages will not 
be based upon the equipment used by the Contractor but instead will be 
based on the smallest or least elaborate equipment determined by ORDA 
to have been suitable for the performance of the Work.  In no event shall 
the amount paid to the Contractor as the allowance for the use of self-
owned construction equipment exceed the lower of the actual cost of 
such equipment or the depreciated value of such equipment as carried on 
the Contractor or subcontractors books. 

  2. Equipment Cost: 
   a. Ownership Cost: Equipment, excluding hand tools which are defined as 

tools and equipment having a new purchase price of less than ONE 
THOUSAND DOLLARS, and which will be used exclusively and 
directly on the Work.  For the purposes of computing the Contractor’s 
cost for self-owned equipment, (Self-owned equipment is defined to 
include equipment rented from controlled or affiliated companies) the 
rate used for periods of under five days shall be the monthly rate set forth 
for the item of equipment in the Equipment Watch® “Rental Rate Blue 
Book” published by Penton Media (800 669-3282) divided by 22 days to 
establish a daily rate and divided again by eight hours to establish an 
hourly rate.  The rate used for periods of five days or more shall be 45% 
of the published monthly rate.  In the event the “Rental Rate Blue Book” 
does not list the item of equipment used, the applicable rate shall be 
determined in the same manner as set forth above except that the 
monthly rate used shall be that set forth in “The AED Green Book” 
published by Penton Media (800 669-3282).  In the event that a rate is 
not established in the “Rental Rate Blue Book” or “The AED Green 
Book” for a particular piece of equipment, the Contracting Officer shall 
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establish a rate for ownership costs and operating costs for that piece of 
equipment that is consistent with its cost and expected life.   

 
i. Rented Equipment:  

• Equipment rented specifically and exclusively for the 
performance of extra/additional work will be paid at the 
actual, invoice supported, rental cost. 

• Equipment rented for the Contract Work that is used in 
the performance of extra/additional work will be 
reimbursed for operating costs only. 

ii. Self-Owned Equipment: The maximum amount of 
reimbursement for the ownership costs of self-owned equipment 
is limited to the original purchase price of the equipment as 
supported by Bill of Sale. In the specific event when the 
ownership reimbursement is limited by the original purchase 
price, the Contractor shall, nevertheless, be reimbursed for the 
operating cost per hour for each hour of actual use.  

   b. Operating Costs: 
i. Equipment: The Contractor shall be reimbursed for its operating 

costs for equipment based on actual cost data. Operating costs 
shall include fuel, lubricants, other operating expendables and 
preventive and field maintenance. Operating costs do not include 
the operator’s wages. In the event, after documented and 
demonstrated due diligence, actual operating costs are not 
ascertainable, then the Contractor will be compensated utilizing 
100 percent of the operating costs set forth in the “Rental Rate 
Blue Book” and the Contractor shall be reimbursed the product 
of the number of hours of actual use multiplied by the operating 
cost per hour. 

     
 H. Insurance and Bonds: 
  1. The additional cost of all required Bonds and Liability and Builder’s Risk 

Insurance Premium required by this Contract, arising from the additional cost of 
performing extra/additional work shall be paid by a change order or field order to 
be issued upon physical completion of the Work and upon the submission of 
proof of payment of such additional premiums assessed by the respective 
insurance companies for such additional cost of the extra/additional work. 

  2. Should the additional work require an additional insurance policy not initially 
required or anticipated in the execution of the contract, whether required of the 
Contractor or a subcontract between the Contractor and a subcontractor actually 
performing extra/additional work, will be reimbursed based on actual cost. 

 
 I. Unless otherwise specifically provided for in an order on contract or field order, the 

compensation specified therein for extra/additional work includes full payment for both 
the extra/additional work covered thereby and for any damage or expense caused the 
Contractor by any delays to other work to be done under the Contract resulting from or 
on account of said extra/additional work, and the Contractor waives all rights to any other 
compensation for said extra/additional work, damage or expense. 

 
 J. In computing the value of an order on contract or field order which involves additions 

and deletions of work and the cost of the added work exceeds the cost of the deleted 
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work, overhead and profit shall be computed on the amount by which the actual cost of 
additional labor and material exceeds  the actual cost of the deleted labor and material, 
except no additional overhead and profit shall be allowed on the value of any order on 
contract or field order determined by the method provided in Subparagraphs 1.01 C. 1.b. 
or 1.01 A. 3. 

 
 K. In computing the value of an order on contract or field order which involves additions 

and deletions of work and the cost of the deleted work exceeds the cost of the added 
work, the Contractor will be allowed to retain the overhead and profit on the amount by 
which the cost of the deleted work exceeds the cost of the added work, except that no 
overhead and profit shall be retained on the cost of work determined by the method 
provided in Subparagraphs 1.01 C. 1.b. or 1.01 C. 3.  

 
 L. Subject to the provisions of Article 17A of the General Conditions, the following 

elements of damage, and only the following elements, as determined by the Contracting 
Officer, will be recoverable by the Contractor as “delay damages” provided that they are 
actual, reasonable and necessary: 

  1. Documented additional or escalated job site labor expenses. 
  2. Documented additional or escalated costs for materials. 
  3. Documented additional or escalated equipment costs less appropriate credits, as 

such are determined in accordance with this Section. 
  4. Documented costs of extended job-site overhead (including job superintendent, 

office engineer and clerical staff, but not including working foremen). 
  5. An additional 15 percent of the total of the above items in Subparagraphs 1.01 L. 

1., 2., 3. and 4. for home office overhead and profit thereon. 
  6. Documented additional or escalated insurance and bond costs. 
  7. When the work is performed by a subcontractor, the Contractor shall be paid the 

actual, reasonable and necessary cost of such subcontracted work as outlined 
Subparagraphs 1.01 L. 1. through 4., including the subcontractor’s main office 
overhead and profit of 15 percent.  The Contractor shall also be allowed an 
additional 5 percent administrative fee for processing. 

  8. The phrases “additional expenses”, “escalated expenses”, “additional costs” and 
“escalated costs” shall include expenses and costs above or below those normally 
incurred in the performance of the work, less any appropriate credit, and/or 
attributable, with appropriate credits, to the performance of work or portions of 
work in a different time period than that which was indicated on the approved 
progress schedule. 

 
 M. The parties agree that, with regard to delay damages, ORDA will have no liability for the 

following items and the Contractor further agrees it shall make no claim for the following 
items: 

  1. Profit, in excess of that provided for above. 
  2. Loss of anticipated or unanticipated profit. 
  3. Labor inefficiencies and loss of productivity. 
  4. Home office overhead in excess of that provided for above. 
  5. Consequential damages, including but not limited to interest on monies in 

dispute, including interest which is paid on such monies, loss of bonding 
capacity, bidding opportunities, or interest on retainage or investment, or any 
resultant insolvency. 

  6. Indirect costs or expenses of any nature. 
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  7. Direct or indirect costs attributable to performance of work where the Contractor, 
because of situations or conditions within its control, has not progressed in a 
manner satisfactory to the Executive Director. 

  8. Attorneys’ fees, or claims preparation expenses. 
 
 N. Remedies Exclusive:  With respect to extra/additional costs and delay damages, the 

parties agree that ORDA shall have no liability to the Contractor for expenses, costs, or 
items of damage other than those which are specifically identified as payable above. In 
the event any legal action is instituted against ORDA by the Contractor on account of any 
extra/additional work or for additional compensation, whether on account of delay, 
acceleration, breach of contract, or otherwise, the Contractor agrees that ORDA’s liability 
will be limited to those items which are specifically identified as compensable above. The 
Contractor further agrees to make no claim for expenses other than those which are 
specifically identified as compensable above. 

 
PART 2 PRODUCTS (Not Used) 
 
 
PART 3 EXECUTION (Not Used) 
 
 

END OF SECTION 
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SECTION 01 21 01 
ALLOWANCES – SINGLE PRIME 

 
Part 1 – GENERAL 
 
1.1 SCOPE 

 
A. Definition and Purpose: Allowances have been established to provide controlled cost of 

certain project requirements which cannot be completely described in the Contract 
Documents but which are required in construction. The cost of all allowances indicated in the 
Contract Documents shall be included in the Base Proposal. 

 
B. Types of Allowances 
 

1. Field Order Allowance: The Contractor shall include as part of the base proposal, a lump 
sum allowance in the amount stated for additional work to accommodate field changes 
and/or additional work required. The Field Order Allowance shall be used only as 
directed by the Owner’s Representative for the Owner’s purposes, and only by means of 
a Field Order which shall designate amounts to be charged to the Field Order Allowance. 

a. The Field Order Allowance shall include all labor, materials, overhead and profit.  
Refer to Section 012000 Cost Computations for allowed overhead and profit and 
to the General Conditions Article 25.9 Allowances.  

b. The value of the Field Order Allowance may be increased with a Change Order 
or the incorporation of credit proposals from the Contractor. 

c. At time of project closeout, unused amounts remaining in Field Order Allowance 
shall be credited to the Owner by Change Order. 

2. Cash Allowance: The Contractor shall include as part of the base proposal, a lump sum 
allowance in the amount stated for specific items which shall be covered under the Cash 
Allowance. Cash allowances will not have a corresponding “Unit Price”. Unless 
specifically included in the description, cash allowances excluded the labor to install the 
materials, services, equipment, etc. covered by the cash allowance. The latter is part of 
the Contractor’s base proposal.  

 
1.2 SCHEDULE OF ALLOWANCES 

 
A.  Field Order Allowance: Contract (BEL.21.013.001) – Single Prime Contract 

1. Field Order Allowance SP-1: Allow the amount as identified in the Proposal 
Submittal Price Form for work ordered in accordance with Section 012100 1.1-
(B) 1. 

2. Allowance shall be included into the Base Proposal as per the Proposal Submittal 
Price Form.  
Base Proposal (Proposal Item No. 1 + Allowance No. 1) 

B. Cash Allowance: Contract (BEL.21.013.001) – Single Prime Contract 
1. Allow the amount as identified in the Proposal Submittal Price Form for Spare 

Parts and Specialty Tools in accordance with Section 012100 1.1-(B) 2. 
2. Allowance shall be included into the Base Proposal as per the Proposal Submittal 

Price Form. 
 Proposal* = Proposal Item + Cash Allowance 

 
*When both Field Order Allowance and Cash Allowance are used then the  
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Base Proposal = Item 1- All Work Except Allowances + Item 2 - Field Order Allowance + Item  
 3 - Cash Allowance 

 

PART 2   PRODUCTS (Not Used) 

PART 3   EXECUTION  

3.1 EXAMINATION 

A. The allowance amounts listed in the specifications shall be included in the base bid. 

B. Allowances shall be administered under the direction of the Project Management Team.  

C. Allowances application and adjustment shall be in accordance with Sections 01 20 00 
Cost Computations, 01 29 77 Measurement and Payment Standards and 01 50 00 Change 
Orders.  

End Section 
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SECTION 01 31 13 
PROJECT SCHEDULE 

 
PART 1  GENERAL 
 
1.1 RELATED DIVISION 1 DOCUMENTS AND REQUIREMENTS SPECIFIED ELSEWHERE  

A. Section 01 10 01 Scope of Work – Single Prime 
 
1.2 SUMMARY 

A. This section proves procedural requirements to plan, schedule, and document the 
progress of the project, and predict and prevent delays to established activities and 
milestones during performance of the WORK.    

B. Bid Milestones as defined and incorporated into this Section 01 31 13. 
 
1.3 DEFINITIONS: 

A. Activities/Tasks:  Specific to a CONTRACATORS Work which adequately represent the 
project scope.  It shall include durations as defined in workdays and shall have Resources 
assigned to it. 

B. Project Work Plan:  A comprehensive list of Contractor tasks, predecessors, durations, 
resources required to develop the Project Schedule. 

C. Project Team:  Persons acting on behalf of the OWNER and CONTRACTORS in an 
effort to successfully plan, schedule, and coordinate the Work of the Project. 

D. Project Schedule:  A list of activities/tasks, sequencing projected start and finish dates 
and resource allocation required to successfully complete the Work by the Project 
completion date.  Project Schedule shall include the work of all Prime Contractors and all 
Subcontractors and shall have been agreed to by all parties. 

E. Project Completion Date:  The date as set forth in 00 01 14 Notice to Bidders:  Schedule 
of Important Dates and Times. 

F. Milestones:  As defined in General Conditions Section 2. 
G. Bid Milestones:  A significant start or completion date of a particular set of activities, as 

set forth in this section and as a requirement of the Contract to achieve the Project 
Completion Date. 

H. Float:  The measure of latitude in starting and/or completing an activity without impeding 
on the successful realization of Project milestones. 
1. Float time is not for the exclusive use or benefit of either the OWNER or the 

CONTRACTOR but is a jointly owned expiring Project resource. Float is 
available as needed to meet scheduled milestones and the Project Completion 
Date.  Recognizing float within or among activities does not permit the 
CONTRACTOR to disrupt progress or delay completion of an activity or 
milestone. 

I. Resources:  Labor, material or equipment, shared or exclusive, required for the 
completion of an Activity or the Work, which recognizes an associated cost.  
1. When the delivery of Resources is required for the purposes of this section it is 

requiring the following: 
a. Labor loading schedule, indicating the trades required and quantity of 

each to achieve the Project Schedule. 
b. Material delivery schedule, indicating the major pieces of equipment 

with a value of more than $1,000 or any material with a delivery period 
of greater than 2 weeks. 

c. Equipment schedule, indicating any piece of equipment which is not 
owned the CONTRACTOR and shall be either rented or sub-contracted 
out to achieve the milestones and activities set forth in the Project 
Schedule.  Equipment that is incidental to the project is not required to be PL
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shown here. 
d. Subcontractor work is required to be shown in resource loading, and 

shall include the work of all subcontractors regardless of contract value 
or duration of work. 

J. Subcontractors:  Refer to General Conditions Article 6. 
K. Time is of the Essence: Refer to General Conditions Article 13.1.3 
L. Work Progress:  The progress that each CONTRACTOR is completing throughout the 

duration of the project as measured in accordance with every task listed on the Project 
Schedule. 

M. Novel Coronavirus Coordination: Contractors shall review, administer and manage 
schedules of work to ensure coordination of work with compliance to all Novel 
Coronavirus guidelines and requirements.      

 
1.4 PROJECT SCHEDULE: 

A. FOR ALL CONTRACTS: 
1. Each Prime CONTRACTOR shall provide schedule in accordance with General 

Conditions Section 2.9 Initially Acceptable Schedule.  This schedule shall 
incorporate the activities and milestones set forth in this section Project Schedule 
and shall be detailed in accordance with SUBMITTALS 1.5.  

2. FOR MULTIPLE PRIME CONTRACTS:  If specified in Section 01 10 01 Scope 
of work that the project is a multiple prime contract the following procedures are 
set forth to establish the Project Schedule.  The General Trades Contractor shall 
compile a critical path schedule with the schedule provided by each 
CONTRACTOR as detailed in paragraph 1.4.A.1.  A scheduling meeting shall 
then be held within five working days’ with the ENGINEER and OWNER to 
review each predecessor and successor as well as each activity and milestone to 
insure the project can be delivered on time. 
a. All Contractors shall prepare and submit a resource loading chart in 

agreement with the Project Schedule. 
b. Novel Coronavirus Coordination shall be fully employed.  
c. All CONTRACTORS shall sign the SCHEDULE AGREEMENT FORM 

found at the end of this section. 
3. Time is of the essence for this contract.  
 
1.5 SUBMITTALS 

A. SCHEDULE SUBMITTALS 
1. All schedules shall be submitted in electronic format using Microsoft Project or 

another industry standard scheduling software. 
2. Each schedule shall show the durations for submittal periods, material and 

equipment lead times for all equipment with a delivery period longer than two 
weeks. 

3. Each schedule shall reflect the predecessors and successors relevant to achieve 
the intended schedule. 

4. Each schedule shall include milestones as set forth in this section. 
B. RESOURCE LOADING SUBMITTAL 

1. Resource loading includes labor, material, equipment and subcontractors required 
to complete each activity/task of the Project Schedule.  

 
1.6 MONITORING THE PROJECT WORK PLAN 

A. WEEKLY PROGRESS MEETINGS 
1. The progress toward achieving the Project Schedule will be discussed at every 

weekly project meeting or as otherwise directed by the OWNER based on the 
project needs.   PL
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2. Work Progress as it relates to the Project Schedule shall be updated two days 
prior to every meeting and submitted to the OWNER. 

3. Any task progress which varies from the Project Schedule by +/- two (2) days as 
it relates to the start or finish for any activity shall be flagged on the project 
schedule. 

4. CONTRACTORs shall be prepared to discuss the following as it relates to their 
WORK and the WORK of their subcontractors: 
a. Actual Start of each task 
b. Actual Finish of each task 
c. In-progress activities for the next week 
d. Any task progress which vary two (2)  days + or - from the Project 

Schedule.  If the work is behind by two (2) days, the CONTRACTOR 
shall refer to section 1.7 Maintaining Schedule. 

 
1.7 MAINTAINING SCHEDULE 

A. Perform the Work in accordance with the Project schedule and providing resources 
necessary to maintain the progress of tasks and activities as detailed in the Project 
Schedule so that no delays are caused to other CONTRACTORS engaged in the work. 

1. Should any CONTRACTOR fail to maintain progress according to the 
Project Schedule or cause delay to another CONTRACATOR, that 
CONTRACTOR shall provide such additional manpower, equipment, 
additional shifts, or other measures, at their own cost, to bring their 
activities and tasks back on schedule. 

2. Performing Work out of sequence with the Project Schedule is not 
permitted unless written approval is obtained by the other 
CONTRACTORS affected and the OWNER prior to work commencing. 
 

1.8 RECOVERY WORK PLAN 
A. When weekly updates indicate the Work is five (5) or more work days behind the 

approved Project Completion date, the CONTRACTORs shall present recovery options 
to the OWNER to be considered for incorporation into an updated Project Schedule.  
Such items shall include, but not limited to, allocating additional resources to reduce 
durations or modify activity sequencing.  An updated schedule submitted for 
consideration must be approved by all CONTRACTORS and OWNER and a new 
Schedule Agreement signed by all parties.  In any case, any modification to the schedule 
will not extend the Project Completion date as specified in the Contract Agreement. 

B. If a CONTRACTOR fails to provide recovery options within 10 calendar days 
subsequent to the identification of the schedule deficiency indicated in 1.8A, the 
OWNER will execute an updated Schedule for the CONTRACTOR to adhere. 

C. If the CONTRACTORS are unable to remedy a deficient SCHEDULE through the 
Recovery Work Plan process, the OWNER will exercise its rights and responsibilities 
accordingly. 
 

PART 2  PRODUCTS 
Not Used. 

 
PART 3  EXECUTION 

Not Used                                              
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SCHEDULE AGREEMENT 
 
Project Title: ________________________________ 
Project Number:  _________________ 
Date:_________________ 
 
Prepared by:________________________________________ 
 
Scheduled Name:_________________________ Schedule Date:_______________ Schedule Version:______ 
 
It is agreed that the Project Schedule as defined by the above listed reference is accepted for use in 
coordinating, scheduling, and monitoring the work of all related contracts. 
 
LIFTS & TRAMWAY CONTRACTOR: 
 
__________________________________ ____________________________  _________________ 
NAME (Print)    SIGNATURE    DATE 
 
 
OWNER REPRESENTATIVE: 
 
__________________________________ ____________________________  _________________ 
NAME (Print)    SIGNATURE    DATE 
    
 

END OF DOCUMENT 
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SECTION 01 33 00 

SUBMITTAL PROCEDURES 

PART 1   GENERAL 

1.01 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 

A. Other requirements pertaining to submittals are included in the General 
Conditions and in the various sections of the Specifications. 

B. Summary of the Work: Section 01 10 00. 
 

1.02 SECTION INCLUDES 

A. Submittal procedures. 
B. Proposed products list. 
C. Product data. 
D. Certificates. 
E. Manufacturer's instructions. 

1.03 DEFINITIONS 

A. Deviation:  Changes in products, materials, equipment and methods of 
construction from those required by the Contract Documents and proposed by 
the Contractor. 

B. Acceptable Manufacturer, Company or Product: A manufacturer, company or 
product capable of achieving the requirements established in the Contract 
Documents and demonstrating compliance. 

C. Portable Document Format (PDF): An open standard file format used for 
representing documents in a device-independent and display resolution-
independent fixed layout document format. 

1.04 DEVIATIONS FROM REQUIREMENTS OF THE CONTRACT DOCUMENTS 

A. Deviations from the requirements of the Contract Documents will not be 
allowed unless a request for deviation is made in writing prior to or at the time 
of submission and the specific deviation is approved by the Director’s 
Representative subject to the requirements of Article 4 of the General 
Conditions.  The request for deviation shall be made utilizing the 
CONTRACT DOCUMENT DEVIATION REQUEST FORM. 

1. The submission of a deviation shall be done in a timely manner according 
to the schedule of submittals to allow the Director sufficient time for 
review. 
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1.05 “OR EQUAL” TO BRAND NAME PRODUCTS 

A. Whenever a product is specified by brand name, a comparable brand, equal to 
that named, may be submitted for approval subject to the requirements of 
Article 5 of the General Conditions. 

1. The Contractor shall bear the burden of proving that the proposed product 
is equal to the specified product.  The submission of an “or equal” shall be 
done in a timely manner to allow the Director sufficient time to review the 
proposed product. 

2. Whenever a color or pattern is indicated by a specific manufacturer’s 
name or number, the intent is to communicate the required color or pattern 
of the material.  Other manufacturers’ comparable colors or patterns may 
be submitted for approval as equal. 

1.06 WAIVER OF CERTAIN SUBMITTAL REQUIREMENTS 

A. Unless otherwise specified, the requirement to submit product data and 
samples for approval will be waived for products specified by brand name if 
the specifically named products are furnished for the Work.  In such cases, 
submit required Product Data to the Director’s Representative for information 
only. 

1.07 SUBMITTAL PROCEDURES 

A. Transmit each submittal with accepted form. 
B. Sequentially number the transmittal form. 
C. Identify Project, Contractor, subcontractor, and supplier; pertinent drawing 

and detail number, and specification section number, as appropriate. 
D. Apply Contractor's stamp, signed or initialed certifying that review, approval, 

verification of products required, field dimensions, adjacent construction 
Work, and coordination of information is in accordance with the requirements 
of the Work and Contract Documents. 

E. Schedule submittals to expedite the Project, and deliver via E-Mail to project 
architect and CC project manager. 

F. For each submittal for review, allow (14) fourteen days. 
G. Identify variations from Contract Documents and product or system 

limitations, which may be detrimental to successful performance of the 
completed Work. 

H. Provide space for review stamps. 
I. When revised for resubmission, identify all changes made since previous 

submission. Distribute copies of reviewed submittals as appropriate.  Instruct 
parties to promptly report any inability to comply with requirements. 

J. Submittals not requested will not be recognized or processed. 
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1.08 PROPOSED PRODUCTS LIST 

A. Within two (2) days after date of Owner-Contractor Agreement, submit list of 
major products proposed for use, with name of manufacturer, trade name, and 
model number of each product. 

B. For products specified only by reference standards, give manufacturer, trade 
name, model or catalog designation, and reference standards. 

1.09 PRODUCT DATA 

A. Product Data:  Submit to Owner for review for the limited purpose of 
checking for conformance with information given and the design concept 
expressed in the contract documents.   

B. Mark each copy to identify applicable products, models, options, and other 
data.  Supplement manufacturers' standard data to provide information 
specific to this Project. 

1.10 CERTIFICATES 

A. When specified in individual specification sections, submit certification by the 
manufacturer, installation/application subcontractor, or the Contractor to 
Owner, in quantities specified for Product Data. 

B. Indicate material or product conforms to or exceeds specified requirements.  
Submit supporting reference data, affidavits, and certifications as appropriate. 

C. Certificates may be recent or previous test results on material or product, but 
must be acceptable to Engineer. 

1.11 MANUFACTURER'S INSTRUCTIONS 

A. When specified in individual specification sections, submit printed 
instructions for delivery, storage, assembly, installation, adjusting, and 
finishing to Engineer for delivery to Owner in quantities specified for Product 
Data. 

B. Indicate special procedures, perimeter conditions requiring special attention, 
and special environmental criteria required for application or installation. 

PART 2   PRODUCTS (Not Used) 

PART 3   EXECUTION (Not Used) 

 

 

 

END OF SECTION 
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SECTION 01 45 33 
CODE-RELATED SPECIAL INSPECTIONS 

 
PART 1  GENERAL 

 
1.1 SUMMARY 

A. This section addresses the CONTRACTOR responsibilities as it relates to 
Special Inspections for this Project. 

 
1.2 DEFINITIONS 

A. Special Inspections:  Inspections and testing of materials, installation, 
fabrication, erection or placement of components and connections mandated by 
the Code that also require special expertise to ensure compliance with the 
Contract Documents.  Special inspections are separate from and independent of 
tests and inspections conducted by the CONTRACTOR for the purposes of 
quality assurance and contract administration. 

B. Code or Building Code:  (ICC 9IBC), 2015 Edition of the International Building 
Code with New York State supplement and specifically, Chapter 17 – Special 
Inspections and Tests. 

C. Authority Having Jurisdiction: Agency empowered to enforce the building, fire 
and life safety code requirements of the permitting jurisdiction in which the 
Project is located. 

 
1.3 OWNERS RESPONSIBILITIES 

A. The OWNER shall employ services of a Special Inspection Agent to perform 
inspections and associated testing and sampling indicated on the Schedule of 
Special Inspection Services. 

B. The OWNER and ENGINEER will provide a copy of the Schedule of Special 
Inspection Services prior to work commencing, if not included herein for 
CONTRACTOR use. 

C. Cooperate with agency and laboratory personnel; provide access to the work, to 
manufacturers’ facilities, and to fabricators’ facilities as required. 

D. Provide incidental labor and facilities: 
i. Safe access to work to be tested or inspected. 

ii. Obtain and handle samples 
iii. Facilitate tests or inspections 
iv. Provide storage and curing of test samples 
v. Provide certification and all other special inspections required with 

submittals. 
E. Notify OWNER, or designated representative, 48 hours in advance of expected 

time for operations requiring testing or inspection services. 
 
1.4 CONTRACTOR RESPONSIBILITIES 

A. CONTRACTOR shall be responsible for timely notification of all work to be 
inspected. 

B. CONTRACTOR shall request list of Special Inspections if they did not receive 
it before the first progress meeting.  Not having a copy of the required special 
inspections does not relieve the CONTRACTOR of their obligation to obtain a 
copy. 

C. The work of the Special Inspection Agent in no way relieves CONTRACTOR 
of obligation to perform their Work in accordance with requirements of Contract 
Documents. 

D. CONTRACTOR shall pay for the re-inspection of defective work performed by 
them. PL
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PART 2  PRODUCTS 

 Not Used 
 
PART 3   EXECUTION 

  
3.1 Special inspections shall be indicated as continuous or periodic.   

A. Continuous special inspection:  Special Inspection Agent shall be present in the 
area where the work is being performed and observe the work at all times the 
work is in progress. 

B. Periodic Special Inspection:  Special Inspection Agent shall be present in the 
area where work is being performed and observe the work part-time or 
intermittently and at the completion of the work.  The OWNER shall make the 
determination as to the frequency and duration of the Periodic Special 
inspection. 

3.2 RETESTING 
A.   Retesting required because of non-conformance to specified requirements shall 

be performed by the same Agency and paid for by the CONTRACTOR.  Copies 
of all said reports must be submitted to the OWNER and reviewed by the 
ENGINEER for acceptance. 

B.    Retesting required because the Agency was called to the site for inspection, but 
the CONTRACTOR was not ready will be paid for by the CONTRACTOR. 

 
 
 END OF SECTION 
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 SECTION 01 5000 
 CHANGE ORDER PROCEDURES 
 
PART 1   GENERAL 
 

1.1. SECTION INCLUDES 
1.1.1.   Change Order Procedure 

 
1.2 Procedure for preparation of change orders 

1.2.1 In accordance with Article 10 of the General Conditions the Owner may 
authorize changes in the work. 

1.2.2 A Work Change Directive will be issued to the Contractor using Work Change 
Directive form, which will provide the Contractor with direction as it relates to a 
change in the work or a proposed change in the work. 

1.2.3 Contractor shall follow directions as indicated on the form and provide pricing 
accordingly for Owner approval and future incorporation into a Contract Change 
Order. 

1.2.4 Contractor shall respond to all Work Change Directives promptly. 
 

 
 
 END OF SECTION 
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 SECTION 01 6000 
 PRODUCT REQUIREMENTS 
 
 
PART 1   GENERAL 
 
1.1 SECTION INCLUDES 

A. Products. 
B. Product delivery requirements. 
C. Product storage and handling requirements. 
D. Product options. 
E. Product substitution procedures. 

 
1.2 PRODUCTS 

A. Definition:  Product is any material purchased, stored and/or delivered to the site to be 
incorporated into the Work. 

B. Provide products of qualified manufacturers suitable for intended use.  Provide products of 
each type by a single manufacturer unless specified otherwise. 

C. Do not use materials and equipment removed from existing premises, except as specifically 
permitted by the Contract Documents. 

D. Provide interchangeable components of the same manufacturer for components being 
replaced. 

 
1.3 PRODUCT DELIVERY REQUIREMENTS 

A. Transport and handle products in accordance with manufacturer's instructions. 
B. Promptly inspect shipments to ensure that products comply with requirements, quantities 

are correct, and products are undamaged. 
C. Provide equipment and personnel to handle products by methods to prevent soiling, 

disfigurement, or damage. 
 
1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS 

A. Store and protect products in accordance with manufacturers' instructions. 
B. Store with seals and labels intact and legible. 
C. Store sensitive products in weather tight, climate controlled, enclosures in an environment 

favorable to product. 
D. For exterior storage of fabricated products, place on sloped supports above ground and 

adequately protected from weather. 
E. CONTRACTOR shall insure all off-site stored products in a bonded off-site storage facility 

when site does not permit on-site storage or protection. 
F. Cover products subject to deterioration with impervious sheet covering.  Provide 

ventilation to prevent condensation and degradation of products. 
G. Store loose granular materials on solid flat surfaces in a well-drained area.  Prevent mixing 

with foreign matter. 
H. Provide equipment and personnel to store products by methods to prevent soiling, 

disfigurement, or damage. 
I. Arrange storage of products to permit access for OWNER inspection. Periodically inspect 

to verify products are undamaged and are maintained in acceptable condition. 
 
1.5 PRODUCT OPTIONS 
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A. Products Specified by Reference Standards or by Description Only: Any product meeting 
those standards or description. 

B. Production Specified for One Manufacturer supported by the text “Memorandum of 
Standardization” are products that are approved for standardization by the Owner’s internal 
approval process for controlling product uniformity. No substitutions shall be entertained.  

C. Products Specified by Naming One or More Manufacturers with a Provision for 
Substitutions:  Submit a request for substitution for any manufacturer not named in 
accordance with the following article. 

 
1.6 PRODUCT SUBSTITUTION PROCEDURES 

A. Owner will consider requests for Substitutions only within 5 days after date of Owner-
Contractor Agreement.  Requests for substitutions shall be made in a timely manner and in 
conjunction with the project schedule so as not to delay theproject.  Additionally, the 
substitution will only be considered when the Engineer is given adequate time to review the 
submittal and respond without negative impact on the Project Schedule. 

 
B. Document each request with complete data substantiating compliance of proposed 

Substitution with Contract Documents. 
C. A request constitutes a representation that the Bidder: 

1. Has investigated proposed product and determined that it meets or exceeds the 
quality level of the specified product. 

2. Will provide the same warranty for the Substitution as for the specified product. 
3. Will coordinate installation and make changes to other Work which may be 

required for the Work to be complete with no additional cost to Owner. 
4. Waives claims for additional costs or time extension which may subsequently 

become apparent. 
5. Will reimburse Owner for review or redesign services associated with re-approval 

by authorities. 
D. Substitutions will not be considered when they are indicated or implied on Shop Drawing 

or Product Data submittals, without separate written request, or when acceptance will 
require revision to the Contract Documents. 

 
 
PART 2  PRODUCTS 
 
  Not Used. 
 
PART 3  EXECUTION 
 
  Not Used. 
 
 
 END OF SECTION 
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 SECTION 01 70 00 
 EXECUTION REQUIREMENTS 
 
PART 1  GENERAL 
 
1.1 SECTION INCLUDES 
 

1. Closeout procedures. 
 

2. Final cleaning. 
 

3. Protecting installed construction. 
 

4. Project record documents. 
 

5. Operation and maintenance data. 
 

6. Manual for equipment and systems. 
 

7. Product warranties. 
 
1.2 CLOSEOUT PROCEDURES 
 

1. Submit written certification that Contract Documents have been reviewed, Work 
has been inspected, and that Work is complete in accordance with Contract 
Documents and ready for Owner's review. 

 
2. Provide submittals to Owner that are required by governing or other authorities. 

 
1.3 FINAL CLEANING 

1. Contractor will execute final cleaning prior to final project assessment. 
 

2. Interior to be broom clean. 
 

3. Remove waste and surplus materials, rubbish, and construction facilities from the 
site. 

 
1.4 PROTECTING INSTALLED CONSTRUCTION 

1. Protect installed Work and provide special protection where specified in 
individual specification sections. 

 
2. Provide temporary and removable protection for installed products. Control 

activity in immediate work area to prevent damage. 
 
1.5 PROJECT RECORD DOCUMENTS 
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 01700-2 

1. Maintain on site one set of the following record documents; record actual 
revisions to the Work: 
1. Drawings. 
2. Specifications. 
3. Addenda. 
4. Change Orders and other modifications to the Contract. 
5. Reviewed Shop Drawings, Product Data, and Samples. 
6. Manufacturer's instructions for assembly, installation, and adjusting. 

 
2. Ensure entries are complete and accurate, enabling future reference by Owner. 

 
3. Store record documents separate from documents used for construction. 

 
4. Record information concurrent with construction progress, not less than weekly. 

 
5. Specifications:  Legibly mark and record at each product section a description of 

actual products installed, including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 
3. Changes made by Addenda and modifications. 

 
6. Record Drawings and Shop Drawings:  Legibly mark each item to record actual 

construction including: 
1. Measured horizontal and vertical locations of underground utilities and 

appurtenances, referenced to permanent surface improvements. 
2. Measured locations of internal utilities and appurtenances concealed in 

construction, referenced to visible and accessible features of the Work. 
3. Field changes of dimension and detail. 
4. Details not on original Contract Drawings. 

 
7. Submit documents to Owner with claim for Final Completion. 

 
1.6 OPERATION AND MAINTENANCE DATA 

1. Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders 
with durable plastic covers. 

 
2. Drawings:  Provide with reinforced punched binder tab. Bind in with text; fold 

larger drawings to size of text pages. 
 

3. Contents:  Prepare a Table of Contents for each part, with each product or system 
description identified, typed on white paper, in three parts as follows: 
1. Part 1:  Directory, listing firm names, addresses, contact persons, and 

telephone numbers of Engineer, Contractor, Subcontractors, and major 
equipment suppliers. 

2. Part 2:  Operation and maintenance instructions, arranged by system and 
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 01700-3 

subdivided by specification section.  For each category, identify firm 
names, addresses, contact persons, and telephone numbers of 
Subcontractors and suppliers.  Identify the following: 
1) Significant design criteria. 
2) List of equipment. 
3) Parts list for each component. 
4) Operating instructions. 
5) Maintenance instructions for equipment and systems. 
6) Maintenance instructions for special finishes, including 

recommended cleaning methods and materials, and special 
precautions identifying detrimental agents. 

3. Part 3:  Project documents and certificates, including the following: 
1) Shop drawings and product data. 
2) Certificates. 
3) Originals of warranties. 

 
4. Submit draft copy of completed volumes 15 days prior to final inspection.  This 

copy will be reviewed and returned after final inspection, with Owner comments. 
 Revise content of all document sets as required prior to final submission. 

 
5. Submit two sets of revised final volumes, within 10 days after draft is returned by 

Owner. 
 
1.7 MANUAL FOR EQUIPMENT AND SYSTEMS 

1. Submit two copies of preliminary draft or proposed formats and outlines of 
contents before start of Work.  Owner will review draft and return one copy with 
comments. 

 
2. For equipment or component parts of equipment put into service during 

construction and operated by Owner, submit documents within ten days after 
acceptance. 

 
3. Submit two sets of revised final volumes in final form within 10 days after draft is 

returned by Owner. 
 

4. Each Item of Equipment and Each System:  Include description of unit or system, 
and component parts.  Identify function, normal operating characteristics, and 
limiting conditions.  Include performance curves, with engineering data and tests, 
and complete nomenclature and model number of replaceable parts. 

 
5. Provide original manufacturer's parts list, illustrations, assembly drawings, and 

diagrams required for maintenance. 
 

6. Provide list of original manufacturer's spare parts, current prices, and 
recommended quantities to be maintained in storage. 
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 01700-4 

 
7. Additional Requirements:  As specified in individual product specification 

sections. 
 
1.8 PRODUCT WARRANTIES 

1. Obtain warranties executed in duplicate by responsible Subcontractors, suppliers, 
and manufacturers, within ten days after completion of the applicable item of 
work.  

 
2. Execute and assemble transferable warranty documents from Subcontractors, 

suppliers, and manufacturers. 
 

3. Co-execute submittals when required. 
 

4. Submit prior to final Application for Payment. 
 

5. Time Of Submittals: 
1. For equipment or component parts of equipment put into service during 

construction with Owner's permission, submit documents within ten days 
after acceptance. 

2. Make other submittals within ten days after Date of Substantial 
Completion. 

3. For items of Work for which acceptance is delayed beyond Date of 
Substantial Completion, submit within ten days after acceptance, listing 
the date of acceptance as the beginning of the warranty or bond period. 

 
PART 2  PRODUCTS 
 

Not Used. 
 
PART 3  EXECUTION 
 

Not Used. 
 
 
 END OF SECTION 
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6Olympic Regional Development Authority 
Section 01 7800 

Page 1 of 1 
 

 
 SECTION 01 78 00 
 CLOSEOUT PROCEDURES 
 
PART 1   GENERAL 
 

1.1. SECTION INCLUDES 
1.1.1.   Project Record Documents 
1.1.2.  Warranties 
1.1.3.  Maintenance Manuals 

 
1.2 SUBMITTALS 

 
1.2.1 Project record documents shall be maintained and submitted to the Owner in 

accordance with General Condition’s paragraphs 6.19; 14.8; and 14.12. 
1.2.2 Warranties for all specification sections requiring them shall begin at the time of 

substantial completion and when the warranty has been delivered to the Owner in 
accordance with General Conditions paragraph 14.12 

1.2.3 In accordance with the specifications, contractor shall supply operating and 
maintenance manuals, clearly marked and tabulated for easy reference.  
Contractor shall provide two copies of each manual before their final application 
of payment in accordance with General Conditions paragraph 14.12 

 
 
 END OF SECTION 
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Belleayre Lift 7 Replacement 
Fixed Grip Quad Chairlift System Contract 

 
Section 14 5050  
Technical Specification 
 
 
1.1 Project Description 
The New York State Olympic Regional Development Authority and the Belleayre Mountain Ski 
Area, herein in after referred to as the Owner, seek proposals from qualified Proposers to furnish 
and install a Fixed Grip Quad Chair lift with a design capacity of 2,400 persons per hour (pph), 
maximum speed of 450 feet per minute and with a sufficient quantity of chairs supplied for an 
initial / final capacity of 2,000 pph.  The project will include the removal of the existing Lift 7 
and scrapping out all of the components.    Existing foundations shall be removed to 6” below 
grade.  Existing foundations located on ledge rock shall be removed to grade.   A drive operator 
house and a return operator house shall be included in the bid. 
 
The successful Proposer for the project shall provide the required final proprietary system design 
engineering, design engineering certification, construction engineering, construction engineering 
certification, manufacturing, quality control, and turn-key construction/installation/start-up and 
commissioning and regulatory testing for the Project. 
 
All equipment supplied by the Proposer shall be new with warranties as specified in Section 4. 
 
Owner may assign their engineer to the project to work in conjunction with the Proposer’s 
project manager and construction engineer to assure that the installation is done in accordance 
with the Owner’s design engineer’s specifications and those published specifications of 
Authorities having Jurisdiction over the project. 
 
1.2 Information Required From Proposers 
The RFP requires that all Proposers provide, at a minimum, the following information in their 
proposal: 
 
The Lift System shall comply with ANSI B77.1-2017 and NYS Code Rule 32. Vendors shall 
provide Engineering package for submittal to NYS Department of Labor stamped by a NYS 
Licensed Engineer. Approvals are required before Final Payment. See Compensation Section for 
details.   
 

1. Description of the equipment supplied 
2. Description of the services provided 
3. Warranties provided 
4. Details of technical assistance, training and operational start-up assistance 
5. Spare parts and specialty tools provided with the Lift 
6. References of Lift installations for the last five years 
7. Technical specifications for all major components supplied 
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8. Estimated Profile, with final profile provided after survey, of the proposed Lift 
installation showing: 

A. Number of line towers  
B. Location of line towers 
C. Height of line towers 
D. Number of sheave trains 
E. Number of chairs at initial / final capacity 
F. Diameter of Haul Rope 
G. Capacity and Speed of the Chair System 
H. Location and length of the drive terminal 
I. Location and length of the tension terminal 

 
9. Line tower foundation drawing  (typical) 
10. Terminal foundation drawing  (typical) 
11. Bedrock is at or near the surface in many locations in the Belleayre Mountain 

Intensive use area.  
12. Grip drawing and Maintenance Manual describing inspection procedures. 
13. Schematics of electrical control system. 
14. Completed “Proposal Submittal Price Form” including acknowledgment of 

Addenda’s (as needed) 
15. Completed “Time Schedule Form” 
16. Completed “Payment Schedule Form” 
17. All required documents as detailed in the Instructions to Proposers and 

Information to Proposers.  
 
2.0 Chair Lift Primary Specification Overview 
Type of Lift Four Passenger Fixed Grip Chair Lift 
Design Capacity 2400 Person Per Hour (pph) 
Initial / Final Capacity 2000 pph 
Design Speed 450 feet per minute (m/min) 
Top of Lift 42º07’34.28”N x 74º30’53.04”W 
Bottom of Lift 42º07’54.83”W x 74º30’16.84”W 
Vertical Rise 906 Feet 
Slope Distance  3667 Feet 
Horizontal Distance 3570 Feet 
Drive Location Bottom 
Rotation CCW – Right Side Up 
Downhill Capacity 20%  
Primary Power Unit Variable Speed AC Drive  
Evacuation Power Unit Diesel, 100% Load at 20% Speed 
Towers Galvanized 
Crossarms Galvanized  
Sheave Trains Galvanized 
Haul Rope Type Galvanized  
Drive Operator House Heated Insulated and Electric 
Return Operator House Heated Insulated and Electric 
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Ski & Groom Under / Drive Under 
(Roads & Parking Lots) 

 Entire Lift Line Ski Under – calculate height using 3 
feet of snow depth 

Lift passes over a new ski bridge See ski bridge layout in RFP 
 
2.1 DRIVE TERMINAL 
2.1.1 Primary Power Unit 
The Primary Power Unit (PPU) for the lift shall be an AC Digital Regenerative Drive.  The PPU 
shall be capable of handling a 100% design capacity load at 100% design speed in the uphill and 
down load directions.  Motor shall be sized to fit the application of the lift at a minimum of 
110% of the designed theoretical load. 
 
The PPU shall be capable of continuous operation in a wide range of temperature and humidity 
conditions.  Temperature extremes vary from –40oF (wind chill –100) in winter operation to 95oF 
in summer operation.  
Each Proposer shall identify the manufacturer, the model and the size of the electric motor and 
the drive controller specified in the proposal.  Additionally, the Proposer shall specify the 
required horsepower, the supplied horsepower and the safety factor of the motor specified in the 
proposal.  
 
Proposer shall provide the Main Disconnect and the Distribution Panel(s). With the additional 
availability of 200 Amps and include three 60 Amp 3-pole 480 volt breakers. 
 
2.1.2 Auxiliary Power Unit 
None required. 
 
2.1.3 Evacuation Power Unit 
The lift shall have an Evacuation Power Unit (EPU) with evacuation diesel engine capable of 
clearing a 100% design capacity load at 20% design speed.     
 
The EPU shall be capable of operating the lift under the same conditions as the primary power 
unit.  The engine shall be supplied with a block heater to allow proper starting with ambient 
temperatures of –40oF.   
 
The EPU shall be equipped with a Cummins diesel engine. ORDA maintains a Memorandum of 
Standardization for Cummins diesel engines for Lift Operations, therefore no substitutions shall 
be entertained or accepted.  Proposers shall specify the model number and the horsepower of the 
EPU Cummins diesel engine.   
 
The evacuation diesel will be equipped with manual speed control system with an automatic 
throttle governor to prevent overspeed of the engine.  
 
The evacuation engine control panel shall have indicators for engine rpm, oil pressure, oil 
temperature, water temperature, battery voltage and battery current visible at the engine and at 
the operator’s station. 
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The evacuation fuel tank shall have a minimum capacity of 15 gallons. Fuel tank and fuel system 
shall fully comply with NYS Bulk Storage Regulations jurisdictional at the venue. 
 
Proposers shall specify clearly the method of operation of the evacuation drive, i.e., whether by 
independent, direct input into the gear reducer or by hydrostatic pump drive to a shared input. 
 
2.1.4 Gear Reducer if required 
The gear reducer will be one of proven design in current use in lifts of equivalent vertical and 
capacity as recommended by the Proposer.  The Proposer will specify the manufacturer of the 
gear reducer, the size of the gear reducer, and the design service factor of the gear reducer.   
 
The gear reducer will be equipped with an oil heater, thermostatically controlled.  An external 
heater is acceptable. 
 
The gear reducer will be equipped with oil cooling radiator and fans. 
 
2.1.5 Braking Systems and Bullwheel Backstop 
The braking systems provided with the proposed lift shall meet all the requirements of all 
applicable codes.   
 
Each Vendor will consider in their lift design, the controlled braking response required to 
provide a satisfactory deceleration ramp with the 0% uphill loading conditions and/or 50% down 
loading. The Vendor will consider that the load may be 100% uphill / 50% downhill, and/or 0% 
uphill / downhill at any given time in the normal operation of the lift. The adjustment of the 
braking systems shall be capable of providing a smooth controlled stop in any of these conditions 
or any combination of these conditions. 
 
Additionally, each Proposer shall consider in their design provision for the braking systems to 
work in the APU and evacuation diesel mode (without benefit of regenerative AC drive) with 
similar controlled braking response as when in the primary electric mode.   
 
2.1.6 Drive Terminal Enclosure 
A complete enclosure shall be provided to protect the drive equipment.  Proper heating, lighting 
and convenience outlets shall be provided so as to provide sufficient light and heat for 
maintenance personnel.  Proposers shall provide pictures of the proposed terminal enclosure 
design.   
 
Owner reserves the right to select final paint, color schemes, logos and text for lift identification 
for the outside of the terminals. 
 
The terminal enclosures shall be of metal construction designed to operate in the environment as 
described in 2.1.1 and shall be fully enclosed.  The bullwheel shall be protected from ice and 
snow infiltration and have Semperit Liners. 
 
There shall be work platforms/catwalks on the incoming and outgoing sides of the terminals. 
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Machine guarding shall be provided in the terminals around all moving equipment. 

Inclined access ways to enter the terminal shall be provided.   

A trolley/gantry/chainfall lifting device shall be incorporated in the drive terminal design and be 
of a design and capacity to allow removal of all major components to a point outside the terminal 
where they can be lowered to the ground. 

2.1.7 Tension System 
The tension system shall be hydraulic providing sufficient travel so as to preclude the necessity 
of re-splicing the haul rope during the first operating season. 

Proposers shall specify the manufacturer of the tension system provided and shall specify the 
operating tension of the haul rope in the proposal. 

2.1.8 Return Terminal 
Proposers shall provide pictures and layouts of proposed Return Terminal design. The terminal 
enclosures shall be of metal construction designed to operate in the environment as described in 
2.1.1.  The bull wheel shall be protected from ice and snow infiltration. 

Owner reserves the right to select final paint and color schemes for the outside of the terminals. 

A trolley/gantry/chainfall lifting device shall be incorporated in the return terminal design and be 
of a design and capacity to allow removal of all major components to a point outside the terminal 
where they can be lowered to the ground. 

2.1.9 Drive Terminal Operator House 
Operator’s enclosure shall have an approximate footprint of approximately 150 sq feet with two 
rooms and shall include the following at the minimum (see attached sketch): 
• Operable locking door, 36 inches x 80 inches.
• Thermal glazing with full view of unloading area.
• Electric Heaters
• Electric LED Lights
• Operator House Desk
• Convenience Receptacles, four (4) min.
• Partition and adequate cooling for AC Drive
• Operators Machine Controls for Drive Station
Includes:
o Incoming Fixed Mount
o Outgoing Fixed Mount
o In drive terminal

2.1.10 Return Terminal Operator House 
Operator’s enclosure shall have a minimum net, footprint of approximately 95 square feet, it 
shall include the following at the minimum: 
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• Operable locking door, 36 inches x 80 inches. 
• Thermal glazing with full view of loading area 
• Electric Heaters 
• Electric LED Lights 
• Operator House Desk 
• Convenience Receptacles, four (4) min.  
• Operators Machine Controls for Return Station 
Includes:   
o Incoming Fixed Mount 
o Outgoing Fixed Mount 
 
2.3 LINE EQUIPMENT 
2.3.1 Line Towers 
Line towers shall be fabricated from tubular galvanized steel, will be placed on their foundations 
by the use of anchor bolts and shall comply with all applicable codes. 
 
Line towers will have ladders, constructed of steel, on the uphill side of the tower that extend 
from the level of the cross arm to 18” above ground level. 
Line towers will include “ski tip deflectors” on the uphill line side. 
 
Proposers shall show by means of a preliminary profile the number of towers, the proposed 
height of the towers and the sheave train assemblies per tower. 
 
Towers shall be of an elevation to allow for ski and groom under on ski slopes and for drive 
under where crossing parking lots and roadways. There shall be no towers placed in the parking 
lots or roadways.  
 
2.3.2 Crossarms  
Crossarms with lifting frames fabricated from structural tubing shall be installed on each tower.   
 
The crossarm lifting frames shall be capable of lifting and supporting the haul rope with a fully 
loaded line for the uphill and the downhill ropes. 
 
Each crossarm shall have catwalks that shall be provided on the uphill and downhill sides of the 
crossarm.  The crossarm walkways shall be equipped with handrails and toe kicks.  Tie-off 
points for safety lanyards shall be provided and specified in the Lift Manual.  
 
The crossarms, the lifting frames, and the crossarm walkways and handrails shall be galvanized. 
 
2.3.3 Sheave Trains 
The sheave assemblies shall be adjustable in six (6) directions using screw adjustments.   
 
Sheave assemblies shall be galvanized with Semperit Liners.  
 
Sheave train walkways shall be provided on all sheave trains containing more than four (4) 
sheaves. 
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The sheave wheels in the sheave trains shall have a solid round liner. ORDA maintains a 
Memorandum of Standardization for Semperit sheaves, therefore no substitutions shall be 
entertained or accepted. Proposers shall specify the type of bearings and bushings utilized in the 
proposed sheave trains.  
 
2.4 Haul Rope 
The haul rope shall be galvanized. Proposers shall specify in the proposal the haul rope diameter, 
nominal breaking strength, the grade, the construction and the finish.   
 
Wire rope certification and breaking strength test certification will be provided to Owner by the 
Proposer at least two weeks prior to the project’s Acceptance Test Date. 
 
The haul rope splicer will be certified by the rope manufacturer to splice their haul ropes and will 
have a proven track record. Owner retains final approval of the haul rope splicer. 
 
Pull down weights/rigging shall be located under compression towers. 
 
2.5 Grips 
The design, reliability, ease of maintenance and long term performance of the grip is critical to 
the Owner’s operation.  The grip shall have a demonstrated ability to operate in all weather 
conditions including wind and icing. 
 
The grip shall have been subjected to static and dynamic testing to loadings as specified in ANSI 
B77.1 – 2017. Proposers will provide a detailed grip inspection procedure from their 
Maintenance Manual with their proposal. 
Owner Maintenance Personnel possess NDT Level I Mag Particle Certification and shall perform 
routine annual NDT inspections. Anomalies will be sent to manufacture for determination of 
anomaly. 
 
2.6 Lift Chairs/Hangers – Four (4) Passenger Chairs 
Proposers shall specify the design, construction and number of Chairs proposed. At a minimum 
the Chairs shall include the following: 

• Galvanized Hangers 
• Kid Stops 
• Foot Rest 
• Finishes 

o Galvanized 
o Seat pad 

 
Proposer to provide one (1) maintenance “Work Chair”. Work Chair shall be OSHA compliant.  
 
2.7 Spare Parts 
Owner intends to maintain an on-site working inventory of spare parts for the lift.  Proposers 
shall provide the dollar value and a parts itemization of electrical and mechanical spare parts that 
are included in their proposal.  Additionally, Proposer is requested to list the spare parts they 
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recommend for inventory by Owner. Vendor shall supply a $50,000.00 spare parts and tool 
allowance in their proposal as specified in Section 01 21 00 Bid Form. 
 
Proposers are requested to specify in their proposal their procedure for crediting Owner when 
spare parts from Owner’s inventory are installed by Owner during the warranty period.  
 
2.8 Specialty Tools 
Owner recognizes that each prospective lift manufacturer has certain specialty tools that facilitate 
the maintenance procedures on their individual lifts.  Owner requests that each Proposer include 
a list of all the required specialty tools to facilitate these maintenance duties in their proposal.  
Proposers are requested to individually list the tools provided. 
 
2.9 Manuals, Prints, Drawings, Schematics, Documentation 
No less than four (4) hard copies and 1 thumb drive of maintenance, procedure and parts 
manuals, prints, drawings, schematics and any other pertinent documentation related to the 
maintenance, operation or troubleshooting of the lift or any of its components shall be delivered 
to Owner prior to final acceptance. 
 
SECTION 3 ELECTRICAL SPECIFICATIONS 
 
Owner will provide transformer with requested power requirements at each terminal and run the 
secondary cables from the transformer into the vendor provided main distribution panel. The 
Proposer shall supply all other electrical equipment and wiring in their proposal. 
 
The Proposer shall supply and install the electrical equipment and all wiring in accordance with 
all applicable codes. 
 
3.1 Drive Motor 
Proposers shall specify in their proposal the model, manufacturer, rpms, service factor and 
horsepower of the motor to be provided. 
 
Direct Drive system options may be considered.  
 
3.2 Drive Motor Controller 
Proposers shall specify in their proposal the manufacturer, make and model of the drive motor 
controller to be provided.  
 
3.3 Communications Line 
The communications line shall consist of a minimum of one run of 37 pair figure-8 
communications cable, minimally 19 gauge copper wire, conforming to REA PE-38. 
 
Included shall be one run of 48 strand Single Mode Fiber Optic figure-8 cable for 
lift communication and future mountain communications.  All 48 strands are to be 
terminated and tested at all operator buildings (Drive Operator House and Return 
Operator House).  Owner will provide Boxes/Racks for terminations.  
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The messenger strand wire to support the communications line will be 3/8” diameter (diameters 
less than 3/8” shall not be acceptable). The messenger strands shall be secured at two points on 
the crossarm designed for the attachment of the communication line messenger strand.  The 
messenger strand shall be bonded and grounded at each tower. 
 
Proposer will supply and install the communication line using approved weather boots with the 
boots installed on the downhill side of the cross arm. Wind twists will be installed in the 
communication line between each tower. 
 
Provisions shall be incorporated in the cross arm design to permit installation of a second 
communications line in the future. 
 
Owner requires 12 spare pairs of copper communication Line for internal communication 
requirements. 
 
3.4 Tower Safety System 
Proposers will detail the design of the proposed tower safety circuit system in their proposal 
including the manufacturer and model number of the cable position sensors. 
 
Each tower shall be independently wired to provide individual fault.  The fault detection circuit 
shall be capable of latching circuits to facilitate troubleshooting.  Fault annunciation shall be 
displayed specific as to the location and source of the fault. 
 
Brittle bars shall be of metallic breakaway design. 
 
RPD’s shall be four (4) wire models. 
 
3.6 Safety and Control Circuits 
All safety and control circuits shall be designed to meet applicable codes. 
 
An annunciation will indicate the status all fault indicators used in the lift’s operation at all 
times.  Annunciation will be provided at the drive terminal machinery room, the drive operator 
lift house and the return operator lift house. 
 
Proposers will specify the annunciation level provided in their proposal and their location. 
 
All wire terminations and relays shall be labeled or numbered in a manner consistent with the 
schematic diagrams.  All push buttons, limit switches, and other electrical devices shall be 
labeled according to their functions. 
 
3.7 Programmable Logic Controller or Equivalent 
The programmable logic control or equivalent provided in the lift control system shall be from a 
manufacturer capable of providing immediate domestic off-the-shelf availability of hardware and 
or software.  Owner prefers Allen Bradley PLC’s but will consider similar units by other 
manufacturers.  Proposer proposals shall specify the make and model of PLC or similar device 
included in their proposal. 
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The use of a dedicated set of batteries, with a charging device, to back-up the drive control 
system is required including annunciation if the batteries are insufficiently charged to power the 
system. 
 
A VPN Gateway device shall be included for remote assistance in trouble shooting. 
 
3.8 Grounding  
All grounding shall comply with the requirements of applicable codes. 
 
Proposers shall provide a primary electrical ground point at each terminal including grounding 
back to the transformer at the drive terminal and return terminals. 
 
All control cabinets and control circuits shall be grounded back to the main control panel, and its 
primary grounding point. 
 
Each line tower shall be grounded, and the communications line messenger cable shall be 
mechanically bonded at each tower. 
 
SECTION 4:  WARRANTIES 
Owner will carefully evaluate the value of the warranties as provided by each Proposer in their 
proposal.  The minimum acceptable warranty period is two years or 3,000 hours of operation 
whichever comes first.  The two year warranty period will begin after the punch-list items have 
been completed. 
 
Proposers are advised to be specific in their proposals about the warranties provided. 
 
At a minimum, Proposers shall specify the warranty period for the following major components: 
 
1. Gear reducer 
2. Haul rope 
3. Splice and rope stretch 
4. Drive 
5. Motor(s) 
6. Evacuation diesel 
7. Sheave trains 
8. Grips 
9. Electronic equipment 
 
SECTION 5: INSTALLATION 
The Proposer shall provide all construction supplies, equipment, tools, and personnel, as required 
for a “turnkey” installation.  Proposer is responsible for all SWPPP work required for the 
construction of the lift.  All expenses for lodging and other personal trade related expenses are 
the full and total responsibility of the proposer.   
 
5.1 Required submittals prior to installation 
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Prior to beginning installation construction, the Proposer will be required to provide documents 
and drawings for the proposed lift for inspection and approval by the State of New York.   
The required drawings and design calculations as required for project approval by the State of 
New York shall be submitted to Owner Sixty (60) days prior to the date the Proposer intends to 
start installation construction.  Installation construction will not begin without project approval 
by the State of New York. 
 
5.2 Installation Project Management  
Thirty (30) days prior to beginning installation construction, the Proposer will be required to 
provide a detailed construction and equipment delivery schedule for the proposed lift to the 
General Manager of Owner and the OWNER engineer. 
 
To help ensure a successful project, Owner will require a weekly construction meeting to 
maintain communication between the Proposer and the area with respect to the critical path tasks 
each must accomplish to complete the project on schedule.   
 
Owner reserves the right of final approval of the Proposer’s Project Manager. 
 
 
 
5.3 Installation Access 
Owner will reserve the right to determine vehicle access to all terminal and tower sites.  The 
Proposer will honor Owner’s access decisions and provide means of completing the project on 
schedule despite any limitations on access to terminal or tower sites.  
 
Mountain four-wheel drive access is available to both terminals. 
 
No access to lift line is available for road vehicles. Installer will be required to repair any erosion 
caused by their traveling on lift line. 
 
5.4 Installation/On-Site Labor Wages 
Proposers are expected to calculate the installation project pricing using the New York State 
Prevailing Wages.  Proposers will be expected to be in compliance with these guidelines at all 
times when working at Owner. Trade determinations are the responsibility of the Proposer.  
 
5.5 Owner Responsibilities 
 1. All permits, licenses, authorizations and building permits. 
 
 2. Provide transformer with requested power requirements and install secondary cables 
      from transformer to main distribution panel at top and bottom Terminals. 
. 
 3. Staging and outside storage areas. 
 
 4. Labor and Materials for load test. 
 
 5. Concrete wash out. 
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 6. Clear Lift Line 
 
5.6 Soil Information 
While there has been no Project specific soil investigation performed, the text from the Unit 
Management Plan Section 2 Inventory of Natural Resources in provide as Exhibit B. This 
document is the total amount of soil investigation information which shall be supplied by the 
Owner for this Project. Proposers shall conclude that the Project will require full mass based 
foundation systems to support the towers and terminals, unless location specific geotechnical 
exploration and engineering is conducted by a NYS Registered Professional Geotechnical 
Engineer which establishes other recommendations.  
 
SECTION 6: TRAINING & TECHNICAL ASSISTANCE 
Proposers are required to specify the term and scope of operational, mechanical and technical 
training. 
 
SECTION 7: SITE INSPECTION 
Owner’s Alternate Contact will be available, with a minimum of 48 hour prior notice to tour the 
intended construction sites. 
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PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2021 through June 2022. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.ny.gov.     Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:

 
Name & Title of Representative:

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.ny.gov.       PW 200      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

ORDA
 
David Trudeau, Project Manager
2634 Main St.
Olympic Center
Lake Placid    NY 12946

Schedule Year 2021 through 2022
Date Requested 03/21/2022
PRC# 2022003033

Location Belleayre Ski Mountain
Project ID# BEL.21.013.001
Project Type Remove existing lift 7 and replace with a new lift 7.
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
There are very few exceptions to this rule.  Complete information regarding these exceptions is available on the "Request
for a dispensation to work overtime" form (PW30) and "4 Day / 10 Hour Work Schedule" form (PW 30.1). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.ny.gov.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records.  At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paidPL
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or provided, and Daily and weekly number of hours worked in each classification.
 
The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
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The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
 
Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
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No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).
 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
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Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction

[  ]    (02) Heating/Ventilation

[  ]    (03) Electrical

[  ]    (04) Plumbing

[  ]    (05) Other  :                                 

Amount of Contract: $

 
Approximate Starting Date: - - - - /- - - - /

 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.ny.gov.       PW 16      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

ORDA
 
David Trudeau, Project Manager
2634 Main St.
Olympic Center
Lake Placid    NY 12946

Schedule Year 2021 through 2022
Date Requested 03/21/2022
PRC# 2022003033

Location Belleayre Ski Mountain
Project ID# BEL.21.013.001
Project Type Remove existing lift 7 and replace with a new lift 7.
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Social Security Numbers on Certified Payrolls: 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations.  
 
Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d  
 
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
www.labor.ny.gov. https://labor.ny.gov/formsdocs/ui/IA999.pdf 
If you have any questions concerning the Fair Play Act, please call the State Labor Department  
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 
 
 
Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 
 
Effective June 23, 2020 
 
This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.  
 
(12.20) 
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.
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Required Notice under Article 25-B of the Labor Law 
 

Attention All Employees, Contractors and Subcontractors: 
You are Covered by the Construction Industry Fair Play Act  

 
The law says that you are an employee unless: 

• You are free from direction and control in performing your job, and 

• You perform work that is not part of the usual work done by the business that hired you, and 

• You have an independently established business. 
 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books. 

 
Employee Rights: If you are an employee, you are entitled to state and federal worker protections.  
These include: 

• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to 
work, and otherwise qualified, 

• Workers’ compensation benefits for on-the-job injuries,  

• Payment for wages earned, minimum wage, and overtime (under certain conditions),   

• Prevailing wages on public work projects,  

• The provisions of the National Labor Relations Act, and 

• A safe work environment. 
 

It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law. 
 
Penalties for paying workers off the books or improperly treating employees as independent 
contractors: 

 

• Civil Penalty First offense: Up to $2,500 per employee 
  

 Subsequent offense(s): Up to $5,000 per employee 
 

• Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing public work for up to one year. 
 

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years. 

 

If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at  
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and 
violations are taken seriously. You can remain anonymous. 
 
Employer Name:  
IA 999 (09/16) 
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New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 932-2419 
(845) 568-5156 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:
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Requirements for OSHA 10 Compliance 

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the 
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all 
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any 
work on the project.”  

The Bureau will enforce the statute as follows: 

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll 
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.  

Proof of completion may include but is not limited to: 

• Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

• Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.

• Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course 
has been completed.  

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

WICKS 

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.  

For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC 
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate 
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to 
public inspection. 

Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the 
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it 
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one 
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but 
deemed to be public work subject to prevailing wage enforcement.  

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop-
bid orders against public owners for non-compliance.  

Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including 
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance 
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care 
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the 
Dormitory Authority. 

Contractors must pay subcontractors within a 7 days period.

(07.19)
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Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
 
Payrolls and Payroll Records
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Ulster County General Construction

Boilermaker 03/01/2022

JOB DESCRIPTION  Boilermaker DISTRICT  4
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2021

Boilermaker $ 63.38
Repairs & Renovations 63.38

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2021

Boilermaker 32% of hourly
Repair $ Renovations Wage Paid

+ $ 25.38

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
See (D, O) on OVERTIME PAGE
Repairs & Renovation see (B,E,Q)

HOLIDAY
Paid: See (8, 16, 23, 24) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 16, 22, 23, 24, 25) on HOLIDAY PAGE
NOTE: *Employee must work in pay week to receive Holiday Pay.
      **Employee gets 4 times the hourly wage rate for working Labor Day.

REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following pecentage of Boilermaker's Wage

1st      2nd      3rd      4th      5th      6th      7th
65%   70%    75%    80%    85%    90%    95%

Supplemental Benefits Per Hour:
  07/01/2021

Apprentice(s)   32% of Hourly
Wage Paid Plus
  Amount Below

1st Term $ 19.41
2nd Term 20.26
3rd Term 21.11
4th Term 21.96
5th Term 22.82
6th Term 23.68
7th Term 24.52

NOTE: "Hourly Wage Paid" shall include any and all premium(s)
4-5

Carpenter - Building / Heavy&Highway 03/01/2022

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  2
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES
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Orange:  The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing west to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway,  continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Wages per hour: 07/01/2021

Carpenter - ONLY for
Artificial Turf/Synthetic
Sport Surface $ 32.08

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 24.20

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
Notes:
When a holiday falls upon a Saturday, it shall be observed on the preceding Friday.  Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:
1st 2nd 3rd 4th
55% 60% 70% 80%

Supplemental Benefits per hour:
1st year term $ 12.15
2nd year term 12.15
3rd year term 14.80
4th year term 14.80

2-42AtSS

Carpenter - Building / Heavy&Highway 03/01/2022

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  11

ENTIRE COUNTIES
Columbia, Dutchess, Orange, Sullivan, Ulster

WAGES
WAGES:(per hour)
BUILDING/HEAVY&HIGHWAY/TUNNEL 07/01/2021

Carpenter, Dockbuilder, $ 34.26
Piledriver, Dive Tender, +4.78*
and Diver (Dry)

Diver (Wet) $ 50.00
+4.78*

*For all hours paid straight or premium.

SHIFT DIFFERENTIAL: When mandated by a Government Agency irregular or off shift can be worked. The Carpenter shall receive an
additional fifteen percent (15%) of wage plus applicable benefits.
NOTE: Carpenters employed in the removal or abatement of asbestos or any toxic or hazardous material or required to work near asbestos
or any toxic or hazardous material and required to wear protective equipment shall receive two (2) hours extra  pay per day, plus applicable
benefits.

SUPPLEMENTAL BENEFITS
Per hour:
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 Journeyworker $ 28.81

OVERTIME PAY
BUILDING:
See ( B, E, Q ) on OVERTIME PAGE.

HEAVY&HIGHWAY/TUNNEL:
See ( B, E, P, *R, **T, X ) on OVERTIME PAGE.
*R applies to Heavy&Highway/Tunnel Overtime Holiday Code 25 with benefits at straight time rate.
**T applies to Heavy&Highway/Tunnel Overtime Holiday Codes 5 & 6 with benefits at straight time rate.

HOLIDAY
BUILDING:
Paid: See ( 1 ) on HOLIDAY PAGE.
Overtime: See ( 5, 6, 16, 25 ) on HOLIDAY PAGE.
Holidays that fall on Sunday will be observed Monday.

HEAVY&HIGHWAY/TUNNEL:
Paid: See ( 5, 6, 25 ) on HOLIDAY PAGE including benefits.
Overtime: See ( 5, 6, 25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES
1 Year terms at the following wage rates.
Indentured before July 1 2016

1st 2nd 3rd 4th
$ 17.13 $ 20.56 $ 23.98 $ 27.41
+2.57* +2.57* +2.57* +2.57*

Indentured after July 1 2016
1st 2nd 3rd 4th 5th

$ 17.13 $20.56 $22.27 $23.98 $27.41
+2.57* +2.57* +2.57* +2.57* +2.57*

*For all hours paid straight or premium

SUPPLEMENTAL BENEFITS per hour:

All terms $ 16.33
11-279.2B/H&H

Carpenter - Floor Coverer 03/01/2022

JOB DESCRIPTION  Carpenter - Floor Coverer DISTRICT  11

ENTIRE COUNTIES
Columbia, Sullivan, Ulster

PARTIAL COUNTIES
Orange:  The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing west to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway,  continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
WAGES:(per hour)

07/01/2021

Carpet/Resilient Floor Coverer $ 34.26
+4.78*

* For all hours paid straight or premium

SHIFT DIFFERENTIAL: When mandated by a Government Agency irregular or off shift can be worked. The Carpenter shall receive an
additional fifteen (15) percent of wage plus applicable benefits.
NOTE: Carpenters employed in the removal or abatement of asbestos or any toxic or hazardous material or required to work near asbestos
or any toxic or hazardous materials and required to wear protective equipment shall receive two (2) hours extra pay per day, plus applicable
benefits.

SUPPLEMENTAL BENEFITS
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Per hour:

Journey worker $ 28.81

OVERTIME PAY
BUILDING:

See ( B, E, Q ) on OVERTIME PAGE.

HEAVY/HIGHWAY:
See ( B, E, P, *R, **T , X) on OVERTIME PAGE.

*R applies to Heavy/Highway Overtime Holiday Code 25 with benefits at straight time rate.
**T applies to Heavy/Highway Overtime Holiday Codes 5 & 6 with benefits at straight time rate.

HOLIDAY
BUILDING:
Paid: See ( 1 ) on HOLIDAY PAGE.
Overtime: See ( 5, 6, 16, 25 ) on HOLIDAY PAGE.
Holidays that fall on Sunday will be observed Monday.

HEAVY/HIGHWAY:
Paid: See ( 5, 6, 25 ) on HOLIDAY PAGE including benefits.
Overtime: See ( 5, 6, 25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES
1 Year terms at the following wage rates.

Indentured before July 1 2016
1st 2nd 3rd 4th

$ 17.13 $ 20.56 $ 23.98 $ 27.41
+2.57* +2.57* +2.57* +2.57*

Indentured after July 1 2016
1st 2nd 3rd 4th 5th

$ 17.13 $ 20.56 $ 22.27 $ 23.98 $ 27.41
+2.57* +2.57* +2.57* +2.57* +2.57*

*For all hours paid straight or premium

SUPPLEMENTAL BENEFITS per hour:

All terms $ 16.33
11-279.2Floor

Electrician 03/01/2022

JOB DESCRIPTION  Electrician DISTRICT  11

ENTIRE COUNTIES
Sullivan, Ulster

PARTIAL COUNTIES
Delaware:  Only in the Townships of Andes, Harpersfield, Kortwright,Stamford, Bovina, Roxbury, Middletown and those portions of
Colchester and Hancock south of the East Branch of the Delaware River.
Dutchess:  All of the county except for the towns of Fishkill,East Fishkill, and Beacon.
Greene:  That portion of the county south of a line following the south limits of the city of Catskill in a Westerly direction from the Hudson
River to Highway 23A along 23A to the road following the Little Westkill and continuing along this road to Delaware County.

WAGES
Per hour:

Electrician Wireman/ Technician 07/01/2021
Electrical/Technician Projects
under $ 250,000.00 $ 43.00

+ 8.50*
over $ 250,000.00 $ 47.00

+8.50*

SHIFT DIFFERENTIAL: On Public Work in New York State when shift work is mandated either in the job specifications or by the contracting
agency, the following rates apply:

Shift worked between  4:30pm & 12:30am
Electrical/Technician Projects
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under $ 250,000.00 $ 50.45
+ 8.50*

over $ 250,000.00 $ 55.15
+ 8.50*

Shift worked between  12:30am & 8:30am
Electrical/Technician Projects
under $ 250,000.00 $ 56.51

+ 8.50*
over $ 250,000.00 $ 61.77

+ 8.50*

*For all hours paid straight or premium, not to be included in 3% calculation for supplemental benefits.

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (subject to overtime premiums):
- On jobs where employees are required to work from boatswain chairs, swinging scaffolds, etc.,forty (40) feet or more above  the ground, or
under compressed air, using Scottair packs, gas masks or in shafts or tunnels, they shall receive an additional $2.00 per hour above the
regular straight time rate.
- Journeyman Wireman when performing welding or cable splicing: $2.00 above the Journeyman Wireman rate of pay
- Journeyman Wireman required to have a NYS Asbestos Certificate: $2.00 above the Journeyman Wireman rate of pay
- Journeyman Wireman required to have a CDL: $2.00 above the Journeyman Wireman rate of pay.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2021
Journeyman $ 26.19 plus

3% of straight
or premium wage

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 13, 15, 16, 25) on HOLIDAY PAGE
When the holiday falls on a Saturday it is observed the Friday before.  When the holiday falls on a Sunday it is observed on the Monday
after.

REGISTERED APPRENTICES
WAGES:
(1)year terms at the following rates

07/01/2021 1st 2nd 3rd 4th 5th 6th
1st Shift $ 13.50 $ 18.00 $ 22.50 $ 27.00 $ 31.50 $ 33.75

+1.00* +1.00* +1.50* +2.00* +2.50* +2.50*
2nd Shift 15.84 21.12 26.40 31.68 36.96 39.61

+1.00* +1.00* +1.50* +2.00* +2.50* +2.50*
3rd Shift 17.75 23.66 29.58 35.49 41.41 44.35

+1.00* +1.00* +1.50* +2.00* +2.50* +2.50*

*For all hours paid straight or premium, not to be included in 3% calculation for supplemental benefits.

SUPPLEMENTAL BENEFITS per hour:

07/01/2021
1st term $ 15.31 plus 3% of straight or premium wage
2nd term $ 15.81 plus 3% of straight or premium wage
3rd term $ 17.31 plus 3% of straight or premium wage
4th term $ 18.31 plus 3% of straight or premium wage
5th term $ 19.81 plus 3% of straight or premium wage
6th term $ 19.81 plus 3% of straight or premium wage

11-363/2

Elevator Constructor 03/01/2022

JOB DESCRIPTION  Elevator Constructor DISTRICT  1
ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Putnam, Sullivan, Ulster

PARTIAL COUNTIES
Delaware:  Towns of Andes, Bovina, Colchester, Davenport, Delhi, Harpersfield, Hemdon, Kortright, Meredith, Middletown, Roxbury,
Hancock & Stamford
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Rockland:  Only the Township of Stony Point.
Westchester:  Only the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and Yorktown.

WAGES
Per Hour 07/01/2021 01/01/2022

Mechanic $ 62.51 $ 64.63

Helper 70% of Mechanic 70% of Mechanic
Wage Rate Wage Rate

Four (4), ten (10) hour days may be worked for New Construction and Modernization Work at straight time during a week, Monday thru
Thursday or Tuesday thru Friday.

***Four (4), ten (10) hour days are not permitted for Contract Work/Repair Work

NOTE - In order to use the '4 Day/10 Hour Work Schedule' as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule', form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour

07/01/2021 01/01/2022
Journeyperson/Helper

$ 35.825* $ 36.885*

(*)Plus 6% of regular hourly if less than 5 years of service. Plus 8% of regular hourly rate if more than 5 years of service.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE
Note:  When a paid holiday falls on Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on
Monday.

REGISTERED APPRENTICES
Wages per hour:
0-6 mo* 6-12 mo 2nd yr 3rd yr 4th yr
50 % 55 % 65 % 70 % 80 %

(*)Plus 6% of the hourly rate, no additional supplemental benefits.

Supplemental Benefits per hour worked:

Same as Journeyperson/Helper
1-138

Glazier 03/01/2022

JOB DESCRIPTION  Glazier DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per hour: 7/01/2021 11/01/2021

Glazier $ 58.60 $ 59.10
*Scaffolding 59.55 60.55
Glass Tinting & 29.60 29.60
Window Film
**Repair & Maintenance 29.60 29.60

*Scaffolding includes swing scaffold, mechanical equipment, scissor jacks, man lifts, booms & buckets 24' or more, but not pipe scaffolding.

**Repair & Maintenance- All repair & maintenance work on a particular building,whenever performed, where the total  cumulative contract
value is under $148,837. All Glass tinting, window film, regardless of material or intended use, and all affixing of decals to windows or glass.

SUPPLEMENTAL BENEFITS
Per hour: 7/01/2021 11/01/2021
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Journeyworker $ 36.04 $ 36.79
Glass tinting & 21.19 21.19
Window Film
Repair & Maintenance 21.19 21.19

OVERTIME PAY
See (B,H,V) on OVERTIME PAGE.
For 'Repair & Maintenance' and 'Glass Tinting & Window Film' see (B, B2, I, S) on overtime page.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 16, 25) on HOLIDAY PAGE
For 'Repair & Maintenance' and 'Glass Tinting & Window Film' Only
Paid: See(5, 6, 16, 25)
Overtime: See(5, 6, 16, 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:

7/01/2021 11/01/2021

1st term $ 20.72 $ 21.00
2nd term 28.66 28.87
3rd term 34.67 34.94
4th term 46.62 47.01

Supplemental Benefits:
(Per hour)
1st term $ 16.58 $ 16.80
2nd term 23.57 23.99
3rd term 26.09 26.57
4th term 30.91 31.52

8-1087 (DC9 NYC)

Insulator - Heat & Frost 03/01/2022

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  1
ENTIRE COUNTIES
Albany, Columbia, Delaware, Essex, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, Sullivan,
Ulster, Warren, Washington

WAGES
Wages per hour 07/01/2021

Asbestos Worker* $ 37.12
Insulator* 37.12
Firestopping Worker* 31.55

(*)On Mechanical Systems only.

On government mandated shift work additional 12% of wage for all shifts starting after 3:30 P.M.

SUPPLEMENTAL BENEFITS
Per hour

Journeyperson $ 23.20

OVERTIME PAY
See (*B1, **Q) on OVERTIME PAGE
*B1=Double time begins after 10 hours on Saturday
**Q=Triple time on Labor Day if worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
When a holiday falls on Sunday the following Monday shall be observed as the holiday.

REGISTERED APPRENTICES
Wages per hour

one year terms at the following percentage of Journeyperson's wage.

Page 26

Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on Mar 01 2022 PRC Number 2022003033  Ulster County
PL

AN
 R

OOM C
OPY

 N
OT 

FO
R B

ID
DIN

G



1st 2nd 3rd 4th
60 % 70 % 80 % 90 %

Supplemental Benefits per hour worked:

Apprentices $ 23.20
1-40

Ironworker 03/01/2022

JOB DESCRIPTION  Ironworker DISTRICT  11

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster

WAGES
Per hour:

07/01/2021 07/01/2022 07/01/2023
Additional Additional

Structural $ 50.18 $ 2.33 $ 2.34
Reinforcing* 50.18 2.33 2.34
Ornamental 50.18 2.33 2.34
Chain Link Fence 50.18 2.33 2.34

*NOTE: For Reinforcing classification ONLY, Ironworker 4-46Reinf rates apply in Rockland County's southern section (south of Convent
Road and east of Blue Hills Road).

On Government Mandated Irregular Work Days or Shift Work, the following wage will be paid:
1st Shift $ 50.18
2nd Shift 64.04
3rd Shift 68.66
**Note- Any shift that works past 12:00 midnight shall receive the 3rd shift differential.

SUPPLEMENTAL BENEFITS
Per hour:

 Journeyman $ 40.90

OVERTIME PAY
See (B1, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
If a holiday falls on Saturday, it will be observed Friday.  If a holiday falls on Sunday, it will be observed Monday.

REGISTERED APPRENTICES
Wages:

(1) year terms at the following wage:
1st yr 2nd yr 3rd yr 4th yr

1st Shift $ 25.09 $ 30.11 $ 35.13 $ 40.14
2nd Shift 34.31 40.25 46.20 52.14
3rd Shift 37.38 43.64 49.89 56.14

Supplemental Benefits per hour:

1st year $ 35.05
2nd year 36.22
3rd year 37.39
4th year 38.56

11-417

Laborer - Building 03/01/2022

JOB DESCRIPTION  Laborer - Building DISTRICT  11

ENTIRE COUNTIES
Orange, Sullivan, Ulster
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PARTIAL COUNTIES
Delaware:  Only the Townships of Andes, Bovina, Davenport, Delhi, Franklin, Hamden, Harpersfield, Kortright, Meredith, Middletown,
Roxbury, and Stamford.
Greene:  Only the Township of Catskill.

WAGES
GENERAL LABORER: flag person, portable generator tender, portable pump tender,  temporary heat tender, chipping hammer, acoustic
pump, mixer, concrete laborer, demolition, demo saw, gunite, general cleanup, landscaping, mason tender, jackhammer, pavement
breaker,pressure blasting, signalperson, buggies, wrecking, chain saw, vacuums, cutting torch, discharge pipe, mega mixer, pump crete
machine.
INTERMEDIATE LABORER: excavation, grading, backfilling, tampers, walk behind roller, when OSHA or contractor requires negative
respirator.
PREMIUM LABORER: Asbestos abatement work, toxic and hazardous abatement, lead abatement work, environmental work.

WAGES:(per hour)
07/01/2021 06/01/2022

General $ 39.00 $ 40.40
Intermediate 40.85 42.30
Premium 43.75 45.30

These rates will cover all work within five feet of the building foundation line.

Shift Differential: On all Governmental mandated irregular or off shift work, an additional 25% of wage is required. The 25% shift differential
will be paid on public works contract for shifts or irregular workdays outside the normal working hours for 2nd and 3rd shifts or irregular work
day or when mandated or required by state, federal, county, local or other governmental agency contracts.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $ 30.95 $ 31.65
Shift 37.85 38.61

OVERTIME PAY
See (B, E, E5, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE
Holidays that fall on Saturday shall be observed on Friday, when holidays fall on Sunday they shall be observed on Monday.

REGISTERED APPRENTICES
1000 hour terms at the following wage rates:

1st term $ 21.45 $ 22.22
2nd term 25.35 26.26
3rd term 29.25 30.30
4th term 33.15 34.34

Supplemental Benefits per hour:
Apprentices $ 25.85 $ 26.90
Shift 31.32 32.55

11-17.BA

Laborer - Heavy&Highway 03/01/2022

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  11

ENTIRE COUNTIES
Orange, Sullivan, Ulster

PARTIAL COUNTIES
Delaware:  Only the Townships of Andes, Bovina, Middletown, Roxbury,Franklin, Hamden, Stamford, Delhi, Kortright, Harpersfield,Meredith,
and Davenport.
Greene:  Only the Township of Catskill.

WAGES
CLASS 1: Flagperson, gateperson.
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CLASS 2: General laborer, chuck tender, nipper,powder carrier, magazine tender, concrete men, vibrator men, mason tender, mortar men,
traffic control, custodial work, temporary heat, pump men, pit men, dump men, asphalt men, joint setter, signalman, pipe men, riprap, dry
stone layers, jack hammer, bush hammer, pavement breaker, gunnite nozzle, men on mulching & seeding machines, all seeding & sod
laying, landscape work, walk behind self-propelled power saws, grinder, groover, walk behind rollers and tampers of all types, burner men,
filling and wiring of baskets for gabion walls, chain saw operator, railroad track laborers, power buggy & pumpcrete opers., plaster & acoustic
pump, power brush cutter, retention liners, walk behind surface planer, chipping hammer, manhole, catch basin or inlet installing, mortar
mixer, laser men.  *Micropaving and crack sealing.

CLASS 3: Asbestos, toxic, bio remediation and phyto remediation, lead or hazardous materials abatement when certification or license is
required,  Drilling Equipment Only Where a Separate Air Compressor Unit Supplies Power.

CLASS 4: Asphalt screedman, blaster, all laborers involved in pipejacking and boring operations not exceeding more than 10 feet into pipe,
boring or drilled area.

WAGES: (per hour) 07/01/2021 06/01/2022 06/01/2023 06/01/2024
Class 1 $ 37.40 $ 39.05 $ 40.80 $ 43.45
Class 2 41.80 43.30 44.80 47.15
Class 3 46.15 47.75 49.40 51.85
Class 4 51.15 52.90 54.47 56.90

* When laborers are performing micro paving, crack sealing or slurry application when not part of asphalt prep operations laborers shall
receive an additional $2.50 per hour over rate.

SHIFT DIFFERENTIAL: Night work and irregular shift require 20% increase on wages for all Government mandated night and irregular shift
work.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
 Journeyman $ 30.78 $ 31.53 $ 32.28 $ 32.28
 Shift 36.27 37.09 37.96 37.96

OVERTIME PAY
See (B, E, P, *R, **S, ***T, X) on OVERTIME PAGE
*For Mon-Fri Holidays, Double Benefits to be paid for all hours worked.
**For Saturday Holidays, Two and one Half Benefits for all hours worked.
***For Sunday Holidays, Triple Benefits for all hours worked.

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1000) hour terms at the following wages.

07/01/2021 06/01/2022
1st term $ 21.45 $ 22.22
2nd term 25.35 26.26
3rd term 29.25 30.30
4th term 33.15 34.34

Supplemental Benefits per hour:
All Terms Regular $ 25.98 $ 27.03
All Terms Shift Rate 30.40 TBD

11-17.1H/H

Laborer - Tunnel 03/01/2022

JOB DESCRIPTION  Laborer - Tunnel DISTRICT  11

ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Otsego, Putnam, Rockland, Sullivan, Ulster, Westchester

PARTIAL COUNTIES
Chenango:  Townships of Columbus, Sherburne and New Berlin.
Delaware:  Townships of Andes, Bovina, Middletown, Roxbury, Franklin, Hamden, Stamford, Delhi, Kortright, Harpersfield, Merideth and
Davenport.

WAGES
Class 1: All support laborers/sandhogs working above the shaft or tunnel.
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Class 2: All laborers/sandhogs working in the shaft or tunnel.

Class 4: Safety Miners

Class 5: Site work related to Shaft/Tunnel

WAGES: (per hour)

07/01/2021 07/01/2022
Class 1 $ 51.95 $ 53.45
Class 2 54.10 55.60
Class 4 60.50 62.00
Class 5 43.50 44.80

Toxic and hazardous waste, lead abatement and asbestos abatement work will be paid an additional $ 3.00 an hour.

SHIFT DIFFERENTIAL...On all Government mandated irregular shift work:
- Employee shall be paid at time and one half the regular rate Monday through Friday.
- Saturday shall be paid at 1.65 times the regular rate.
- Sunday shall be paid at 2.15 times the regular rate.

SUPPLEMENTAL BENEFITS
Per hour:

Benefit 1 $ 33.25 $ 34.45
Benefit 2 49.81 51.60
Benefit 3 66.35 68.75

Benefit 1 applies to straight time hours, paid holidays not worked.
Benefit 2 applies to over 8 hours in a day (M-F), irregular shift work hours worked, and Saturday hours worked.
Benefit 3 applies to Sunday and Holiday hours worked.

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE
When a recognized Holidays falls on Saturday or Sunday, holidays falling on Saturday shall be recognized or observed on Friday and
holidays falling on Sunday shall be recognized or observed on Monday.  Employees ordered to work on the Saturday or Sunday of the
holiday or on the recognized or the observed Friday or Monday for those holidays falling on Saturday or Sunday shall receive double time the
established rate and benefits for the holiday.

REGISTERED APPRENTICES
FOR APPRENTICE RATES, refer to the appropriate Laborer Heavy & Highway wage rate contained in the wage schedule for the County
and location where the work is to be performed.

11-17/60/235/754Tun

Lineman Electrician 03/01/2022

JOB DESCRIPTION  Lineman Electrician DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines

Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground transmission
line work and the installation of fiber optic cable where no other construction trades are or have been involved. (Ref #14.01.01)

07/01/2021 05/02/2022 05/01/2023 05/06/2024

Lineman, Technician $ 54.70 $ 56.00 $ 57.40 $ 58.90
Crane, Crawler Backhoe 54.70 56.00 57.40 58.90
Welder, Cable Splicer 54.70 56.00 57.40 58.90
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Digging Mach. Operator 49.23 50.40 51.66 53.01
Tractor Trailer Driver 46.50 47.60 48.79 50.07
Groundman, Truck Driver 43.76 44.80 45.92 47.12
Equipment Mechanic 43.76 44.80 45.92 47.12
Flagman 32.82 33.60 34.44 35.34

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility outside
electrical work". (Ref #14.02.01-A)

Lineman, Technician $ 54.70 $ 56.00 $ 57.40 $ 58.90
Crane, Crawler Backhoe 54.70 56.00 57.40 58.90
Cable Splicer 60.17 61.60 63.14 64.79
Certified Welder -
Pipe Type Cable 57.44 58.80 60.27 61.85
Digging Mach. Operator 49.23 50.40 51.66 53.01
Tractor Trailer Driver 46.50 47.60 48.79 50.07
Groundman, Truck Driver 43.76 44.80 45.92 47.12
Equipment Mechanic 43.76 44.80 45.92 47.12
Flagman 32.82 33.60 34.44 35.34

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates apply on switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, bonding of rails
and pipe type cable and installation of fiber optic cable. (Ref #14.02.01-B)

Lineman, Tech, Welder $ 56.02 $ 57.32 $ 58.72 $ 60.22
Crane, Crawler Backhoe 56.02 57.32 58.72 60.22
Cable Splicer 61.62 63.05 64.59 66.24
Certified Welder -
Pipe Type Cable 58.82 60.19 61.66 63.23
Digging Mach. Operator 50.42 51.59 52.85 54.20
Tractor Trailer Driver 47.62 48.72 49.91 51.19
Groundman, Truck Driver 44.82 45.86 46.98 48.18
Equipment Mechanic 44.82 45.86 46.98 48.18
Flagman 33.61 34.39 35.23 36.13

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. (Ref #14.03.01)

Lineman, Tech, Welder $ 57.21 $ 58.51 $ 59.91 $ 61.41
Crane, Crawler Backhoe 57.21 58.51 59.91 61.41
Cable Splicer 57.21 58.51 59.91 61.41
Digging Mach. Operator 51.49 52.66 53.92 55.27
Tractor Trailer Driver 48.63 49.73 50.92 52.20
Groundman, Truck Driver 45.77 46.81 47.93 49.13
Equipment Mechanic 45.77 46.81 47.93 49.13
Flagman 34.33 35.11 35.95 36.85

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE:  THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM to 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM to 1:00 AM  REGULAR RATE PLUS 17.3 %
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
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Per hour worked (but also required on non-worked holidays):

$25.40 $ 25.90 $ 26.40 $ 26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage

Journeyman Lineman or $ 26.40 $ 27.90 $ 29.40 $ 30.90
Equipment Operators *plus 7% of *plus 7% of *plus 7% of *plus 7% of
with Crane License hourly wage hourly wage hourly wage hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY
See (B, E, Q,) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS per hour:
07/01/2021 05/02/2022 05/01/2023 05/06/2024

$25.40 $ 25.90 $ 26.40 $ 26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.
6-1249a

Lineman Electrician - Teledata 03/01/2022

JOB DESCRIPTION  Lineman Electrician - Teledata DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour:

For outside work, stopping at first point of attachment (demarcation).
07/01/2021

Cable Splicer $ 34.78
Installer, Repairman $ 33.01
Teledata Lineman $ 33.01
Tech., Equip. Operator $ 33.01
Groundman $ 17.50

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
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3RD SHIFT REGULAR RATE PLUS 15%

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $ 5.14

*plus 3% of
wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata

Lineman Electrician - Traffic  Signal,  Lighting 03/01/2022

JOB DESCRIPTION  Lineman Electrician - Traffic  Signal,  Lighting DISTRICT  6
ENTIRE COUNTIES
Columbia, Dutchess, Orange, Putnam, Rockland, Ulster

WAGES
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck
driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.
(Ref #14.01.02)

Per hour: 07/01/2021 05/02/2022 05/01/2023 05/06/2024

Lineman, Technician $ 48.43 $ 49.47 $ 50.60 $ 51.82
Crane, Crawler Backhoe 48.43 49.47 50.60 51.82
Certified Welder 50.85 51.94 53.13 54.41

Digging Machine 43.59 44.52 45.54 46.64
Tractor Trailer Driver 41.17 42.05 43.01 44.05
Groundman, Truck Driver 38.74 39.58 40.48 41.46
Equipment Mechanic 38.74 39.58 40.48 41.46
Flagman 29.06 29.68 30.36 31.09

Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and Illumination (Lighting)
projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer
foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic
cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM  REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.
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NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

$25.40 $ 25.90 $ 26.40 $ 26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage

Journeyman Lineman or $ 26.40 $ 27.90 $ 29.40 $ 30.90
Equipment Operators *plus 7% of *plus 7% of *plus 7% of *plus 7% of
with Crane License hourly wage hourly wage hourly wage hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE.  *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:           See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.
Overtime:    See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS per hour:
07/01/2021 05/02/2022 05/01/2023 05/06/2024

$25.40 $ 25.90 $ 26.40 $ 26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.
6-1249aReg8LT

Lineman Electrician - Tree Trimmer 03/01/2022

JOB DESCRIPTION  Lineman Electrician - Tree Trimmer DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,
telephone and CATV lines.  This also would include stump removal near underground energized electrical lines, including telephone and
CATV lines.

Per hour: 07/01/2021 01/02/2022 12/31/2023

Tree Trimmer $ 27.36 $ 28.25 $ 29.80
Equipment Operator 24.19 24.98 26.35
Equipment Mechanic 24.19 24.98 26.35
Truck Driver 20.15 20.80 21.94
Groundman 16.59 17.13 18.07
Flag person 12.50* 12.50* 13.03*

*NOTE: Subject to change due to any minimum wage increases. Rate effective 12/31/2021: $13.20

SUPPLEMENTAL BENEFITS
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Per hour worked (but also required on non-worked holidays):

Journeyman $ 9.98 $ 10.23 $ 10.48
*plus 3% of *plus 3% of *plus 3% of
hourly wage hourly wage hourly wage

* The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5, 6, 8, 15) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday.
All paid holidays falling on a Sunday shall be observed on the following Monday.

6-1249TT

Mason - Building 03/01/2022

JOB DESCRIPTION  Mason - Building DISTRICT  11

ENTIRE COUNTIES
Dutchess, Sullivan, Ulster

PARTIAL COUNTIES
Orange:  Entire county except the Township of Tuxedo.

WAGES
Per hour:

07/01/2021 06/01/2022 06/01/2023
Additional Additional

Bricklayer $ 42.54 $ 2.35 $ 2.02
Cement Mason 42.54 2.35 2.02
Plasterer/Stone Mason 42.54 2.35 2.02
Pointer/Caulker 42.54 2.35 2.02

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental
agency contracts, the following premiums apply:

Irregular work day requires 15% premium
Second shift an additional 15% of wage plus benefits to be paid
Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 35.49

OVERTIME PAY
Cement Mason See ( B, E, Q, W ) on OVERTIME PAGE.
All Others See ( B, E, Q ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE
Whenever any of the above holidays fall on Sunday, they will be observed on Monday.  Whenever any of the above holidays fall on
Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements
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1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5du-b

Mason - Building 03/01/2022

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Dutchess, Orange, Putnam, Sullivan, Ulster

WAGES
Per hour:

07/01/2021 12/06/2021 06/06/2022

Building: Additional

Tile, Marble,& Terrazzo
Mechanic/Setter $55.60 $ 55.93 $ 0.65

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker: $ 22.41* $ 22.51*

+ $7.66 + $7.66
* This portion of benefits subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
Double time rate applies after 10 hours

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:
(Counties of Orange & Putnam)

750 hour terms at the following wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-

750 1500 2250 3000 3750 4500 5250 6000 6750 7500

07/01/2021
$20.84 $25.66 $32.68 $37.50 $40.99 $44.30 $47.82 $52.63 $55.35 $59.34

Supplemental Benefits per hour:
(Counties of Orange & Putnam)

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

$12.55* $12.55* $15.16* $15.16* $16.16* $17.66* $18.66* $18.66* $16.66* $21.91*

+$0.66 +$0.71 +$0.81 +$0.85 +$1.23 +$1.28 +$1.63 +$1.68 +$5.83 +$6.32

Wages per hour:
(Counties of Dutchess,Sullivan,Ulster)

750 hour terms at the following wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-

750 1500 2250 3000 3750 4500 5250 6000 6750 7500
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$19.83 $23.92 $25.89 $29.98 $32.74 $36.32 $39.61 $42.71 $44.31 $47.73

Supplemental Benefits per hour:
(Counties of Dutchess,Sullivan,Ulster)

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

$12.55* $12.55* $14.66* $14.66* $15.60* $16.16* $16.66* $17.66* $15.66* $20.41*
+$0.65 +$0.69 +$0.74 +$0.78 +$1.15 +$1.19 +$1.53 +$1.57 +$6.09 +$6.18

9-7/52B

Mason - Building 03/01/2022

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Dutchess, Orange, Putnam, Sullivan, Ulster

WAGES
Per hour: 07/01/2021 12/06/2021 06/06/2022

Building Additional

Tile, Marble, &
Terrazzo Finisher $ 45.74 $ 46.00 $ 0.54

SUPPLEMENTAL BENEFITS
Journeyworker:

Per Hour $ 19.51* $ 19.61*
+ $7.53 + $7.53

*This portion of benefits subject to same premium rate as shown for overtime wages

OVERTIME PAY
See (A, *E, Q) on OVERTIME PAGE
Double time rate applies after 10 hours on Saturdays.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

9-7/88B-tf

Mason - Building 03/01/2022

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Wages: 07/01/2021 01/03/2022

Marble Cutters & Setters $ 61.73 $ 62.17

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $ 37.76 $ 38.27

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:

750 hour terms at the following wage.
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-
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750 1500 2250 3000 3750 4500 5250 6000 6751 7500

07/01/2021
$ 24.70 $ 27.77 $ 30.87 $ 33.94 $ 37.03 $ 40.11 $ 43.20 $ 46.29 $ 52.46 $ 58.64

01/03/2022
$ 24.88 $ 27.97 $ 31.08 $ 34.17 $ 37.29 $ 40.39 $ 43.51 $ 46.61 $ 52.82 $ 59.05

Supplemental Benefits per hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
07/01/2021

$ 20.01 $ 21.43 $ 22.83 $ 24.25 $ 25.65 $ 27.07 $ 28.47 $ 29.88 $ 32.70 $ 35.51
01/03/2022

$ 20.55 $ 22.04 $ 23.52 $ 25.01 $ 26.47 $ 27.96 $ 29.42 $ 30.91 $ 33.86 $ 36.81
9-7/4

Mason - Heavy&Highway 03/01/2022

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  11

ENTIRE COUNTIES
Dutchess, Sullivan, Ulster

PARTIAL COUNTIES
Orange:  Entire county except the Township of Tuxedo.

WAGES
Per hour:

07/01/2021 06/01/2022 06/01/2023
Additional Additional

Bricklayer $ 43.04 $ 2.35 $2.02
Cement Mason 43.04 2.35 2.02
Marble/Stone Mason 43.04 2.35 2.02
Plasterer 43.04 2.35 2.02
Pointer/Caulker 43.04 2.35 2.02

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental
contracts, the following rates apply:

Irregular work day requires 15% premium
Second shift an additional 15% of wage plus benefits to be paid
Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $ 35.49

OVERTIME PAY
Cement Mason See ( B, E, Q, W, X )
All Others See ( B, E, Q, X )

HOLIDAY
Paid: See (5, 6, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE
Whenever any of the above holidays fall on Sunday, they will be observed on Monday.  Whenever any of the above holidays fall on
Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements
1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%
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Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5du-H/H

Millwright 03/01/2022

JOB DESCRIPTION  Millwright DISTRICT  2
ENTIRE COUNTIES
Sullivan, Ulster

WAGES
Per hour: 07/01/2021

Building $ 36.65
Heavy & Highway 38.65

NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):
- Certified Welders shall receive $1.75 per hour in addition to the current Millwrights rate provided he/she is directed to perform certified
welding.
- For Building work if a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum,
air purifying canister-type chemical respirators) are required, then that employee shall receive a $1.50 premium per hour for Building work.
- For Heavy & Highway work if the work is performed at a State or Federally designated hazardous waste site where employees are required
to wear protective gear, the employees performing the work shall receive an additional $2.00 per hour over the millwright heavy and highway
wage rate for all hours worked on the day protective gear was worn.
-  An employee performing the work of a machinist shall receive $2.00 per hour in addition to the current Millwrights rate.  For the purposes
of this premium to apply, a "machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify
parts.
-  When performing work underground at 500 feet and below, the employee shall receive an additional $1.00.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 30.37

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE
*Note - Saturday may be used as a make-up day and worked at the straight time rate of pay during a work week when conditions such as
weather, power failure, fire, or natural disaster prevent the performance of work on a regular scheduled work day.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on Saturday shall be observed the
preceding Friday.

REGISTERED APPRENTICES
Wages per hour:

(1)year terms at the following percentage of journeymans rate.
1st 2nd 3rd 4th
60% 70% 80% 90%

Supplemental Benefits per hour:

Apprentices:
1st term $ 13.33
2nd term 25.26
3rd term 26.96
4th term 28.67

2-1163.3

Operating Engineer - Building / Heavy&Highway 03/01/2022

JOB DESCRIPTION  Operating Engineer - Building / Heavy&Highway DISTRICT  11

ENTIRE COUNTIES
Delaware, Orange, Rockland, Sullivan, Ulster

WAGES
CLASS A5: Cranes, Derricks and Pile Drivers 100 tons or more and Tower Cranes, with 140ft boom and over.
CLASS A4: Cranes, Derricks and Pile Drivers 100 tons or more and Tower Cranes, with 100ft to 139ft boom.
CLASS A3: Cranes, Derricks and Pile Drivers 100 tons or more and Tower Cranes with a boom under 100ft.
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CLASS A2: Cranes, Derricks and Pile Drivers less than 100 tons with 140ft boom and over.
CLASS A1: Cranes, Derricks and Piler Drivers less than 100 tons with a 100ft to 139ft boom.

CLASS A: Cranes, Derricks and Pile Drivers less than 100 tons with a boom under 100ft.; Autograde Combn. Subgrader, Base Material
Spreader and Base Trimmer (CMI and Similar Types); Autograde Pavement profiler (CMI and Similar Types); Autograde Pavement Profiler
and Recycle type (CMI and Similar Type); Autograde Placer-Trimmer-Spreader Comb. (CMI & Similar types); Autograde Slipform Paver
(CMI & Similar Types);   Central Power Plants (all types); Chief of Party; Concrete Paving Machines; Drill (Baur, AMI and Similar Types);
Drillmaster, Quarrymaster (Down the Hole Drill), Rotary Drill, Self-Propelled Hydraulic Drill, Self-Powered Drill; Draglines; Elevator Graders;
Excavator; Front End Loaders (5 yds.and over); Gradalls; Grader-Rago; Helicopters (Co-Pilot); Helicopters (Communications
Engineer);Juntann Pile Driver; Locomotive (Large); Mucking Machines; Pavement & Concrete Breaker, i.e., Superhammer & Hoe Ram;
Roadway Surface Grinder; Prentice Truck; Scooper (Loader and Shovel); Shovels; Tree Chopper with Boom; Trench Machines (Cable
Plow); Tunnel Boring Machine; Vacuum Truck

CLASS B: "A" Frame; Backhoe (Combination); Boom Attachment on Loaders (Rate based on size of Bucket) not applicable to Pipehook;
Boring and Drilling Machines; Brush Chopper, Shredder and Tree Shredder, Tree Shearer; Bulldozer(Fine Grade); Cableways; Carryalls;
Concrete Pump; Concrete Pumping System, Pump Concrete and Similar Types; Conveyors (125 ft. and over); Drill Doctor (duties incl. Dust
Collector Maintenance); Front End Loaders (2 yds. but less than 5 yds.); Graders (Finish); Groove Cutting Machine (Ride on Type); Heater
Planer; Hoists (all type Hoists, shall also include Steam, Gas, Diesel, Electric, Air Hydraulic, Single and Double Drum, Concrete, Brick Shaft
Caisson, Snorkel Roof, and/or any other Similar Type Hoisting Machines, portable or stationary, except Chicago Boom Type); Long Boom
Rate to be applied if Hoist is "Outside Material Tower Hoist"**; Hydraulic Cranes-10 tons and under; Hydraulic Dredge; Hydro-Axe; Hydro
Blaster; Jacks-Screw Air Hydraulic Power Operated Unit or Console Type (not hand Jack or Pile Load Test Type); Log Skidder; Pans;
Pavers (all) concrete; Plate and Frame Filter Press; Pumpcrete Machines,Squeeze-crete & Concrete Pumping (regardless of size); Scrapers;
Side Booms; "Straddle"Carrier-Ross and similar types; Winch Trucks (Hoisting); Whip Hammer

CLASS C: Asphalt Curbing Machine; Asphalt Plant Engineer; Asphalt Spreader; Autograde Tube Finisher and Texturing Machine (CMI &
Similar types); Autograde Curecrete Machine (CMI & Similar Types); Autograde Curb Trimmer & Sidewalk, Shoulder, Slipform (CMI &
Similar Types); Bar Bending Machines (Power); Batchers, Batching Plant and Crusher on Site; Belt Conveyor Systems; Boom Type Skimmer
Machines; Bridge Deck Finisher; Bulldozer(except fine grade); Car Dumpers (Railroad); Compressor and Blower Type Units (used
independently or mounted on dual purpose Trucks, on Job Site or in conjunction with jobsite, in Loading and Unloading of Concrete, Cement,
Fly Ash, Instacrete, or Similar Type Materials); Compressors (2 or 3 in Battery); Concrete Finishing Machines; Concrete cleaning
decontamination machine operator; Concrete Saws and Cutters (Ride-on type); Concrete Spreaders (Hetzel, Rexomatic and Similar Types);
Concrete Vibrators; Conveyors (under 125 feet); Crushing Machines; Directional Boring Machines; Ditching Machine-small (Ditch-witch,
Vermeer, or Similar type); Dope Pots (Mechanical with or without pump); Dumpsters; Elevator; Fireman; Fork Lifts (Economobile, Lull and
Similar Types of Equipment); Front End Loaders (1 yd.and over but under 2 yds.); Generators (2 or 3 in Battery); Giraffe Grinders; Grout
Pump; Gunnite Machines (excluding nozzle); Hammer Vibrator (in conjunction with Generator); Heavy Equipment Robotics Operator
Technician; Hoists-Roof, Tugger, Aerial Platform Hoist & House Cars; Hoppers; Hopper Doors (power operated); Hydro Blaster; Hydralic
Jacking Trailer; Ladders (motorized); Laddervator; Locomotive-dinky type; Maintenance -Utility Man; Master Environmental Maintenance
Technician; Mechanics; Mixers (Excepting Paving Mixers); Motor Patrols; Pavement Breakers (small self propelled ride on type-also
maintains compressor hydraulic unit); Pavement Breaker-truck mounted; Pipe Bending Machine (Power); Pitch Pump; Plaster Pump
(regardless of size); Post Hole Digger (Post Pounder & Auger); Rod Bending Machines (Power); Roller-Black Top; Scales (Power); Seaman
pulverizing mixer; Shoulder widener; Silos; Skidsteer (all attachments); Skimmer Machines (boom-type); Steel Cutting Machine (service &
maintain); Tam Rock Drill; Tractors; Transfer Machine;  Captain (Power Boats); Tug Master (powerboats); Ultra High Pressure Waterjet
Cutting Tool System operator/maintenance technician; Vacuum Blasting Machine; Vibrating Plants (used in conjunction with unloading);
Welder and Repair Mechanics

CLASS D: Brooms and Sweepers; Chippers; Compressor (single); Concrete Spreaders (small type); Conveyor Loaders (not including
Elevator Graders); Engines-large diesel (1620 HP) and Staging Pump; Farm Tractors; Fertilizing Equipment (Operation & Maint. of); Fine
Grade Machine (small type); Form Line Graders (small type); Front End Loader (under 1 yard); Generator (single); Grease, Gas, Fuel and
Oil supply trucks; Heaters (Nelson or other type incl. Propane, Natural Gas or Flowtype Units); Lights, Portable Generating Light Plants;
Mixers (Concrete, small); Mulching Equipment (Operation and Maintenance of); Pumps (2 or less than 4 inch suction); Pumps (4 inch suction
and over incl. submersible pumps); Pumps (Diesel Engine and Hydraulic-immaterial of power); Road Finishing Machines (small type);
Rollers-grade, fill or stone base; Seeding Equip. (Operation and Maintenance of); Sprinkler & Water Pump Trucks (used on jobsite or in
conjunction with jobsite); Steam Jennies and Boilers-irrespective of use; Stone Spreader; Tamping Machines, Vibrating Ride-on; Temporary
Heating Plant (Nelson or other type, incl. Propane, Natural Gas or Flow Type Units); Water & Sprinkler Trucks (used on or in conjunction with
jobsite); Welding Machines (Gas, Diesel, and/or Electric Converters of any type, single, two, or three in a battery); Wellpoint Systems
(including installation by Bull Gang and Maintenance of)

CLASS E: Assistant Engineer/Oiler; Drillers Helper; Maintenance Apprentice (Deck Hand); Maintenance Apprentice (Oiler); Mechanics'
Helper; Tire Repair and Maintenance; Transit/Instrument Man

WAGES:(per hour)
     07/01/2021 07/01/2022

Additional
Class A5 $ 62.52 plus 3.00* $ 2.25
Class A4 61.52 plus 3.00*
Class A3 60.52 plus 3.00*
Class A2 58.02 plus 3.00*
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Class A1 57.02 plus 3.00*
Class A 56.02 plus 3.00*
Class B 54.43 plus 3.00*
Class C 52.52 plus 3.00*
Class D 50.89 plus 3.00*
Class E 49.18 plus 3.00*
Safety Engineer 56.76 plus 3.00*

Helicopter:
Pilot/Engineer 57.84 plus 3.00*
Co Pilot 56.02 plus 3.00*
Communications Engineer 56.02 plus 3.00*

Surveying:
Chief of Party 56.02 plus 3.00*
Transit/Instrument Man 49.18 plus 3.00*
Rod/Chainman 46.60 plus 3.00*
Additional $0.75 for Survey work Tunnel under compressed air.
Additional $0.50 for Hydrographic work.

*The $3.00 is added to the Class Base Wage for all hours worked.  Additionally, the $3.00 is subject to the V-Code listed on the OVERTIME
CODE Sheet.

**Outside Material Hoist (Class B) receives additional $ 1.00 per hour on 110 feet up to 199 feet total height, $ 2.00 per hour on 200 feet and
over total height.

- SHIFT WORK: On all Government mandated irregular or off shift work, an additional 15% on straight time hours.

- On HAZARDOUS WASTE REMOVAL or ASBESTOS REMOVAL work, or any state or federally DESIGNATED HAZARDOUS WASTE
SITE:

For projects bid on or before April 1, 2020...Where the Operating Engineer is in direct contact with hazardous material and
when personal protective equipment is required for respiratory, skin and eye protection, the Operating Engineer shall receive
the hourly wage plus an additional twenty percent (20%) of that wage for the entire shift.

For projects bid after April 1, 2020...On hazardous waste removal work of any kind, including state or federally designated site
where the operating engineer is required to wear level A, B, or C personal protection the operating engineer shall receive an
hourly wage rate of his regular hourly wage plus $5.00 per hour.  An operating engineer working at a hazardous waste removal
project or site at a task requiring hazardous waste related certification, but who is not working in a zone requiring level A, B, or
C personal protection, shall receive an hourly wage rate of his regular rate plus $ 1.00 per hour. This shall also apply to sites
where the level D personal protection is required.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 32.45

SHIFT WORK: On all Government mandated irregular or off shift work, an additional 15% on straight time hours.

OVERTIME PAY
See (B, E, Q, *V, X) on OVERTIME PAGE
*15% premium is also required on shift work benefits

HOLIDAY
Paid: See (5, 6, 10, 13, 15) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 13, 15) on HOLIDAY PAGE
Holidays falling on Sunday will be celebrated on Monday.

REGISTERED APPRENTICES
(1) year terms at the following percentage of journeyman's wage.

1st year 60% of Class wage plus $3.00*
2nd year 70% of Class wage plus $3.00*
3rd year 80% of Class wage plus $3.00*
4th year 90% of Class wage plus $3.00*

*The $3.00 is added to the Class Base Wage for all hours worked.  Additionally, the $3.00 is subject to the V-Code listed on the OVERTIME
CODE Sheet.

Supplemental Benefits per hour:
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Apprentices $ 32.45
11-825

Operating Engineer - Marine Dredging 03/01/2022

JOB DESCRIPTION  Operating Engineer - Marine Dredging DISTRICT  4
ENTIRE COUNTIES
Albany, Bronx, Cayuga, Clinton, Columbia, Dutchess, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New York, Orange,
Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington, Wayne, Westchester

WAGES
These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for all equipment and operators are only for marine dredging work in navigable
waters found in the counties listed above.

Per Hour: 07/01/2021 10/01/2021

CLASS A1 $ 41.42 $ 41.42
Deck Captain, Leverman
Mechanical Dredge Operator
Licensed Tug Operator 1000HP or more.

CLASS A2 36.91 36.91
Crane Operator (360 swing)

CLASS B To conform to Operating Engineer
Dozer,Front Loader Prevailing Wage in locality where work
Operator on Land is being performed including benefits.

CLASS B1 35.82 35.82
Derrick Operator (180 swing)
Spider/Spill Barge Operator
Operator II, Fill Placer,
Engineer, Chief Mate, Electrician,
Chief Welder, Maintenance Engineer
Licensed Boat, Crew Boat Operator

CLASS B2 33.72 33.72
Certified Welder

CLASS C1 32.80 32.80
Drag Barge Operator,
Steward, Mate,
Assistant Fill Placer

CLASS C2 30.89 31.74
Boat Operator

CLASS D 25.66 26.37
Shoreman, Deckhand, Oiler,
Rodman, Scowman, Cook,
Messman, Porter/Janitor

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

07/01/2021 10/01/2021
All Classes A & B $11.98 plus 8% $11.98 plus 8%

of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.63 add $ 0.63

All Class C $11.68 plus 8% 11.68 plus 8%
of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.48 add $ 0.48
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All Class D $11.38 plus 8% 11.38 plus 8%
of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.33 add $ 0.33

OVERTIME PAY
See (B2, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarDredge

Operating Engineer - Steel Erectors 03/01/2022

JOB DESCRIPTION  Operating Engineer - Steel Erectors DISTRICT  11

ENTIRE COUNTIES
Delaware, Orange, Rockland, Sullivan, Ulster

WAGES
CLASS A3: Cranes, Derricks and Pile Drivers 100 tons or more and Tower Cranes, with a 140 ft. boom and over.

CLASS A2: Cranes, Derricks and Pile Drivers 100 tons or more and Tower Cranes, with up to a 139 ft. boom and under.

CLASS A1: Cranes, Derricks and Pile Drivers less than 100 tons with a 140 ft. boom and over.

CLASS A: Cranes, Derricks and Pile Drivers less than 100 tons with up to a 139 ft. boom and under.

CLASS B: "A" Frame; Cherry Pickers(10 tons and under); Hoists (all type Hoists, shall also include Steam, Gas, Diesel, Electric, Air
Hydraulic, Single and Double Drum, Concrete, Brick Shaft Caisson, Snorkel Roof, and/or any other Similar Type Hoisting Machines, portable
or stationary, except Chicago Boom Type); Jacks-Screw Air Hydraulic Power Operated Unit or Console Type (not hand Jack or Pile Load
Test Type); Side Booms; Straddle Carrier

CLASS C: Aerial Platform used as Hoist; Compressors (2 or 3 in Battery); Concrete cleaning/ decontamination machine operator; Directional
Boring Machines; Elevator or House Cars; Conveyers and Tugger Hoists; Fireman; Fork Lifts; Generators (2 or 3 in Battery); Heavy
Equipment Robotics Operator/Technician; Master Environmental Maintenance Technician; Maintenance -Utility Man; Rod Bending Machines
(Power); Captain(powerboat); Tug Master; Ultra High Pressure Waterjet Cutting Tool System; Vacuum Blasting Machine; Welding
Machines(gas or electric,2 or 3 in battery, including diesels); Transfer Machine; Apprentice Engineer/Oiler with either one compressor or one
welding machine when used for decontamination and remediation

CLASS D: Compressor (single); Welding Machines (Gas, Diesel, and/or Electric Converters of any type); Welding System Multiple (Recitifier
Transformer type)

CLASS E: Assistant Engineer/Oiler; Maintenance Apprentice (Deck Hand);Drillers Helper; Maintenance Apprentice (Oiler); Mechanics'
Helper; Transit/Instrument Man

WAGES:(per hour)

     07/01/2021 07/01/2022
Additional

Class A3 $ 64.54 plus 3.00* $ 2.25
Class A2 62.88 plus 3.00*
Class A1 60.04 plus 3.00*
Class A 58.38 plus 3.00*
Class B 55.59 plus 3.00*
Class C 52.93 plus 3.00*
Class D 51.40 plus 3.00*
Class E 49.64 plus 3.00*
Vacuum Truck 56.35 plus 3.00*
Safety Engineer 57.21 plus 3.00*

Helicopter:
Pilot/Engineer 60.04 plus 3.00*
Co Pilot 59.65 plus 3.00*
Communications Engineer 59.65 plus 3.00*

Surveying:
Chief of Party 56.35 plus 3.00*
Transit/Instrument man 49.64 plus 3.00*
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Rod/Chainman 46.60 plus 3.00*
Additional $0.75 for Survey work Tunnels under compressed air.
Additional $0.50 for Hydrographic work.

*The $3.00 is added to the Class Base Wage for all hours worked.  Additionally, the $3.00 is subject to the V-Code listed on the OVERTIME
CODE Sheet.

- SHIFT WORK: On all Government mandated irregular or off shift work, an additional 15% on straight time hours.
- On HAZARDOUS WASTE REMOVAL or ASBESTOS REMOVAL work, or any state or federally DESIGNATED HAZARDOUS WASTE
SITE:

For projects bid on or before April 1, 2020...Where the Operating Engineer is in direct contact with hazardous material and
when personal protective equipment is required for respiratory, skin and eye protection, the Operating Engineer shall receive
the hourly wage plus an additional twenty percent (20%) of that wage for the entire shift.

For projects bid after April 1, 2020...On hazardous waste removal work of any kind, including state or federally designated site
where the operating engineer is required to wear level A, B, or C personal protection the operating engineer shall receive an
hourly wage rate of his regular hourly wage plus $5.00 per hour.  An operating engineer working at a hazardous waste removal
project or site at a task requiring hazardous waste related certification, but who is not working in a zone requiring level A, B, or
C personal protection, shall receive an hourly wage rate of his regular rate plus $ 1.00 per hour. This shall also apply to sites
where the level D personal protection is required.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 32.45

OVERTIME PAY
See (B, E, Q, *V, X) on OVERTIME PAGE
*15% premium is also required on shift work benefits

HOLIDAY
Paid: See (5, 6, 10, 13, 15) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 13, 15) on HOLIDAY PAGE
Holidays falling on Sunday will be celebrated on Monday.

REGISTERED APPRENTICES
(1) year terms at the following percentage of journeyman's wage.

1st year 60% of Class wage plus $3.00*
2nd year 70% of Class wage plus $3.00*
3rd year 80% of Class wage plus $3.00*
4th year 90% of Class wage plus $3.00*

*The $3.00 is added to the Class Base Wage for all hours worked.  Additionally, the $3.00 is subject to the V-Code listed on the OVERTIME
CODE Sheet.

Supplemental Benefits per hour:

Apprentices $ 32.45
11-825SE

Painter 03/01/2022

JOB DESCRIPTION  Painter DISTRICT  1
ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Sullivan, Ulster

WAGES
Per hour

07/01/2021 05/01/2022
Additional

Brush/Paper Hanger $ 35.94 $ 1.65
Dry Wall Finisher 35.94
Lead Abatement 35.94
Sandblaster-Painter 35.94
Spray Rate 36.94

See Bridge Painting rates for the following work:
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Structural Steel , all work performed on tanks, ALL BRIDGES, towers, smoke stacks, flag poles.  Rate shall apply to all of said areas from the
ground up.

SUPPLEMENTAL BENEFITS
Per hour

Journeyperson $ 24.79

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED SHIFT(S) OR SINGULAR IRREGULAR SHIFT
OF AT LEAST A FIVE (5) DAY DURATION (MONDAY THROUGH FRIDAY), WHEN THE SHIFT STARTS BETWEEN THE HOURS LISTED
BELOW:

4:00 PM to 6:30 AM REGULAR RATE PLUS 15%**

OVERTIME ON MULTIPLE SHIFT WORK AND SINGULAR IRREGULAR SHIFT THE SHIFT RATE IS THE BASE RATE
**SHIFT RATE STOPS AFTER 6:30AM

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour

Six (6) month terms at the following percentage of Journeyperson's wage

1st 2nd 3rd 4th 5th 6th
40% 50% 60% 70% 80% 90%

Supplemental Benefits per hour worked

1st term $ 10.89
All others 24.79

1-155

Painter - Bridge & Structural Steel 03/01/2022

JOB DESCRIPTION  Painter - Bridge & Structural Steel DISTRICT  8
ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per Hour:
STEEL:
Bridge Painting: 07/01/2021 10/01/2021

$ 51.50 $ 53.00
+ 8.63* + 9.63*

ADDITIONAL $6.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime.

NOTE: All premium wages are to be calculated on base rate per hour only.

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the
contract must be ONLY for Bridge Painting.

SHIFT WORK:

When directly specified in public agency or authority contract documents for an employer to work a second shift and works the second shift
with employees other than from the first shift, all employees who work the second shift will be paid 10% of the base wage shift differential in
lieu of overtime for the first eight (8) hours worked after which the employees shall be paid at time and one half of the regular wage rate.
When a single irregular work shift is mandated in the job specifications or by the contracting agency, wages shall be paid at time and one
half for single shifts between the hours of 3pm-11pm or 11pm-7am.
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SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker: 07/01/2021 10/01/2021

$ 10.90 $ 10.90
+ 30.00* + 30.60*

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage - Per hour:

Apprentices: (1) year terms
07/01/2021 10/01/2021

1st year $ 20.60 $ 21.20
+ 3.45* + 3.86*

2nd year $ 30.90 $ 31.80
+ 5.18* + 5.78*

3rd year $ 41.20 $ 42.40
+ 6.90* + 7.70*

Supplemental Benefits - Per hour:

1st year $ .25 $ .25
+ 12.00* + 12.24*

2nd year $ 10.90 $ 10.90
+ 18.00* + 18.36*

3rd year $ 10.20 $ 10.90
+ 24.00* + 24.48*

NOTE: All premium wages are to be calculated on base rate per hour only.
8-DC-9/806/155-BrSS

Painter - Line Striping 03/01/2022

JOB DESCRIPTION  Painter - Line Striping DISTRICT  8
ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per hour:

Painter (Striping-Highway): 07/01/2021 07/01/2022

Striping-Machine Operator* $ 30.32 $ 31.53

Linerman Thermoplastic 36.93 38.34

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of
equipment used in the maintenance and protection of traffic safety.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.
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NOTE - In order to use the '4 Day/10 Hour Work Schedule,' as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour paid: 07/01/2021 07/01/2022

Journeyworker:
Striping Machine Operator: $ 10.03 $ 10.03
Linerman Thermoplastic: 10.03 10.03

OVERTIME PAY
See (B, B2, E2, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 20) on HOLIDAY PAGE
Overtime: See (5, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
One (1) year terms at the following wage rates:

07/01/2021 12/31/2021 07/01/2022
1st Term*: $ 15.00 $ 15.00 $ 15.00
1st Term**: 14.00 15.00 15.00
1st Term***: 12.50 13.20 13.20
2nd Term: 18.19 18.19 18.92
3rd Term: 24.26 24.26 25.22

*Bronx, Kings, New York, Queens, Richmond, and Suffolk counties
**Nassau and Westchester counties
***All other counties

Supplemental Benefits per hour:

1st term: $ 9.16 $ 9.16 $ 9.16
2nd Term: 9.16 9.16 10.03
3rd Term: 9.16 9.16 10.03

8-1456-LS

Painter - Metal Polisher 03/01/2022

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2021

Metal Polisher $ 37.13
Metal Polisher* 38.23
Metal Polisher** 41.13

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2021

Journeyworker:
All classification $ 10.64

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:
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07/01/2021

1st year $ 16.00
2nd year   17.00
3rd year   18.00

1st year* $ 16.39
2nd year*   17.44
3rd year*   18.54

1st year** $ 18.50
2nd year**   19.50
3rd year**   20.50

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:
Per hour:

1st year $ 7.39
2nd year   7.39
3rd year   7.39

8-8A/28A-MP

Plumber 03/01/2022

JOB DESCRIPTION  Plumber DISTRICT  11

ENTIRE COUNTIES
Orange, Rockland, Sullivan

PARTIAL COUNTIES
Ulster:  Only the Townships of Plattekill, Marlboro, Wawarsing, and Shawangunk (except for Wallkill and Shawangunk Prisons).

WAGES
REFRIGERATION:For commercial and industrial refrigeration which means service, maintenance, and installation work where the combined
compressor tonnage does not exceed 40 tons.
AIR CONDITIONING:Air conditioning to be installed that is water cooled shall not exceed 25 tons. This will include the piping of the
component system and erection of water tower. Air conditioning that is air cooled shall not exceed 50 tons.

WAGES: (per hour)
07/01/2021

Plumber $ 35.59

Star Certification: an additional $ 1.00 per hour over scale will be paid to all those who have Star Certification.

Shift Differential: When mandated by the governmental agency, an additional 15% premium will be paid for irregular work day or for 2nd and
3rd shift.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman

$ 34.07*

*For overtime or shift differential work, $0.10 is paid at straight time, the remaining balance is paid at the same premium as the wages.

OVERTIME PAY
See (B, G, P, *V) on OVERTIME PAGE
* A portion of the benefit amount is subject to the V code for overtime and shift differential work.

HOLIDAY
Paid: See (5, 6, 13, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 13, 15, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1)year terms at the following wage.

07/01/2021
1st term $ 16.02
2nd term 17.80
3rd term 19.58
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4th term 23.14
5th term 28.48

Supplemental Benefits per hour:
Apprentices

1st term $ 15.42*
2nd term 17.09*
3rd term 18.81*
4th term 22.20*
5th term 27.29*

*For overtime or shift differential work, $0.10 is paid at straight time, the remaining balance is paid at the same premium as the wages.
11-373 Refrig

Plumber 03/01/2022

JOB DESCRIPTION  Plumber DISTRICT  11

ENTIRE COUNTIES
Orange, Rockland, Sullivan

PARTIAL COUNTIES
Ulster:  Only the Townships of Plattekill, Marlboro, Wawarsing, and Shawangunk (except for Wallkill and Shawangunk Prisons).

WAGES
WAGES:(per hour) 07/01/2021

Plumber/Steamfitter $ 47.45

Note: For all work 40-60 feet above ground add $ 0.25 per hour, over 60 feet add $ 0.50 per hour.

Shift Differential: When mandated by the governmental agency, an additional 15% premium will be paid for irregular work day or for 2nd and
3rd shift.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 42.32*

*For overtime or shift differential work, $0.10 is paid at straight time, the remaining balance is paid at the same premium as the wages.

OVERTIME PAY
See (B, E, Q, *V) on OVERTIME PAGE
* A portion of the benefit amount is subject to the V code for overtime and  shift differential work.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE
When a holiday falls on a Saturday, the day prior shall be considered and recognized as the holiday.  When a holiday falls on a Sunday, the
day proceeding shall be considered and recognized as the holiday to be observed.

REGISTERED APPRENTICES
( 1 ) year terms at the following wages.

07/01/2021
1st term $ 16.61
2nd term 21.36
3rd term 26.10
4th term 30.85
5th term 37.96

Supplemental Benefits per hour:
1st term $ 14.90*
2nd term 19.11*
3rd term 23.33*
4th term 27.55*
5th term 33.87*

*For overtime or shift differential work, $0.10 is paid at straight time, the remaining balance is paid at the same premium as the wages.
11-373 SF

Plumber 03/01/2022
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JOB DESCRIPTION  Plumber DISTRICT  8
ENTIRE COUNTIES
Dutchess

PARTIAL COUNTIES
Delaware:  Only the Townships of Middletown and Roxbury.
Ulster:  Entire county (including Wallkill and Shawangunk Prisons in Town of Shawangunk) EXCEPT for remainder of Town of Shawangunk,
and Towns of Plattekill, Marlboro, and Wawarsing.

WAGES
Per hour: 07/01/2021
 Plumber  &
 Steamfitter $ 53.63

SHIFT WORK:
When directly specified in public agency or authority contract documents, shift work outside the regular hours of work shall be comprised of
eight (8) hours per shift not including Saturday, Sundays and holidays. One half (1/2) hour shall be allowed for lunch after the first four (4)
hours of each shift. Wage and Fringes for shift work shall be straight time plus a shift premium of twenty-five (25%) percent. A minimum of
five days Monday through Friday must be worked to establish shift work.

SUPPLEMENTAL BENEFITS
Per hour:

 Journeyworker: $ 40.23

OVERTIME PAY
See (B, E, E2, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1)year terms at the following rates:

07/01/2021

1st year $ 20.42
2nd year 28.27
3rd year 32.80
4th year 39.37
5th year 45.39

Supplemental Benefits per hour:

1st year $ 17.08
2nd year 21.81
3rd year 25.32
4th year 29.24
5th year 32.21

8-21.2-SF

Plumber - HVAC / Service 03/01/2022

JOB DESCRIPTION  Plumber - HVAC / Service DISTRICT  8
ENTIRE COUNTIES
Dutchess, Putnam, Westchester

PARTIAL COUNTIES
Delaware:  Only the townships of Middletown and Roxbury
Ulster:  Entire County(including Wallkill and Shawangunk Prisons) except for remainder of Town of Shawangunk and Towns of Plattekill,
Marlboro, and Wawarsing.

WAGES
Per hour: 07/01/2021

HVAC Service $ 40.68
+ $ 4.32*

*Note: This portion of wage is not subject to overtime premium.

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2021
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Journeyworker HVAC Service
$ 26.54

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
HVAC SERVICE

(1)year terms at the following wages:

1st yr. 2nd yr. 3rd yr. 4th yr. 5th yr.
$ 18.50 $ 21.88 $ 27.31 $ 33.56 $ 36.36
+$2.37* +$2.67* +$3.22* +$3.84* +$4.07*

*Note: This portion of wage is not subject to overtime premium.

Supplemental Benefits per hour:

Apprentices 07/01/2021

1st term $ 19.66
2nd term  20.86
3rd term  22.21
4th term  24.02
5th term  25.33

8-21.1&2-SF/Re/AC

Plumber - Jobbing & Alterations 03/01/2022

JOB DESCRIPTION  Plumber - Jobbing & Alterations DISTRICT  8
ENTIRE COUNTIES
Dutchess, Putnam, Westchester

PARTIAL COUNTIES
Ulster:  Entire county (including Wallkill and Shawangunk Prisons in Town of Shawangunk) EXCEPT for remainder of Town of Shawangunk,
and Towns of Plattekill, Marlboro, and Wawarsing.

WAGES
Per hour: 07/01/2021
Journeyworker: $ 45.83

Repairs, replacements and alteration work is any repair or replacement of a present plumbing system that does not change existing roughing
or water supply lines.

SHIFT WORK:
When directly specified in public agency or authority contract documents, shift work outside the regular hours of work shall be comprised of
eight (8) hours per shift not including Saturday, Sundays and holidays. One half (1/2) hour shall be allowed for lunch after the first four (4)
hours of each shift. Wage and Fringes for shift work shall be straight time plus a shift premium of twenty-five (25%) percent. A minimum of
five days Monday through Friday must be worked to establish shift work.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker

$ 32.96

OVERTIME PAY
See (B, *E, E2, Q, V) on OVERTIME PAGE
*When used as a make-up day, hours after 8 on Saturday shall be paid at time and one half.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wages:
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1st year $ 19.88
2nd year 22.06
3rd year 23.90
4th year 33.57
5th year 35.46

Supplemental Benefits per hour:

1st year $ 10.74
2nd year 12.65
3rd year 16.58
4th year 22.39
5th year 24.32

8-21.3-J&A

Roofer 03/01/2022

JOB DESCRIPTION  Roofer DISTRICT  9
ENTIRE COUNTIES
Bronx, Dutchess, Kings, New York, Orange, Putnam, Queens, Richmond, Rockland, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2021

Roofer/Waterproofer $ 45.25
+ $7.00*

* This portion is not subjected to overtime premiums.

Note: Abatement/Removal of Asbestos containing roofs and roofing material is classified as Roofer.

SUPPLEMENTAL BENEFITS
Per Hour: $ 28.62

OVERTIME PAY
See (B, H) on OVERTIME PAGE
Note: An observed holiday that falls on a Sunday will be observed the following Monday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
( 1 ) year term

1st 2nd 3rd 4th
$ 15.84 $ 22.63 $ 27.15 $ 33.94

+ 3.50* + 4.20* + 5.26*
Supplements:

1st 2nd 3rd 4th
$ 3.72 $ 14.47 $ 17.30 $ 21.55

9-8R

Sheetmetal Worker 03/01/2022

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  8
ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES
07/01/2021

SheetMetal Worker $ 44.15
+ 3.37*

*This portion is not subject to overtime premiums.

SHIFT WORK
For all NYS D.O.T. and other Governmental mandated off-shift work:
10% increase for additional shifts for a minimum of five (5) days

SUPPLEMENTAL BENEFITS
Journeyworker  $ 44.20
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OVERTIME PAY
OVERTIME:.. See ( B, E, Q, ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 23) on HOLIDAY PAGE

REGISTERED APPRENTICES
1st 2nd 3rd 4th 5th 6th 7th 8th

$ 16.36 $ 18.41 $ 20.46 $ 22.51 $ 24.54 $ 26.60 $ 29.12 $ 31.65
+ 1.35* + 1.52* + 1.69* + 1.85* + 2.02* + 2.19* + 2.36* + 2.53*

*This portion is not subject to overtime premiums.

Supplemental Benefits per hour:

Apprentices
  1st term $ 18.96
  2nd term 21.34
  3rd term 23.71
  4th term 26.11
  5th term 28.46
  6th term 30.82
  7th term 32.72
  8th term 34.64

8-38

Sprinkler Fitter 03/01/2022

JOB DESCRIPTION  Sprinkler Fitter DISTRICT  1
ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES
Per hour 07/01/2021

Sprinkler $ 47.19
Fitter

SUPPLEMENTAL BENEFITS
Per hour

Journeyperson $ 28.09

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

One Half Year terms at the following wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 22.67 $ 25.19 $ 27.46 $ 29.98 $ 32.50 $ 35.02 $ 37.54 $ 40.05 $ 42.57 $ 45.09

Supplemental Benefits per hour

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 8.27 $ 8.27 $ 19.22 $ 19.22 $ 19.47 $ 19.47 $ 19.47 $ 19.47 $ 19.47 $ 19.47

1-669.2

Teamster - Building / Heavy&Highway 03/01/2022

JOB DESCRIPTION  Teamster - Building / Heavy&Highway DISTRICT  11

ENTIRE COUNTIES
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Dutchess, Orange, Rockland, Sullivan, Ulster

WAGES
GROUP 1:  LeTourneau Tractors, Double Barrel Euclids, Athney Wagons and similar equipment (except when hooked to scrapers), I-Beam
and Pole Trailers, Tire Trucks, Tractor and Trailers with 5 axles and over, Articulated Back Dumps and Road Oil Distributors, Articulated
Water Trucks and Fuel Trucks/Trailers, positions requiring a HAZMAT CDL endorsement.

GROUP 1A: Drivers on detachable Gooseneck Low Bed Trailers rated over 35 tons.

GROUP 2:  All equipment 25 yards and up to and including 30 yard bodies and cable Dump Trailers and Powder and Dynamite Trucks.

GROUP 3:  All Equipment up to and including 24-yard bodies, Mixer Trucks, Dump Crete Trucks and similar types of equipment, Fuel
Trucks, Batch Trucks and all other Tractor Trailers, Hi-Rail Truck.

GROUP 4:  Tri-Axles, Ten Wheelers, Grease Trucks, Tillerman, Pattern Trucks, Attenuator Trucks, Water Trucks, Bus.

GROUP 5:  Straight Trucks.

GROUP 6:  Pick-up Trucks for hauling materials and parts, and Escort Man over-the-road.

WAGES: (per hour) 07/01/2021 05/01/2022 05/01/2023

  GROUP 1 $ 33.91 $ 34.28 $ 34.58
  GROUP 1A 35.05 35.42 35.72
  GROUP 2 33.35 33.72 34.02
  GROUP 3 33.13 33.50 33.80
  GROUP 4 33.02 33.39 33.69
  GROUP 5 32.90 33.27 33.57
  GROUP 6 32.90 33.27 33.57

NOTE ADDITIONAL PREMIUMS:
- On projects requiring an irregular shift a premium of 10% will be paid on wages.  The premium will be paid for off-shift or irregular shift work
when mandated by Governmental Agency.
- Employees engaged in hazardous/toxic waste removal, on a State or Federally designated hazardous/toxic waste site, where the employee
comes in contact with hazardous/toxic waste material and when personal protective equipment is required for respiratory, skin, or eye
protection, the employee shall receive an additional 20% premium above the hourly wage.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
    First 40 hours $ 39.90 $ 42.16 $ 44.59
    Over 40 hours 32.40 34.46 36.69

OVERTIME PAY
See (*B, E, **E2, ***P, X) on OVERTIME PAGE
*Holidays worked Monday through Friday receive Double Time (2x) after 8 hours.
**Makeup day limited to the employees who were working on the site that week.
***Sunday Holidays are paid at a rate of double time and one half (2.5x) for all hours worked.

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (*1) on HOLIDAY PAGE
*See OVERTIME PAY section for when additional premium is applicable on Holiday hours worked.

11-445B/HH

Welder 03/01/2022

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2021
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Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY

1-As Per Trade

Page 55

Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on Mar 01 2022 PRC Number 2022003033  Ulster County
PL

AN
 R

OOM C
OPY

 N
OT 

FO
R B

ID
DIN

G



Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays

( S  ) Two and one half times the hourly rate for Holidays
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( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays

( U  ) Four times the hourly rate for Holidays

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.

( X  ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day

( 28 ) Easter Sunday
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( 29 ) Juneteenth
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2. 07 City
01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,
03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO (
Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLYTelephone: Fax:

E-Mail:

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :
1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel
Moving furniture and4. New Sewer or Waterline
equipment

Residential
5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance
Window cleaners7. Demolition Exterminators, Fumigators
Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

(Check if new or change)

Fire Safety Director, NYC Only

NO
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Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or

its successor shall be debarred and ineligible to submit a bid on or be awarded any

public work or public building service contract/sub-contract with the state, any municipal

corporation or public body for a period of five (5) years from the date of debarment when:

tive six-year (6)

period determining that such contractor, sub-contractor and/or its successor has

WILLFULLY failed to pay the prevailing wage and/or supplements

or the kickback of

The agency issuing the determination and providing the information, is denoted

fice.

NEW YORK STATE DEPARTMENT OF LABOR 
Bureau of Public Work  - Debarment List 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 
AWARDED ANY PUBLIC WORK CONTRACT 
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Article 8

  

 

AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL *****5754 0369 CONTRACTORS, LLC 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL NYC *****9839 A.J.S. PROJECT
MANAGEMENT, INC.

149 FIFTH AVENUE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL *****4018 ADIRONDACK BUILDING
RESTORATION INC.

4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019 03/26/2024

DOL AG *****1812 ADVANCED BUILDERS & LAND
DEVELOPMENT, INC.

400 OSER AVE
#2300HAUPPAUGE NY 11788

09/11/2019 09/11/2024

DOL DOL *****1687 ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P.O BOX 296EAST AURORA

NY 14052

05/29/2019 05/29/2024

DOL NYC *****6775 ADVENTURE MASONRY
CORP.

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL NYC AGOSTINHO TOME 405 BARRETTO ST
BRONX NY 10474

05/31/2018 05/31/2023

DOL NYC AMJED PARVEZ 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL ANGELO GARCIA 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL DOL ANITA SALERNO 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL NYC ANTHONY J SCLAFANI 149 FIFTH AVE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10323

01/23/2017 01/23/2022

DOL DOL ANTONIO ESTIVEZ 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL NYC ARADCO CONSTRUCTION
CORP

115-46 132RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL DOL ARNOLD A. PAOLINI 1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020 02/03/2025

DOL NYC ARSHAD MEHMOOD 168-42 88TH AVENUE
JAMAICA NY 11432

11/20/2019 11/20/2024

DOL DOL ARVINDER ATWAL 65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017 07/19/2022

DOL NYC *****6683 ATLAS RESTORATION CORP. 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL NYC *****5532 ATWAL MECHANICALS, INC 65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017 07/19/2022

DOL NYC *****2591 AVI 212 INC. 260 CROPSEY AVENUE
APT 11GBROOKLYN NY 11214

10/30/2018 10/30/2023

DOL NYC AVM CONSTRUCTION CORP 117-72 123RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC AZIDABEGUM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL NYC BALWINDER SINGH 421 HUDSON ST
SUITE C5NEW YORK NY 10014

02/20/2019 02/20/2024

DOL NYC *****8416 BEAM CONSTRUCTION, INC. 50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019 01/04/2024

DOL DOL BERNARD BEGLEY 38 LONG RIDGE ROAD
BEDFORD NY 10506

12/18/2019 12/18/2024

DOL NYC *****2113 BHW CONTRACTING, INC. 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL BIAGIO CANTISANI 06/12/2018 06/12/2023

DOL DOL *****3627 BJB CONSTRUCTION CORP. 38 LONG RIDGE ROAD
BEDFORD NY 10506

12/18/2019 12/18/2024

DOL DOL *****4512 BOB BRUNO EXCAVATING,
INC

5 MORNINGSIDE DR
AUBURN NY 13021

05/28/2019 05/28/2024

DOL DOL BOGDAN MARKOVSKI 370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ

07601

02/11/2019 02/11/2024

DOL DA BOLTER CONSTRUCTION 2549 LINDEN STREET
BELLMORE NY 11710

12/22/2016 12/22/2021

DOL DOL BRADLEY J SCHUKA 4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025

              NYSDOL Bureau of Public Work Debarment List      12/22/2021
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Article 8

 

 
DOL DOL BRUCE P. NASH JR. 5841 BUTTERNUT ROAD

EAST SYRACUSE NY 13057
09/12/2018 09/12/2023

DOL DOL *****0225 C&D LAFACE
CONSTRUCTION, INC.

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****8809 C.B.E. CONTRACTING
CORPORATION

310 MCGUINESS BLVD
GREENPOINT NY 11222

03/07/2017 03/07/2022

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL *****4083 C.P.D. ENTERPRISES, INC P.O BOX 281
WALDEN NY 12586

03/03/2020 03/03/2025

DOL DOL *****5161 CALADRI DEVELOPMENT
CORP.

1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL DOL *****3391 CALI ENTERPRISES, INC. 1223 PARK STREET
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL NYC CALVIN WALTERS 465 EAST THIRD ST
MT. VERNON NY 10550

09/09/2019 09/09/2024

DOL DOL CANTISANI & ASSOCIATES
LTD

442 ARMONK RD
MOUNT KISCSO NY 10549

06/12/2018 06/12/2023

DOL DOL CANTISANI HOLDING LLC 06/12/2018 06/12/2023

DOL DOL CARMEN RACHETTA 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 02/03/2025

DOL DOL CARMENA RACHETTA 8531 OSWEGO ROAD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****3812 CARMODY "2" INC 06/12/2018 06/12/2023

DOL DOL *****1143 CARMODY BUILDING CORP CARMODY
CONTRACTIN

G AND
CARMODY

CONTRACTIN
G CORP.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY CONCRETE
CORPORATION

06/12/2018 06/12/2023

DOL DOL CARMODY ENTERPRISES,
LTD.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY INC 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3812 CARMODY INDUSTRIES INC 06/12/2018 06/12/2023

DOL DOL CARMODY MAINTENANCE
CORPORATION

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY MASONRY CORP 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****8809 CBE CONTRACTING CORP 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL AG CESAR J. AGUDELO 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL DOL *****0026 CHANTICLEER
CONSTRUCTION LLC

4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025

DOL NYC CHARLES ZAHRADKA 863 WASHINGTON STREET
FRANKLIN SQUARE NY 11010

03/10/2020 03/10/2025

DOL DOL CHRISTOPHER GRECO 26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL CHRISTOPHER J MAINI 19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL CHRISTOPHER
PAPASTEFANOU A/K/A CHRIS

PAPASTEFANOU

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL *****1927 CONSTRUCTION PARTS
WAREHOUSE, INC.

CPW 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL DOL *****3228 CROSS-COUNTY
LANDSCAPING AND TREE

SERVICE, INC.

ROCKLAND
TREE

SERVICE

26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL *****2524 CSI ELECTRICAL &
MECHANICAL INC

42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019 01/14/2024

DOL NYC DALJIT KAUR BOPARAI 185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL DOL *****7619 DANCO CONSTRUCTION
UNLIMITED INC.

485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

09/17/2020 09/17/2025
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DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST

SUITE 2CSYRACUSE NY 13205
12/04/2018 12/04/2023

DOL NYC DAVID WEINER 14 NEW DROP LANE
2ND FLOORSTATEN ISLAND

NY 10306

11/14/2019 11/14/2024

DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL AG DEBRA MARTINEZ 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL DELPHI PAINTING &
DECORATING CO INC

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL DF CONTRACTORS OF
ROCHESTER, INC.

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DF CONTRACTORS, INC. 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL NYC DIMITRIOS TSOUMAS 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL DOL DOMENICO LAFACE 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****3242 DONALD R. FORSAY DF LAWN
SERVICE

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DONALD R. FORSAY 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL NYC DUARTE LOPES 66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017 04/20/2022

DOL DOL *****5175 EAGLE MECHANICAL AND
GENERAL CONSTRUCTION

LLC

11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020 02/03/2025

DOL DOL EAST COAST PAVING 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DA EDWIN HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL NYC *****5917 EPOCH ELECTRICAL, INC 97-18 50TH AVE
CORONA NY 11368

04/19/2018 04/19/2024

DOL DOL FAIGY LOWINGER 11 MOUNTAIN RD
28 VAN BUREN DRMONROE

NY 10950

03/20/2019 03/20/2024

DOL DOL FRANK BENEDETTO 19 CATLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL *****4722 FRANK BENEDETTO AND
CHRISTOPHER J MAINI

B & M
CONCRETE

19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL NYC FRANK MAINI 1766 FRONT ST
YORKTOWN HEIGHTS NY

10598

01/17/2018 01/17/2023

DOL DA FREDERICK HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL NYC *****6616 G & G MECHANICAL
ENTERPRISES, LLC.

1936 HEMPSTEAD TURNPIKE
EAST MEDOW NY 11554

11/29/2019 11/29/2024

DOL DOL GABRIEL FRASSETTI 04/10/2019 04/10/2024

DOL NYC GAYATRI MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DOL GEOFF CORLETT 415 FLAGGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL GIGI SCHNECKENBURGER 261 MILL RD
EAST AURORA NY 14052

05/29/2019 05/29/2024

DOL DOL GIOVANNI LAFACE 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL NYC *****3164 GLOBE GATES INC GLOBAL
OVERHEAD

DOORS

405 BARRETTO ST
BRONX NY 10474

05/31/2018 05/31/2023

DOL NYC GREAT ESTATE
CONSTRUCTION, INC.

327 STAGG ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL DOL GREGORY S. OLSON P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL HANS RATH 24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL NYC *****3228 HEIGHTS ELEVATOR CORP. 1766 FRONT ST
YORKTOWN HEIGHTS NY

10598

01/17/2018 01/17/2023
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DOL DOL *****5131 INTEGRITY MASONRY, INC. M&R

CONCRETE
722 8TH AVE

WATERVLIET NY 12189
06/05/2018 06/05/2023

DOL DOL IRENE KASELIS 32 PENNINGTON AVE
WALDWICK NJ 07463

05/30/2019 05/30/2024

DOL DOL *****9211 J. WASE CONSTRUCTION
CORP.

8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL DOL J.A. HIRES CADWALLADER P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JAMES C. DELGIACCO 722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023

DOL DOL JAMES J. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL JAMES LIACONE 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JAMES RACHEL 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL *****7993 JBS DIRT, INC. 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****5368 JCH MASONRY &
LANDSCAPING INC.

35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL NYC JENNIFER GUERRERO 1936 HEMPSTEAD TURNPIKE
EAST MEADOW NY 11554

11/29/2019 11/29/2024

DOL DOL JIM PLAUGHER 17613 SANTE FE LINE ROAD
WAYNEFIELD OH 45896

07/16/2021 07/16/2026

DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4612 JOHN F. CADWALLADER, INC. THE GLASS
COMPANY

P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JOHN GOCEK 14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL JOHN LUCIANO 05/14/2018 05/14/2023

DOL DOL JOHN MARKOVIC 47 MANDON TERRACE
HAWTHORN NJ 07506

03/29/2021 03/29/2026

DOL DOL JOHN WASE 8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL AG *****0600 JOHNCO CONTRACTING, INC. 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JON E DEYOUNG 261 MILL RD
P.O BOX 296EAST AURORA

NY 14052

05/29/2019 05/29/2024

DOL DOL JORGE RAMOS 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL DOL JORI PEDERSEN 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL JOSE CHUCHUCA 35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL NYC JOSEPH FOLEY 66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017 04/20/2022

DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL JOY MARTIN 2404 DELAWARE AVE
NIGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL *****5062 K R F SITE DEVELOPMENT
INC

375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL NYC K.S. CONTRACTING CORP. 29 PHILLIP DRIVE
PARSIPPANY NJ 07054

02/13/2017 02/13/2022

DOL DOL KARIN MANGIN 796 PHELPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL DOL KATE E. CONNOR 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026

DOL DOL KATIE BURDICK 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL *****2959 KELC DEVELOPMENT, INC 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026
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DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE

PUTNAM VALLEY NY 10579
01/23/2017 01/23/2022

DOL DOL KIMBERLY F. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****3490 L & M
CONSTRUCTION/DRYWALL

INC.

1079 YONKERS AVE
YONKERS NY 10704

08/07/2018 08/07/2023

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL *****4505 LARAPINTA ASSOCIATES INC 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL LAVERN GLAVE 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

08/14/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

08/14/2017 08/14/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DA *****4460 LONG ISLAND GLASS &
STOREFRONTS, LLC

4 MANHASSET TRL
RIDGE NY 11961

09/06/2018 09/06/2023

DOL AG *****4216 LOTUS-C CORP. 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL DOL LOUIS A. CALICCHIA 1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL NYC LUBOMIR PETER SVOBODA 27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019 12/26/2024

DOL NYC M & L STEEL & ORNAMENTAL
IRON CORP.

27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019 12/26/2024

DOL DOL M ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL M. ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL *****2196 MAINSTREAM SPECIALTIES,
INC.

11 OLD TOWN RD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL NYC MAREK FABIJANOWSKI 50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019 01/04/2024

DOL NYC MARIA NUBILE 84-22 GRAND AVENUE
ELMHURST NY 11373

03/10/2020 03/10/2025

DOL NYC MARTINE ALTER 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL MASONRY CONSTRUCTION,
INC.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3333 MASONRY INDUSTRIES, INC. 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023
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DOL NYC MATINA KARAGIANNIS 97-18 50TH AVE

CORONA NY 11368
04/19/2018 04/19/2023

DOL DOL MATTHEW P. KILGORE 4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019 03/26/2024

DOL DOL MAURICE GAWENO 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL MCLEAN "MIKKI BEANE" 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MCLEAN "MIKKI" DRAKE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MCLEAN M DRAKE-BEANE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MICHAEL LENIHAN 1079 YONKERS AVE
UNIT 4YONKERS NY 10704

08/07/2018 08/07/2023

DOL AG MICHAEL RIGLIETTI 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL *****4829 MILESTONE ENVIRONMENTAL
CORPORATION

704 GINESI DRIVE
SUITE 29MORGANVILLE NJ

07751

04/10/2019 04/10/2024

DOL NYC *****9926 MILLENNIUM FIRE
PROTECTION, LLC

325 W. 38TH STREET
SUITE 204NEW YORK NY

10018

11/14/2019 11/14/2024

DOL NYC *****0627 MILLENNIUM FIRE SERVICES,
LLC

14 NEW DROP LNE
2ND FLOORSTATEN ISLAND

NY 10306

11/14/2019 11/14/2024

DOL NYC *****3826 MOVING MAVEN OF NY, INC. 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL NYC *****3550 MOVING MAVEN, INC 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL AG MSR ELECTRICAL
CONSTRUCTION CORP.

31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL NYC MUHAMMED A. HASHEM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL NYC NAMOW, INC. 84-22 GRAND AVENUE
ELMHURST NY 11373

03/10/2020 03/10/2025

DOL DA *****9786 NATIONAL INSULATION & GC
CORP

180 MILLER PLACE
HICKSVILLE NY 11801

12/12/2018 12/12/2023

DOL DOL *****3684 NATIONAL LAWN
SPRINKLERS, INC.

645 N BROADWAY
WHITE PLAINS NY 10603

05/14/2018 05/14/2023

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL *****7429 NICOLAE I. BARBIR BESTUCCO
CONSTRUCTI

ON, INC.

444 SCHANTZ ROAD
ALLENTOWN PA 18104

09/17/2020 09/17/2025

DOL DOL *****0065 NORTHEAST LANDSCAPE
AND MASONRY ASSOC

3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL *****1845 OC ERECTERS, LLC A/K/A OC
ERECTERS OF NY INC.

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL NYC PARESH SHAH 29 PHILLIP DRIVE
PARSIPPANY NJ 07054

02/13/2017 02/13/2022

DOL DOL PAULINE CHAHALES 935 S LAKE BLVD
MAHOPAC NY 10541

03/02/2021 03/02/2026

DOL NYC *****9422 PELIUM CONSTRUCTION, INC. 22-33 35TH ST.
ASTORIA NY 11105

12/30/2016 12/30/2021

DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL PETER STEVENS 11 OLD TOWN ROAD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DOL PIERRE LAPORT 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL DOL *****1543 PJ LAPORT FLOORING INC 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL DOL *****0466 PRECISION BUILT FENCES,
INC.

1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020 03/03/2025
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DOL NYC *****4532 PROFESSIONAL PAVERS

CORP.
66-05 WOODHAVEN BLVD.

REGO PARK NY 11374
04/20/2017 04/20/2022

DOL NYC RASHEL CONSTRUCTION
CORP

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****1068 RATH MECHANICAL
CONTRACTORS, INC.

24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE
MIDDLETOWN NY 10940

01/30/2018 01/30/2023

DOL AG *****7015 RCM PAINTING INC. 69-06 GRAND AVENUE
2ND FLOORMASPETH NY

11378

02/07/2018 02/07/2023

DOL DA *****7559 REGAL CONTRACTING INC. 24 WOODBINE AVE
NORTHPORT NY 11768

10/01/2020 10/01/2025

DOL DOL REGINALD WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL *****9148 RICH T CONSTRUCTION 107 WILLOW WOOD LANE
CAMILLUS NY 13031

11/13/2018 11/13/2023

DOL DOL RICHARD MACONE 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL RICHARD REGGIO 1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020 03/03/2025

DOL DOL *****9148 RICHARD TIMIAN RICH T
CONSTRUCTI

ON

108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

11/13/2018 11/13/2023

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL ROBERT A. VALERINO 3841 LANYARD COURT
NEW PORT RICHEY FL 34652

07/09/2019 07/09/2024

DOL DOL ROBERT BRUNO 5 MORNINGSIDE DRIVE
AUBURN NY 13021

05/28/2019 05/28/2024

DOL NYC ROBERT HOHMAN 149 FIFTH AVE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL RODERICK PUGH 404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL *****4880 RODERICK PUGH
CONSTRUCTION INC.

404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL RONALD MESSEN 14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL ROSEANNE CANTISANI 06/12/2018 06/12/2023

DOL DOL RYAN ALBIE 21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****3347 RYAN ALBIE CONTRACTING
INC

21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****1365 S & L PAINTING, INC. 11 MOUNTAIN ROAD
P.O BOX 408MONROE NY

10950

03/20/2019 03/20/2024

DOL DOL *****7730 S C MARTIN GROUP INC. 2404 DELAWARE AVE
NIAGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL SAL FRESINA MASONRY
CONTRACTORS, INC.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026

DOL DOL SAL MASONRY
CONTRACTORS, INC.

(SEE COMMENTS)
SYRACUSE NY 13202

07/16/2021 07/16/2026

DOL DOL *****9874 SALFREE ENTERPRISES INC P.O BOX 14
2821 GARDNER RDPOMPEI NY

13138

07/16/2021 07/16/2026

DOL DOL SALVATORE A FRESINA A/K/A
SAM FRESINA

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13218

07/16/2021 07/16/2026

DOL DOL SAM FRESINA 107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13218

07/16/2021 07/16/2026

DOL NYC *****0349 SAM WATERPROOFING INC 168-42 88TH AVENUE
APT.1 AJAMAICA NY 11432

11/20/2019 11/20/2024

DOL NYC SANDEEP BOPARAI 185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL NYC *****1130 SCANA CONSTRUCTION
CORP.

863 WASHINGTON STREET
FRANKLIN SQUARE NY 11010

03/10/2020 03/10/2025
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DOL DOL *****2045 SCOTT DUFFIE DUFFIE'S

ELECTRIC,
INC.

P.O BOX 111
CORNWALL NY 12518

03/03/2020 03/03/2025

DOL DOL SCOTT DUFFIE P.O BOX 111
CORNWALL NY 12518

03/03/2020 03/03/2025

DOL DOL *****9751 SCW CONSTRUCTION 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL NYC *****6597 SHAIRA CONSTRUCTION
CORP.

421 HUDSON STREET
SUITE C5NEW YORK NY 10014

02/20/2019 02/20/2024

DOL DOL *****1961 SHANE BURDICK CENTRAL
TRAFFIC

CONTROL,
LLC.

2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE BURDICK 2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE NOLAN 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL SHULEM LOWINGER 11 MOUNTAIN ROAD
28 VAN BUREN DRMONROE

NY 10950

03/20/2019 03/20/2024

DOL DOL *****0816 SOLAR ARRAY SOLUTIONS,
LLC

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL *****0440 SOLAR GUYS INC. 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL NYC SOMATIE RAMSUNAHAI 115-46 132ND ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL DOL *****2221 SOUTH BUFFALO ELECTRIC,
INC.

1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020 02/03/2025

DOL DOL STANADOS KALOGELAS 485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL *****6844 STEAM PLANT AND CHX
SYSTEMS INC.

14B COMMERCIAL AVENUE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL *****9933 STEED GENERAL
CONTRACTORS, INC.

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL *****9528 STEEL-IT, LLC. 17613 SANTE FE LINE ROAD
WAYNESFIELD OH 45896

07/16/2021 07/16/2026

DOL DOL STEFANOS PAPASTEFANOU,
JR. A/K/A STEVE

PAPASTEFANOU, JR.

256 WEST SADDLE RIVER RD
UPPER SADDLE RIVER NJ

07458

05/30/2019 05/30/2024

DOL DOL *****9751 STEPHEN C WAGAR 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL STEVE TATE 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL STEVEN MARTIN 2404 DELWARE AVE
NIAGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL DOL *****3800 SUBURBAN RESTORATION
CO. INC.

5-10 BANTA PLACE
FAIR LAWN PLACE NJ 07410

03/29/2021 03/29/2026

DOL NYC *****5863 SUKHMANY CONSTRUCTION,
INC.

185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL DOL *****1060 SUNN ENTERPRISES GROUP,
LLC

370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ

07601

02/11/2019 02/11/2024

DOL DOL *****8209 SYRACUSE SCALES, INC. 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL DOL TALAILA OCAMPA 1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL DOL TERRY THOMPSON 11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020 02/03/2025

DOL DOL *****9733 TERSAL CONSTRUCTION
SERVICES INC

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13208

07/16/2021 07/16/2026

DOL DOL TERSAL CONTRACTORS, INC. 221 GARDNER RD
P.O BOX 14POMPEI NY 13138

07/16/2021 07/16/2026

DOL DOL TERSAL DEVELOPMENT
CORP.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026

DOL DOL TEST P.O BOX 123
ALBANY NY 12204

05/20/2020 05/20/2025

DOL DOL *****6789 TEST1000 P.O BOX 123
ALBANY NY 12044

03/01/2021 03/01/2026

DOL DOL *****5570 TESTA CORP 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022
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DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DA *****4106 TRIPLE H CONCRETE CORP 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****6392 V.M.K CORP. 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL *****6418 VALHALLA CONSTRUCTION,
LLC.

796 PHLEPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL NYC *****7361 VIABLE HOLDINGS, INC. MOVING
MAVEN

1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL NYC *****2426 VICKRAM MANGRU VICK
CONSTRUCTI

ON

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL NYC VICKRAM MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DOL VICTOR ALICANTI 42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019 01/14/2024

DOL NYC VIKTAR PATONICH 2630 CROPSEY AVE
BROOKLYN NY 11214

10/30/2018 10/30/2023

DOL DOL VIKTORIA RATH 24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL NYC VITO GARGANO 1535 RICHMOND AVE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL NYC *****3673 WALTERS AND WALTERS,
INC.

465 EAST AND THIRD ST
MT. VERNON NY 10550

09/09/2019 09/09/2024

DOL DOL *****3296 WESTERN NEW YORK
CONTRACTORS, INC.

3841 LAYNARD COURT
NEW PORT RICHEY FL 34652

07/09/2019 07/09/2024

DOL DOL WHITE PLAINS CARPENTRY
CORP

442 ARMONK RD 06/12/2018 06/12/2023

DOL DOL WILLIAM C WATKINS 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL WILLIAM G. PROERFRIEDT 85 SPRUCEWOOD ROAD
WEST BABYLON NY 11704

01/19/2021 01/19/2026

DOL DOL *****5924 WILLIAM G. PROPHY, LLC WGP
CONTRACTIN

G, INC.

54 PENTAQUIT AVE
BAYSHORE NY 11706

01/19/2021 01/19/2026

DOL DOL *****4043 WINDSHIELD INSTALLATION
NETWORK, INC.

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4730 XGD SYSTEMS, LLC TDI GOLF 415 GLAGE AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL NYC ZAKIR NASEEM 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL NYC *****8277 ZHN CONTRACTING CORP 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022
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4.2   Geologic and Topographic Resources 
 
4.2.1 Existing Conditions 
 
4.2.1.1 Existing Geologic Resources 
 
The project site lies within the glaciated Catskill Mountains portion of the Appala-
chian Plateau, a large dissected plateau area in western and central New York, 
northern and western Pennsylvania, northern West Virginia, and eastern Ohio.  The 
Catskill Delta Complex deposits were buried beneath younger sediments, and then 
uplifted as a plateau.  Prior to and during the Alleghanian uplift, intersecting sets 
of vertical fractures formed in the Devonian rocks of the Catskill Delta Complex.  
The overlying rock was eroded away over many years where streams incised mul-
tiple channels into the slowly rising plateau.   
 
According to the 1970 Geologic Map of New York State, the Upper Devonian 
shales, sandstones and conglomerates of the Slide Mountain Formation of the Up-
per West Falls Group underlies the southern portion of the site along the mountain 
ridge.  Early Upper Devonian shales, sandstones, and conglomerates of the Lower 
Walton Formation of the Sonyea Group underlie most of the northeastern half of 
the site.  The Upper Devonian shales and sandstones of the Upper Walton For-
mation of the Lower West Falls Group underlie the remainder of the site. 
 
Soils Information  
 
Soil Maps 
 
See Section 4.5 Figure 4.5-3 for soil mapping information for the entire project site. 
 
Table 4.2-1 below is a list of soils that are mapped within the project site.  
 

Table 4.2 - 1  NRCS Soil Units 
Map Unit 
Symbol Map Unit Name 

AA Alluvial land 

ARD Arnot-Lordstown-Rock outcrop complex, moderately steep   

ARF Arnot-Oquaga-Rock outcrop complex, very steep   

CF Cut and Fill land   

HgB Hoosic gravelly loam, 3 to 8 percent slopes 

LaB Lackawanna flaggy silt loam, 3 to 8 percent slopes 

LaC Lackawanna flaggy silt loam, 8 to 15 percent slopes   
LCD Lackawanna and Swartswood very bouldery soils, moderately steep    
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Table 4.2 - 1  NRCS Soil Units 

LCF Lackawanna and Swartswood very bouldery soils, very steep    
LEE Lackawanna and Swartswood extremely bouldery soils, steep     
MTB Morris-Tuller complex, very bouldery, gently sloping    
OgB Oquaga channery silt loam, 3 to 8 percent slopes    

OlC Oquaga and Lordstown channery silt loams, 8 to 15 percent slopes     

ORC Oquaga-Arnot-Rock outcrop complex, sloping    
ORD Oquaga-Arnot-Rock outcrop complex, moderately steep     
RXF Rock outcrop-Arnot complex, very steep    
SaB Schoharie silt loam, 3 to 8 percent slopes 
SaC Schoharie silt loam, 8 to 15 percent slopes 
VAB Valois very bouldery soils, gently sloping     
VAD Valois very bouldery soils, moderately steep       
WLB Wellsboro and Wurtsboro very bouldery soils, gently sloping 
WOB Wellsboro and Wurtsboro extremely bouldery soils, gently sloping 

 
 
General Soil Descriptions 
 
The following is the NRCS general description of each of the soil units mapped in 
Intense Development Areas (IDA’s)  of the project site. 
 
WLB: Wellsboro and Wurtsboro very bouldery soils, gently sloping 
This map unit consists of deep, moderately well drained soils on glaciated uplands. 
These are bouldery soils formed in glacial till.   
 
The Wellsboro series is the soil that is found in the project site and consists of 
coarse-loamy, mixed, active, mesic Typic Fragiudepts.  Typically, the surface layer 
of the Wellsboro soils is dark brown, very bouldery silt loam about 9 inches thick.  
The subsoil extends to a depth of about 50 inches.  The upper 7 inches of the subsoil 
is friable, yellowish red flaggy silt loam; the next 5 inches is firm, mottled, brown 
gravelly loam; the lower 29 inches is a firm, brittle, mottled, reddish brown gravelly 
loam fragipan.  These soils are generally deep, moderately well drained on sloping 
and gently sloping land.  They are on glaciated uplands.  These soils formed in 
glacial till derived mainly from reddish sandstone, siltstone, and shale.  These soils 
have a medium texture and moderately coarse textured subsoil. Slope ranges from 
3 to 15 percent.  
 
The solum ranges from 40 to 75 inches in thickness. A dense fragipan restricts water 
and root penetration at a depth from 15 to 25 inches, but is commonly found at a PL
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depth of 18 inches.  Depth to bedrock is more than 5 feet.  Rock fragments of an-
gular or sub rounded sandstone, siltstone, and shale range from 15 to 35 percent by 
volume in individual horizons above the fragipan and from 15 to 50 percent in the 
fragipan and deeper.  Reaction in the unlimed areas is very strongly acid to medium 
acid throughout. 

VAB: Valois very bouldery soils, gently sloping 
These deep, well drained soils formed in glacial till on knolls and lower parts of 
valley sides.  The slope is generally complex and ranges from 3 to 8 percent.  

Typically, the surface layer in a wooded area is very bouldery loam about 2 inches 
thick.  The subsoil extends to a depth of about 40 inches.  The upper 9 inches of the 
subsoil is very friable, strong brown gravelly silt loam; the next 18 inches is friable, 
strong brown gravelly loam; and the lower 11 inches is friable, brown gravelly 
loam.  The substratum to a depth of about 65 inches is dark brown very gravelly 
sandy loam. 

These soils have a seasonal high water table at a depth of 3 to 6 ft. below ground 
surface in winter, spring, and other excessively wet periods.  Roots are generally 
unrestricted, but most roots are confined to the upper 30 to 40 inches of the soil.  
Permeability is moderate in the surface layer and subsoil and is moderate or mod-
erately rapid in the substratum.  Runoff is medium to rapid.  Boulders are domi-
nantly 1 to 2 feet thick and 2 to 6 feet across.  In unlimed areas, reaction is very 
strongly acid in the surface layer and is very strongly acid to medium acid in the 
subsoil.  

ARF: Arnot-Oquaga-Rock outcrop complex, very steep and ORD: Oquaga-
Arnot-Rock outcrop complex, moderately steep 
Arnot-Oquaga-Rock outcrop complex, very steep is the dominant mapping unit on 
Belleayre Mountain.  These two map units consist of a moderately deep, well 
drained and excessively drained Oquaga soil; a shallow, somewhat excessively 
drained and moderately well drained Arnot soil; and small areas of exposed bed-
rock.  These very bouldery soils formed in reddish glacial till over sandstone, silt-
stone and shale bedrock in the Catskill Mountains and their foothills.  Relief is 
affected by bedrock.  These soils mainly are on a series of benches that have a stair 
step appearance.  The Oquaga soil is on benches and at the base of slopes where 
the till mantle is 20 to 40 inches thick.  The Arnot soil is on narrow benches, slope 
breaks, and mountain tops where the till mantle is 10 to 20 inches thick. 

The Oquaga series consists of loamy-skeletal, mixed, superactive, mesic Typic 
Dystrudepts.  They are on glacially modified, bedrock controlled land forms.  These 
soils formed in 20 to 40 inches of glacial till derived mainly from reddish sandstone, 
siltstone, and shale.  They have a medium textured subsoil.  Slope ranges from 3 to 
70 percent.  

The thickness of the solum ranges to a depth of 20 to 40 inches and coincides with 
the depth to bedrock.  Rock fragments, dominantly flat angular fragments and flag-
stones, increase as depth increases.  They range from 15 to 30 percent by volume 
in the A horizon and upper part of the B horizon and from 35 to 70 percent in the PL
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lower part of the B horizon and in the C horizon.  Reaction in unlimed areas is 
extremely acid to medium acid throughout.  Typically, the subsoil of the Oquaga 
soil in a wooded area is directly under the forest litter and humus.  The subsoil is 
very friable, strong brown very bouldery silt loam in the upper 5 inches and very 
friable and friable, yellowish red channery loam in the lower 20 inches.  The sub-
stratum to a depth of about 32 inches below ground surface is reddish brown very 
gravelly loam.  Olive gray sandstone bedrock is at a depth of about 32 inches below 
ground surface. 
 
The Arnot series consists of loamy-skeletal, mixed, active, mesic Lithic 
Dystrudepts.  These soils are shallow, somewhat excessively drained to moderately 
well drained.  They are on glacially modified, bedrock controlled land forms.  These 
soils formed in a thin mantle of glacial till derived mainly from sandstone, siltstone, 
and shale.  They have a medium textured subsoil.  Slope ranges from 0 to 70 per-
cent.  The thickness of the solum ranges from 10 to 20 inches, which coincides with 
the depth to bedrock.  Rock fragments, dominantly flat stones, range from 20 to 35 
percent by volume in the A horizon and from 25 to 50 percent in the B horizon.  
Reaction in the solum in unlimed areas is medium acid to extremely acid. 
 
Typically, the subsoil of the Arnot soil in a wooded area is directly under the forest 
litter and humus.  The subsoil is friable, brown very bouldery silt loam in the upper 
3 inches and friable, reddish brown very channery silt loam in the lower 14 inches.  
Dusty red, fractured shale bedrock is at a depth of about 17 inches below ground 
surface.  
Free water is above the bedrock in the Oquaga soil for brief periods after very rainy 
periods, but is generally below a depth of 6 feet.  The root zone consists of the 20 
to 40 inches of soil over the bedrock.  The Arnot soil has free water above the 
bedrock for brief periods in spring and after heavy rain.  The root zone consists of 
10 to 20 inches of well aerated soil material over bedrock.  
 
Permeability is moderate in both soils.  Runoff is very rapid. Boulders are mainly 
2 to 6 feet across and 1 to 2 feet thick.  In unlimed areas, reaction is extremely acid 
to medium acid throughout both soils.  
 
LEE: Lackawanna and Swartswood extremely bouldery soils, steep 
This map unit consists of deep, well drained soils that are mainly on valley walls 
or on the ridge sides below rock ledges in glaciated uplands.  These extremely 
bouldery soils formed in glacial till.  Slope ranges from 25 to 35 percent.  Boulders 
and slopes dominate the capabilities of this unit.  Lackawanna series is the soil 
found on this site and consists of coarse-loamy, mixed, active, mesic Typic 
Fragiudepts.  These soils formed in glacial till derived mainly from reddish sand-
stone, siltstone, and shale. 
 
Typically, the surface layer of the Lackawanna soil is dark reddish brown, ex-
tremely bouldery silt loam 3 inches thick under the forest litter and humus.  The 
upper part of the subsoil extends to a depth of about 23 inches below ground sur-
face.  It is friable, reddish brown gravelly silt loam.  The lower part of the subsoil 
extends to a depth of about 49 inches.  There is a very firm and brittle, dark reddish 
brown gravelly loam fragipan that restricts water and root penetration at a depth of PL
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17 to 36 inches.  The substratum is dusty red gravelly loam that extends to a depth 
of about 80 inches below ground surface.  Depth to bedrock is more than 5 feet 
below ground surface.  Rock fragments of angular or sub rounded sandstone, silt-
stone, and shale range from 15 to 35 percent by volume in individual horizons 
above the fragipan and from 20 to 35 percent in and below the fragipan.  Reaction 
in unlimed areas is very strongly acid or strongly acid in the upper horizons and 
very strongly acid to medium acid in the lower horizons. 

Free water is generally above the fragipan for brief periods in late fall, winter, and 
in early spring.  Because the fragipan is so dense, roots cannot easily penetrate it, 
so they are mostly confined to the 17 to 36 inch zone above the fragipan.  

Permeability is moderate above the fragipan and slow in the fragipan and substra-
tum of the Lackawanna soil.  Runoff is very rapid.  Boulders are mainly 2 to 4 feet 
thick and 2 to 10 feet across.  In unlimed areas, reaction of the Lackawanna soil is 
very strongly acid or strongly acid in the surface layer.  

LCF: Lackawanna and Swartswood very bouldery soils, very steep 
This map unit is the same as the above description except it is very bouldery and 
very steep. 

LCD: Lackawanna and Swartswood very bouldery soils, moderately steep 
This map unit would be the same as the above description except it is very bouldery 
and moderately steep. 
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Soil Properties 

The purpose of obtaining specific soil properties is to determine how the soil will 
behave and what the limitations are.  The soil types found onsite have clay contents 
that range from 7 to 11 percent.  Clay percentages in this range do not present a 
problem because they will offer some water infiltration while not impeding drain-
age.  However, the presence of a fragipan will restrict water movement down into 
the soil profile, thereby increasing overland flow and the risk of erosion. 

Percent slope is a measure of the soil surface angle from horizontal.  Areas with 
steep slopes have a higher degree of erosion and runoff potential that require pre-
cautions to minimize soil loss.  The majority of intense development will occur on 
nearly flat to gently sloping land.  For the few areas where development is planned 
on steeply sloping land, erosion protection will be put in place.  The Hydrologic 
Soils Group (HSG) is used to estimate the runoff from precipitation, and is defined 
by the NRCS in the National Soil Survey Handbook as follows: 

Hydrologic Group 
A hydrologic group is a group of soils having similar runoff potential under similar 
storm and cover conditions.  Soil properties that influence runoff potential are those 
that influence the minimum rate of infiltration for a bare soil after prolonged wet-
ting and when not frozen.  These properties are depth to a seasonally high water 
table, intake rate and permeability after prolonged wetting, and depth to a very 
slowly permeable layer.  The influence of ground cover is treated independently.   

Classes 
The soils in the United States are placed into four classes (A, B, C, and D) 
and three dual classes (A/D, B/D, and C/D).  In the definitions of these clas-
ses provided below, infiltration rate is the rate at which water enters the soil 
at the surface and is controlled by the surface conditions.  Transmission rate 
is the rate at which water moves in the soil and is controlled by soil proper-
ties.  Definitions of the classes are as follows:   

A. Low runoff potential.  Soils having a high infiltration rate even when
thoroughly wetted.  They chiefly consist of deep, well drained to exces-
sively drained sands or gravels.  They have a high rate of water transmis-
sion.

B. Soils having a moderate infiltration rate when thoroughly wetted.  They
are chiefly moderately deep to deep, moderately well drained to well
drained soils that have moderately fine to moderately coarse textures.  They
have a moderate rate of water transmission.

C. Soils having a slow infiltration rate when thoroughly wetted.  They
chiefly have a layer that impedes downward movement of water or have
moderately fine to fine texture.  They have a slow rate of water transmis-
sion.

PL
AN

 R
OOM C

OPY
 N

OT 
FO

R B
ID

DIN
G



Belleayre Mountain Ski Center – UMP/DEIS           January 2013     Section 4.2 Page 4.2- 7 

D. High runoff potential.  Soils having a very slow infiltration rate when
thoroughly wetted.  They chiefly consist of clay soils that have a high swell-
ing potential, soils that have a permanent high water table, soils that have a
clay pan or clay layer at or near the surface, and shallow soils over nearly
impervious material.  They have a very slow rate of water transmission.

Dual hydrologic groups, A/D, B/D, and C/D, are given for certain wet soils 
that can be adequately drained.  The first letter applies to the drained con-
dition, the second to the undrained condition.  Only soils that are rated D in 
their natural condition are assigned to dual classes.  Soils may be assigned 
to dual groups if drainage is feasible and practical.   

 Significance 
Hydrologic groups are used in equations that estimate runoff from rainfall. 
These estimates are needed for solving hydrologic problems that arise in 
planning watershed-protection and flood-prevention projects and for plan-
ning or designing structures for the use, control, and disposal of water.  

The majority of site soils are in Hydrologic Group “C”, which indicates the soil has 
a slow infiltration rate.   

Water table is a measure of the depth to the highest level of a saturated zone more 
than 6 inches thick for a continuous period of more than two weeks during most 
years.  The depth to water is important in assessing the need for specially designed 
foundations, the need for specific kinds of drainage systems and the ease of exca-
vations.  

Erosion potential is the soil loss tolerance which can be used with the Universal 
Soil Loss Equation and is a measure of the potential for erosion to occur based on 
soil physical properties and slope.  Erosion potential is defined as the maximum 
rate of annual soil erosion that will permit crop productivity to be sustained eco-
nomically and indefinitely.  Erosion potential is expressed by integer values from 
1 through 5, which represents the tons of soil eroded per acre per year.  A 1-ton per 
acre per year is for shallow or otherwise fragile soils and 5 tons per acre per year is 
for deep soils that are least subject to damage by erosion.  The proposed develop-
ment will involve the disturbance of soils with an increased potential for soil ero-
sion during the construction phase.  The existing fragipan can act as a restricting 
zone that perches the water table.  This restricting zone, coupled with areas with 
steep slopes, gives rise to the erosional risk.  Erosional risks will be greatest during 
the construction phase.  The finished grades will allow for proper drainage in con-
junction with the storm water management plan for the project.  

Soil characteristics, such as soil structure, soil bearing capacity and soil bulk den-
sity, will be altered through earthwork activities associated with the construction of 
the project.  In addition, the short term removal of vegetation, and especially root 
systems from portions of the site, will create a greater susceptibility to wind and 
water erosion. Even though the soils on this project site that will be subject to dis-
turbance are generally shallow, moderately well drained silt loam soils which are 
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potentially highly erodible , the areas of soil disturbance will for the most part be 
occurring on gently sloping areas (see Site Specific Soil Descriptions). 
 
Depth to bedrock is a measure of the depth to consolidated bedrock. The depth to 
bedrock has been taken into consideration and an effort has been made to minimize 
the need for bedrock removal.  In the Ski-Over Bridge Area, where bedrock is shal-
low, additional of soil fill material is planned. Little or no bedrock removal is ex-
pected.  
 
The depth to bedrock is 10 to 20 inches below ground surface in the areas of the 
upper slopes where lifts and trails are proposed. 
 
The following soil properties represent the conditions in the main body of the soil 
(B horizon). (NRCS Ulster County Soil Survey, 1979).  
 

Table 4.2 - 2  Soil Properties 

Soil Type % 
Clay 

% 
Slope 

 

Hydro-
logic 

Group 

Water Table Erosion 
Poten-

tial 

Depth to 
Bedrock 

ARF 
Arnot 

Oquaga 

 
7 - 10 
7 - 10 

 
>35 
>35 

 

 
C/D 
C 

 
Perched, 1 - 1.5 

ft 
> 6 ft 

 
2/1 
2/1 

 
10 - 20" 
20 - 40" 

ORD 
Arnot 

Oquaga 

 
7 - 10 
7 - 10 

 
15 - 25 
15 - 20 

 
 

 
C/D 
C 
 
 

 
Perched, 1 - 1.5 

ft 
> 6 ft 

 
2 
3 

 
10 - 20" 
20 - 40" 

LCD,LCF 
Lackawanna 
Swartswood 

 
7 - 10 
7 - 10 

 
15 - > 

35 
15 - > 

35 
 
 
 

 
C 
C 
 
 

 
Perched, 2 - 4 ft 
Perched, 2 - 4 ft 

 
3 
3 

 
> 60" 
> 60" 

LEE 
Lackawanna 
Swartswood 

 

 
7 - 10 
7 - 10 

 
25 - 35 
25 - 35 

 
 

 
C 
C 
 

 
Perched, 2 - 4 ft 
Perched, 2 - 4 ft 

 
3 
3 

 
> 60" 
> 60" 

WLB 
Wellsboro 

 
11 

 
3 - 8 

 
C 

 
Perched, 1.5 - 3ft 

 
3 

 
> 60" 
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Soil limitations have been determined by the NRCS for Shallow Excavations, Sep-
tic Tank Absorption Fields, Small Commercial Buildings, Local Roads & Streets, 
Paths & Trails, and Lawns & Landscaping. These limitations are based on the soils’ 
physical properties and position on the landscape.  The following table indicates 
the degree of the limitation and what the limitation is due to. 
 

 
 

Table 4.2 - 3  Soil Limitations 
 

Soil Type Shallow 
Excava-

tions 

Septic 
Tank 

Absorp-
tion 

Fields 

Small 
Commer-

cial 
Buildings 

Local 
Roads 

& 
Streets 

Paths & 
Trails 

Lawns & 
Land-

scaping 

ARF 
Arnot 
 
 

 
 
 Oquaga 
 
 
 

            
 Severe: 
Slope 
Depth to 
bedrock 
Small 
Stones 
Severe: 
Slope 
Depth to 
bedrock 

 
Severe: 
Slope 
Depth to 
bedrock 
 
Severe: 
Slope 
Depth to 
bedrock 

  
Severe: 
Slope 
Depth to 
bedrock 
 
Severe: 
Slope 

 
Severe: 
Slope 
Depth 
to bed-
rock 
 
Severe: 
Slope 
 

  
Severe: 
Slope 
 
 
 
Severe: 
Slope 

 
Severe: 
Slope  
Depth to 
bedrock 
 
Severe: 
Slope 

ORD 
Arnot  
 
 
 
 
Oquaga 
 
 

 
Severe: 
Slope 
Depth to 
bedrock 
Small 
stones 
Severe: 
Slope 
Depth to 
bedrock 

 
Severe: 
Slope 
Depth to 
bedrock 
 
Severe: 
Slope 
Depth to 
bedrock 

 
Severe: 
Slope 
Depth to 
bedrock 
 
Severe: 
Slope 

 
Severe: 
Slope 
Depth 
to rock 
 
Severe: 
Slope 

 
Moder-
ate: 
Slope 
Small 
stones 
 
 
Moder-
ate: 
Slope 
Small 
stones 

 
Severe: 
Slope 
Depth to 
bedrock 
 
Severe: 
Slope 

Soil Type Shallow 
Excava-

tions 

Septic 
Tank 

Absorp-
tion 

Fields 

Small 
Commer-

cial 
Buildings 

Local 
Roads 

& 
Streets 

Paths & 
Trails 

Lawns & 
Land-

scaping 
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LCD,LCF 
Lacka-
wanna 
 
 
Swarts-
wood  

 
Severe: 
Slope 
 
Severe: 
Slope 

 
Severe: 
Slope 
Percs 
slowly 
Severe: 
Slope 
Percs 
slowly 

 
Severe: 
Slope 
 
Severe: 
Slope 

 
Severe: 
Slope 
 
Severe: 
Slope 

 
Moder-
ate: 
Slope 
Large 
stones 
Moder-
ate: 
Slope 
Large 
stones 

 
Severe: 
Slope 
 
Severe: 
Slope 

WLB 
Wells-
boro  

 
Severe: 
Wetness 

 
Severe: 
Wetness 
Percs 
slowly 

 
Moderate: 
Slope 
Wetness 
Large 
stones 
 

 
Moder-
ate: 
Frost 
Action 
 

 
Moder-
ate: 
Large 
stones 

 
Moderate: 
Large 
stones 

 
Table 4.2 - 3  Soil Limitations (cont.)  

PL
AN

 R
OOM C

OPY
 N

OT 
FO

R B
ID

DIN
G



 

Belleayre Mountain Ski Center – UMP/DEIS           January 2013                                           Section 4.2 Page 4.2- 11 
 

Site-Specific Soil Investigation 
 
A detailed subsurface soil investigation was performed by the Department for proposed 
Intensive Development Areas (IDA’s).  This section documents the results of that in-
vestigation.   
The locations of the Department’s deep test pits were determined based on NRCS 
soil maps and on an understanding of the proposed project.  The locations of the 
Department’s grid of shallow excavations was selected in order to provide a more 
comprehensive understanding of the soils in each area and to confirm the NRCS 
soil boundaries shown on NRCS soil maps. 
 
 
Current Observations by Department 
 
Field observations by the department show that the surficial geology generally con-
sists of exposed bedrock or bedrock within approximately three feet of the ground 
surface in the higher elevations.  At lower elevations, bedrock was encountered at 
depths of 25 to 40 ft. below ground surface.  Overburden consisted of glacial till. 
The majority of boulders and outcrop found at the base of the Belleayre Mountain 
were composed of sandstone.  Shale was the predominant bedrock type found half 
way up Belleayre Mountain.  At the top of the mountain, sandstone was again the 
predominant bedrock type.  The exposed shale in the Mining Area is described by 
the Department as flat-lying to gently sloping to the north and west.  The exposed 
shale is highly weathered and relatively soft.  The unweathered shale is also rela-
tively soft and would be described as rippable. 
 
Outcrop observed by the Department was typically sandstone.  Sandstone was also 
the predominant bedrock first encountered in the SJB Services test borings.  The 
frequency of outcrop generally increases with elevation and depth to bedrock in-
creases at lower elevations.  Depth to bedrock at the Ski-Over Bridge ranges from 
an exposed ledge at the surface to about two ft. below ground surface.  Bedrock 
was not encountered in any of the Department’s deep soil test pits located in the 
Upper Discovery Parking Lot Area, North Parking Lot & Snowmaking Pond Area, 
and East Parking.  These test pits ranged in depth from 6 to 12.5 feet deep. 
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Upper Discovery Parking Lot Area 
Two deep soil test pits locations were performed in this area to reflect the two soil 
mapping units in the area, along with a grid work of shallow excavations.  The locations 
are shown on UMP Drawing EX17.   The soil pit located next to the meadow area is 
described in the deep soil excavation report to a depth of 6.5 feet.  This location is 
relatively flat and vegetated with young deciduous trees.  A two-inch thick black, very 
strongly acid organic layer overlies a brown friable silt loam/loam textured subsoil.  A 
brown sandy loam textured fragipan is encountered at a depth of 30 inches below 
ground surface and is 17 inches thick.  There are five percent coarse fragments in the 
surface horizon and 15 percent cobble sized coarse fragments throughout most of the 
remaining soil profile. 
 
The second soil pit in the Upper Discovery Parking Area is described to a depth of just 
over six feet.  This location has a north facing slope of 25 to 35 percent and is wooded 
with mostly moderate to young poplars and red maples. A two-inch thick very dark 
brown organic horizon overlies a dark reddish brown and reddish brown loam textured 
subsoil.  There are 15 percent cobble-sized coarse fragments.  A fragipan is found at a 
depth of 32 to 48 inches. The pH is consistently very strongly acid throughout the soil 
profile.  The center of this area exhibited evidence of overland flow and the north-
central portion of this site had nearly 100 percent surface coverage of cobbles and boul-
ders.  The two soil types mapped in this location are LEE Lackawanna and Swartswood 
extremely bouldery soils, steep and WLB Wellsboro and Wurtsboro very bouldery 
soils, gently sloping (See Figure 4.2-1).  The field soil descriptions observed agrees 
with the mapped soil descriptions by the NRCS. 

 
Figure 4.2-1 - Upper Discovery Parking - NRCS Soil Survey 
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The following is a summary of findings for the grid work of shallow excavations 
conducted at the Upper Discovery Parking Area. See UMP Drawing EX17 for map 
showing sample locations. The descriptions are of the upper 18 inches of the soil 
profile and were used to verify the NRCS soil mapping.    
 
 
 
 
Date: 9/11,10/7 Location:  Upper Discovery Parking Lot 
By: R Kruzansky  

Loca-
tion Description 

NRCS 
Mapped 
Soil(s) 

A Thin O over  Brown SiL/L with CB’s WLB 
B Disturbed, Brown L WLB 
C Stones and CB’s near surface, Brown L WLB 
D Disturbance, CB’s near surface , Brown L WLB 
E Brown L with CB’s, open field WLB 
F Brown SiL with CB’s, Seep   WLB 
G Disturbed, Brown L with CB’s WLB 
H Brown SiL with CB’s , next to stonewall WLB 
I Brown L with CB’s, Evidence of overland flow & Scour WLB 
J Surface Stones and CB’s LEE 
K Surface Stones and CB’s LEE 
L CB’s, Brown L LEE 
M Brown Gravelly L LEE 
N Surface CB’s , Evidence of Surface Scour LEE 
O Surface CB’s, Brown L LEE 
P Disturbed, CB’s ,Brown L LEE 
Q CB’s & Stones near surface, Brown Gravelly L LEE 
R Brown L/SL LEE 

 
Table 4.2 – 4   Upper Discovery Parking  Shallow Excavation Field 

Descriptions  
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North Parking Lot and Snowmaking Pond Area 
 
Four deep soil excavations were performed in this area along with a grid work of 
shallow excavations.  At the site of the new Maintenance Garage three (3) soil bor-
ings were performed previously by Atlantic Testing Labs (ATL).  The ATL Soil 
Boring Report is attached as Appendix H.  At the site of the proposed pond, SJB 
recently performed five (5) soil borings.  The SJB Soil Boring Report is attached 
as Appendix I.  The locations of all of these subsurface investigations are shown on 
UMP Drawing EX18 and EX20.  
 
Most of this area has slopes ranging from 3 to 8 percent, although some slopes 
range from 25 to 35 percent.  Approximately half of this area is densely wooded, 
with the dominant species being red maple and beech.  The other half of the area 
has been cleared of trees and presently has a meadow type vegetated cover of 
grasses and clover.  The soils in the meadow area surrounding the maintenance 
facility have a dense fill layer 18 inches thick.  This is a dark brown silt loam/loam 
textured horizon with about 5 percent coarse fragments.  A brown six-inch layer of 
silt loam soil with 15 percent cobbles lies below. From 2 to 6 ft. below ground 
surface there is a brown gravelly silt loam soil with 35 percent cobbles which con-
tains flagstones. From 6 to 12 ft below ground surface the soil is a brown gravelly 
silt loam with 35 percent cobbles.  The soils in the forested area also have a dis-
turbed surface horizon but they were not compacted. They had dark brown and 
brown friable loam with 10 percent coarse fragments. The subsoil observed in the 
forested area is similar to the meadow area.  
 
The soil units mapped in this area are WLB, LCD and LCF (See Figure 4.2-2). 
The soil conditions observed fall within the range of characteristics described by 
the NRCS Ulster County soil survey for soils mapped in this area. 
  

 
Figure 4.2-2   North Parking  & Snowmaking Pond - NRCS Soil 
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The following is a summary of findings for the grid work of shallow excavations 
conducted at the North Parking Area. See UMP Drawing EX18 for map showing 
sample locations. The descriptions are of the upper 18 inches of the soil profile and 
were used to verify the NRCS soil mapping.    
  
 
Date: 9/23/08, 10/8/08 Location:  North Parking Area 
By: R Kruzansky  

Location Description 

NRCS 
Mapped 
Soil(s)  

A Recent alluvium from road culvert over Brown SL, 
Brown Gravelly L at depth 

WLB 

B Thick A no CF, Brown Gravelly L at depth WLB 
C Undisturbed, A over Brown Gravelly L/SiL  WLB 
D Undisturbed, A over Brown Gravelly L WLB 
G Shallow CB’s & Stony, Brown Gravelly L WLB 
H Undisturbed, A over Brown Gravelly L WLB 
I Recent Alluvial, Thick A over Brown L WLB 
J Thick A no CF, Brown L/SiL at depth WLB 
K Undisturbed, A over Brown Gravelly L WLB 
O Disturbed, Brown Gravelly L , Cemetery WLB 
P Disturbed, Brown L , Cemetery Edge WLB 
Q See Test Pit WLB 
R Disturbed, Thick Ap, Surface & Subsurface Debris WLB 
S Thin A over Brown SL WLB 
Y Thin A - Wet  WLB 
Z Undisturbed, A over Brown Gravelly L WLB 
1 Disturbed, Lt. Brown SL, Surface & Subsurface 

Debris 
WLB 

2 Disturbed, Lt. Brown SL, Surface & Subsurface 
Debris 

WLB 

9 Brown L , Edge of Incised Stream WLB 
 
 
Table 4.2 – 5   North Parking Shallow Excavation Field Descriptions 
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The following is a summary of findings for the three Deep Test Pits that were per-
formed in the area of the proposed Snowmaking Pond.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Figure 4.2-3  Snowmaking Pond Area Deep Test Pit Descriptions 
 

Two soil samples were collected from each of the three deep test pits, one at a 6 to 
7 foot depth and the other from the bottom of the pit. The purpose of these samples 
was to determine the suitability of the excavated soil for reuse in proposed embank-
ment construction.    
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Three potable water wells  were completed by Titan Well Drilling in 2002 near the 
proposed Snowmaking Pond.  The locations of all of these wells are shown on UMP 
Drawing EX20.  

Well # 1 was completed to a depth of 348 ft. below ground surface.  This 6-inch 
diameter well was completed with 50 ft. of casing.  Soil and gravel were encoun-
tered from the surface to 37 ft. below ground surface.  Brown sandstone was en-
countered from 37 ft. to 110 ft. below ground surface.  The remainder of the boring 
consisted of alternating layers of shale and sandstone.  

Well # 2 was completed to a depth of 497 ft. below ground surface.  This 6-inch 
diameter well was completed with 110 ft. of casing.  Soil and gravel were encoun-
tered from the surface to 101 ft. below ground surface.  From 101 to 325 ft. below 
ground surface was predominantly sandstone, and the remaining 172 ft. consisted 
of alternating layers of shale and sandstone. 

Well # 3 was completed to a depth of 498 ft. below ground surface.  This 6-inch 
diameter well was completed with 40 ft. of casing.  Sand and gravel were encoun-
tered from the surface to 26 ft. below ground surface.  Sandstone was encountered 
from 26 to 117 ft. below ground surface.  Layers of sandstone and shale were en-
countered from 117 ft. to 156 ft. below ground surface.  Sandstone was encountered 
from 156 to 330 ft. below ground surface.  Alternating layers of sandstone and shale 
were encountered from 330 ft. to 498 ft.       

Three soil borings were completed by Atlantic Testing Laboratories in 2006, lo-
cated at the Maintenance Center.  The ATL Soil Boring Report is attached as Ap-
pendix H.  The locations of all of these soil borings are shown on UMP Drawing 
EX20.  

Boring B-1 was completed on December 4, 2006 to a total depth of 31 feet below 
ground surface.  The predominant material encountered was coarse, medium and 
fine sand with some gravel. Bedrock was not encountered. 

Boring B-2 was completed on December 5, 2006 to a total depth of 29.5 ft. below 
ground surface. The predominant material encountered from zero to ten ft. below 
ground surface was brown coarse, medium and fine sand with some gravel.  Gravel 
with some sand was encountered from ten to 12 ft. below ground surface.  Sand 
with silt was encountered from 12 to 14 ft. below ground surface.  Brown coarse 
medium fine sand with gravel was encountered from 14 to 2.5 ft. below ground 
surface.  Cobbles and boulders were encountered from 26.5 ft. to 29 ft.  Bedrock 
was not encountered. 

Boring B-3 was completed on December 6, 2006 to a total depth of 26 ft. below 
ground surface.   The top 4.5 ft. was brown coarse medium fine sand with silt and 
little gravel.  From 4.5 to 12 ft. below ground surface was brown coarse medium 
fine sand with some gravel and silt.  From 12 to 14.5 ft. below ground surface was 
coarse medium fine gravel and some sand. Cobbles and boulders were encountered 
from 14.5 to 17.5 ft. below ground surface.  Bedrock was not encountered. PL
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Five soil borings were completed by SJB  in 2008 at the site of the proposed Snow-
making Pond.  The SJB Soil Boring Report is attached as Appendix I.  The locations 
of these soil borings are shown on UMP Drawing EX20.  
 
Bedrock was encountered in three of the five soil borings conducted by SJB Ser-
vices at the North Parking Lot and Snowmaking Pond area at depths of 33.5, 23.8 
and 25 ft. below ground surface.  Bedrock was not encountered in the other two 
borings with total depths of 41.6 and 40.7 ft below ground surface.  Bedrock was 
not encountered in any of the three test pits dug by SJB Services.  Well logs com-
pleted previously by Titan Drilling Corp. in the area of the maintenance garage 
encountered bedrock at depths ranging from 25 to 101 ft. below ground surface.  
 
 
 

PL
AN

 R
OOM C

OPY
 N

OT 
FO

R B
ID

DIN
G



Belleayre Mountain Ski Center – UMP/DEIS           January 2013     Section 4.2 Page 4.2- 19 

East Parking Lot Area 
Two soil pits were excavated in this area using a backhoe, each to a depth of ap-
proximately six feet, along with a grid work of shallow excavations. The locations 
are shown on UMP Drawing EX19.   The subsurface conditions at these two pit 
locations are representative of the East Parking Lot Area.  The pit excavations were 
located based on soil boundaries mapped by the NRCS, vegetation and topography 
observed on the site. 
The soils observed in this area are deep and moderately well drained.  The topog-
raphy in the area is gently sloping and heavily wooded with young trees.  A1.5-inch 
black organic horizon overlies a dark brown horizon that is 2.5 to 3.5 inches thick.  
The soil texture throughout the profile is either a loam or a silt loam.  There are a 
number of locations that had a sandy loam textured horizon in the upper two feet.  
The percent coarse fragments ranged from 5 % at the surface to 45% in the lower 
horizons.  The coarse fragment size increased with depth, ranging from gravel- to 
boulder-sized.  A fragipan approximately 3 feet thick is first encountered at a depth 
of about 2 ft. below ground surface and restricts root penetration and water move-
ment in both soil pits.  This is evident by the many fine and medium sized roots that 
are above the fragipan and very few, if any, roots in or below the fragipan.  Soil 
mottling, which can be an indication of prolonged wetness, is found immediately 
above the fragipan and is an indication of potential water movement atop the fragi-
pan.  The pH is very strongly acid throughout.  The deep excavation reports and the 
shallow excavation descriptions, prepared by the Department’s soil scientist, are 
included.  The soil description includes the soil classification and temperature re-
gime.  UMP Drawing EX19 shows the sampling locations.   

The soils shown on the NRCS map in this location are WLB: Wellsboro and 
Wurtsboro very bouldery soils, gently sloping (See Figure 4.2-4).  The soils ob-
served are consistent with the NRCS Ulster County soil survey descriptions. 

Figure 4.2-4   East Parking - NRCS Soil Survey 
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The following is a summary of findings for the grid work of shallow excavations 
conducted at the East Parking Area. See UMP Drawing EX19 for map showing 
sample locations. The descriptions are of the upper 18 inches of the soil profile and 
were used to verify the NRCS soil mapping.    
 
 

Date: 
8/19,9/17,9/24 

Location:  East Parking Lot Area 

By: R Kruzansky  

Location Description 

NRCS 
Mapped 
Soil(s) 

A Dk. Brown L over Brown L, Acidic WLB 
B Dk Brown L/SL , Gravelly WLB 
C Dk Brown SiL/L WLB 
D Dk Brown L , Shallow CB’s WLB 
E Dk Brown L/SL , Shallow CB’s WLB 
F Dk Brown SiL/L ,  5 % Stones WLB 
G Dk Brown SL/L  WLB 
H Dk Brown L , CB’s & Stones WLB 
I Dk Brown SL , 10 % CB’s WLB 
J Dk Brown  Gravelly SL ,  5% CB’s WLB 
K Brown L , 15 % Stone & CB’s near surface WLB 
L Brown L , 15 % Stone & CB’s near surface WLB 
M Dk Brown L , Stones & CB’s at surface WLB 
N Brown SL , 10 % CB’s , evergreen opening WLB 
O Disturbed , Brown Gravelly SL  WLB 
P Disturbed , Brown SL , Stones WLB 
Q Brown SL , Shallow Stones & CB’s WLB 
R Brown Gravelly L with CB’s WLB 
S Dk Brown L , Shallow Stones & CB’s WLB 
T Dk Brown L , 5 % CB’s WLB 
U Disturbed , Brown L/SL  WLB 
V Dk Brown L/SL  WLB 
W Dk Brown SL WLB 
X Disturbed , Brown SL WLB 
Y Disturbed , Dk Brown compact  WLB 
Z Dk Brown thick A over Brown SL/L WLB 

 
Table 4.2 – 6   East Parking Shallow Excavation Field Descriptions 
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Tomahawk Skier Bridge Area 
Two deep soil excavations were dug along with a grid work of shallow excavations 
in the proposed area of the Tomahawk Skier Bridge.  The locations are shown on 
UMP Drawing EX21. This site is a steeply sloping woodland that was extremely 
bouldery.  The boulders and bedrock consist of sandstone. The soil in this location 
is described to a depth of 18 inches below ground surface.  The surface soil horizon 
is 3 inches thick and consists of a black, very strongly acid organic layer with many 
fine roots. A five-inch thick reddish brown layer of loam with 10 percent cobbles 
and 15 percent stones is found next in the soil profile.  The next horizon is found 
from 8 to 11 inches below ground surface.  This horizon is a yellowish red loam 
with many fine, medium and coarse roots.  There are 15 percent cobbles and 15 
percent stones.  From 11 inches down to 18 inches the soil is a dark reddish brown 
loam with many medium roots and few fine and coarse roots.  There are 10 percent 
cobbles and 15 percent stones in this very strongly acid soil.  The soil in this loca-
tion is mapped as ORD, which is the Arnot-Oquaga series.  
 
There are a number of different soil units mapped in this area, including LCD 
Lackawanna-Swartswood, ARF Arnot-Oquaga, WOB Wellsboro series which is 
the same as WLB except it is extremely bouldery (See Figure 4.2-5).  The field soil 
descriptions observed agrees with the mapped soil descriptions by the NRCS.  
 
 

 
Figure 4.2-5 – Tomahawk Skier Bridge - NRCS Soil Survey 
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The following is a summary of findings for the grid work of shallow excavations 
conducted at the Tomahawk Skier Bridge Area. See UMP Drawing EX21 for map 
showing sample locations. The descriptions are of the upper 18 inches of the soil 
profile and were used to verify the NRCS soil mapping.  

Table 4.2 – 7   Tomahawk Skier Bridge Shallow 
Excavation Field Descriptions 

Loca-
tion 

Description NRCS 
Mapped 
Soil(s) 

J Shallow Brown L, Stones & CB’s ORD 
K Disturbed, Thin Brown L ORD 
L Thin Brown L ORD 
M Stones & CB’s on surface & at depth ORD 
N Stones & CB’s throughout ORD 
O Brown L with CB’s ORD 
P Shallow & Stony ORD 
Q Brown L with CB’s ORD 
R Stony Brown L , Boulders ORD 
S CB’s & Shallow Stones, flattens out ORD 
T Alluvial, Flaggy & CB’s near surface, flattens out ORD 
U Boulders , Brown L , nearly level ORD 
V Flagstones & CB’s, deeper Brown L, nearly level ORD 
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Figure 4.2-6   Bedrock Geology Map 
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Conclusion 

Conclusions regarding potential limitations to on-site planning based on data re-
viewed and the department’s on-site observations are that large stones and boulders 
can be expected at depth in the North Parking Lot and Snowmaking Pond Area, 
Discovery Lodge Expansion Area, and Upper Discovery Parking Lot Area.  The 
large stones and boulders will not impact construction, but will affect the amount 
of excavated material that can be reused.  The East Parking Lot Area shows no 
indication of limitations due to stones or bedrock.  The Ski-Over Bridge Area con-
tains large boulders and exposed bedrock that will affect access and construction 
activities.  However, filling is proposed in this area with little or no excavation 
planned. 
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4.2.1.2 Existing Topography 
 
Site Topography 
 
See UMP Drawing Sheet EX24 in the attached plan set for topographic mapping of 
the entire project site. 
 
The topography within the project boundary ranges in elevation from approxi-
mately 3,430 feet above mean sea level (amsl) at the ultimate summit of Belleayre 
Mountain down to an elevation of approximately 1,200 feet amsl along Route 28 
in the northeast section of the site. 
 
Belleayre Mountain is an elongated mountain with the ridge line oriented in a north-
west to southeast direction.  The ridgeline has three high points along its length, of 
which the western most one is the ultimate summit of Belleayre at 3430’ amsl.  The 
project site is located on the northeast side of the ridge and the entire site generally 
slopes to the northeast.  In the core of the existing ski area, the  upper mountain 
slopes from the top of the ridge is very steep, and abruptly changes to  moderately 
sloped at the mid upper mountain, at an elevation of approximately 3000-3100 feet 
amsl.  The moderate slopes continue to the bottom of the upper mountain near the 
Overlook Lodge at elevation of approximately 2500-2600 feet amsl.  Further to the 
western side of the existing ski area, the change in slope from steep on the upper 
mountain to moderate on the lower is less distinguished.  From the Overlook Lodge 
the mountain slopes gently down  to the Discovery Lodge at an elevation of ap-
proximately 2050 feet amsl. 
 
The site of the former Highmount Ski Area consists of consistently steep north-
facing slopes with elevations ranging from a high point of approximately 3,400 feet 
down to 2,260 feet amsl. Lands to the west of the Highmount Ski Area consist of 
both north facing and east facing slopes, with flatter lands on either side of the ridge 
line that continues runs in a northwest to southeast direction. 
 
 
Land on either side of County Road 49A, where up to three new parking areas and 
the Snowmaking Pond Area are proposed, is generally flat.  Elevations in these 
areas range from 1,500 to 1,900 feet amsl.  
 
There are six Slope Classes; “A” (0 to 3 % slope); “B” (3 to 8% slope), “C” (8 to 
15% slope), “D” (15 to 25% slope), “E” (25 to 35% slope), and “F” (over 35% 
slope). 
 
The proposed location of the East Parking Lot Area is nearly flat and has a slope 
classification of B.  There are no slope concerns here.  
 
The proposed location of the North Parking Lot and Snowmaking Pond Area is 
relatively flat with an “A” slope class.  The southeast portion of this site has steeper 
slopes that range from 15 to over 35 percent.  
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The proposed location of the Discovery Lodge Expansion Area is predominantly 
class “B” and “D” slope classes.  Even though the “D” slopes are relatively short 
slopes they are still prone to erosion and will require erosion control measures. 
 
The proposed location of the Upper Discovery Parking Lot is identified as having 
class “B” slope.  The slope here is a uniform broad north facing slope.  The slope 
concern here is the length of slope.  Overland flow with scour was observed at this 
location, so special attention will be made to divert water during construction.  
 
The proposed location of the Ski-Over Bridge at the Tomahawk Base Area is a 
relatively flat topographic shelf approximately one third up the mountain at an ele-
vation of 2,100 feet above mean sea level.  This area has some class “B” slopes but 
mostly consists of class “D” slopes.  There is an abrupt steep drop-off about 25 feet 
in from the road edge (north side of Overlook road).  This drop-off gradually levels 
off to where the toe of the slope has a slope in the 3 to 8 percent range.  Even though 
the majority of this site has steep slopes, there will be minor surficial disturbance 
due to the fact that this area will be receiving fill. 
 
In general areas mapped with class “B” slopes do not have limitations due to slope.  
The areas mapped as “D” slopes and “F” slopes do have limitations due to slope.  
There is a severe erosion hazard during construction on these soils.  The majority 
of the proposed development will be on soils with a class “B” slope class.  
 
Existing site topography and its influence of drainage patterns are discussed in Sec-
tion 4.3 “Surface Waters Including Aquatic Habitat”. 
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4.2.2 Potential Impacts & Mitigation 
 
4.2.2.1 Geologic Resources Impacts & Mitigation 
 
The proposed work on the project site includes grading in several areas including 
the Proposed Parking Lots, Discovery Lodge Area, Ski Lift Terminals, Snowmak-
ing/Stormwater Pond, and the Highmount Connector Trail.  The proposed grading 
work is summarized on UMP Drawing Sheet G5 “Proposed Grading Master Plan” 
 
Rock blasting may be necessary during the construction upper mountain buried 
utility lines.  If as excavation proceeds and bedrock or large boulders are encoun-
tered and it is determined that blasting is necessary, the project manager, blaster, 
and driller will determine what specific areas are to blasted. In consultation with 
the blaster, the driller will lay out the locations, depths, and spacing of the holes to 
be drilled. The blaster will be responsible for the loading, detonation, and safety of 
the blast. A properly calibrated seismograph will be used to monitor all blasts to 
ensure compliance with the guidelines established in USBM RI-8485 and USBM 
RI-8507 as discussed below. A blasting plan will be developed prior to blasting. 
 
 
Potential Blasting Impacts 
 
Blasting issues for blasters and the public, although related, may be perceived some-
what differently. The blaster, who relies on blasting as part of the extraction process, 
is most concerned with safety, productivity (effective fragmentation) and reduction 
of ground vibrations, air blast, over break and flyrock. On the other hand, the local 
public may view blasting as an annoyance. Blasting complaints typically include the 
following issues: 
 

 nearby residents are startled 
 residents contend that cracks in their home have resulted from a recent blast 
 blasting has adversely affected groundwater quality or quantity 
 blasting has caused property damage due to flyrock, or the presence of flyrock 

beyond the mine property boundary 
 pollution from blasting-related noise, dust and gas. 

 
The majority of the U.S. jurisdictions, relating to the regulation of blasting, have 
based their vibration limits on research done by the now-defunct United States Bureau 
of Mines (USBM). The research is generally documented in three publications re-
leased by the Bureau. They are: 
   

 Bulletin 656 - Blasting Vibrations and Their Effects on Structures. 
 Report of Investigation 8507- Structural Response & Damage Produced by 

Ground  Vibration from Surface Mine Blasting 
 Report of Investigation 8485- Structural Response & Damage Produced by 

Air Blast from Surface Mining 
 

PL
AN

 R
OOM C

OPY
 N

OT 
FO

R B
ID

DIN
G



 

Belleayre Mountain Ski Center – UMP/DEIS           January 2013                                           Section 4.2 Page 4.2- 28 
 

Bulletin 656 proposed a maximum peak particle velocity of 2.0 inches/second as a 
“reasonable separation between the safe and damage zones": based upon the data 
compiled in that report. Shortly after Bulletin 656 was published, the blasting indus-
try recognized that a standard based solely on peak particle velocity was overly sim-
plistic. Those involved in blast vibration research came to realize that the frequency 
content of a seismic wave played a significant role in both the structural response and 
the potential for damage. The USBM criteria developed in Report of Investigations 
(RI) 8507, Structural Response and Damage Produced by Ground Vibration From 
Surface Mine Blasting, (Siskind, D.E. and others, 1980) measured and summarized 
the effects of blasting on residential structures as blasting operations approached the 
structures. The study incorporated the results of nine prior studies involving over 900 
monitored blasts at over 150 structures. In addition, RI-8507 incorporated the results 
of shaker tests (a fatigue study) run on a model structure. The shaker test simulated 
the effect of a thousand blasts at high ground vibration levels. 
 
RI 8507, published nine years after Bulletin 656, recommended a blasting level cri-
teria which set a peak particle limit based upon predominant frequency of the seismic 
wave. At frequencies above 40 hertz, 2.0 inches/second was determined to adequately 
protect residential structures. At frequencies below 12 hertz, levels of 0.5 inches/sec-
ond or 0.75 inches/second were suggested for structures with plaster or drywall con-
struction. 
 
The limits in RI 8507 remain the most restrictive criteria that are based upon meas-
ured structural responses and observations of cracking correlated to specific vibration 
events. They provide a guaranteed safe level to guide blasting practices and limits 
suitable for regulations. They account for the widest possible range and worst-case 
conditions for low-rise residential structures. Research done since RI 8507 by the 
USBM and others has reaffirmed the conclusions from those studies. 
 
The guidelines set forth by the US Bureau of Mines are the industry standard and 
represent the most comprehensive and sophisticated method of preventing damage to 
off-site structures. The standards represent rational, enforceable conditions. Further-
more, case law has shown the standards and RI-8507 to be admissible in court. 
 
 
Mitigation of Blasting Impacts 
 
All of the potential  impacts from blasting can be mitigated through proper blast de-
sign, best management practices and diligent liaison between the project and the com-
munity. 
  
Blasting Plan 
If it is determined that blasting will be required a written blasting plan will be de-
veloped and approved prior to the commencement of blasting.  In general, the blast 
plan will contain information about the blasting methods to be employed, measures 
to be taken to protect the safety of the public, and how the applicable rules and 
regulations will be complied with. If during the evolution of the project there are 
significant changes in the blast design a new blast plan will be required. A test shot 
will be required for the first shot after the approval of each blast plan. PL
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While each blast plan is tailored to meet the specific needs of a particular project, 
they all contain certain elements. Typically the general information provided will 
include  the blasting contractor; the project blaster; locations of blasting; the dura-
tion of blasting operations; locations of offsite receptors; location of any nearby 
utilities; the drill hole pattern; the explosives and detonation systems to be em-
ployed; the proposed loading of the holes; the maximum weight of explosives to be 
detonated in any 8ms delay period; measures to be taken to minimize the offsite 
impacts of blasting; traffic control and warning signs; the sequence and type of 
blasting warning signals; location of seismographs to monitor blast induced vibra-
tions; what, if any local permits are required; will preblast surveys be performed, 
and if so where; and other information as necessary. 
 
In addition, prior to the commencement of blasting, a preblast meeting will be held 
with the blaster, project manager, and other interested parties. 
 
Record Keeping 
A record of each blast should be made by the blaster, and a copy provided to and 
retained by the project, which contains at a minimum the following information: 
 

 Name of the operator and/or contractor conducting the blast. 
 The location, date and time of the blast. 
 Name, signature and identification number of the blaster (certificate of com-

petency number, as issued by the Department of Labor). 
 Type of material to be blasted. 
 Diagram of shot including number of holes, depth of holes, diameter of 

holes, burden, spacing, and face orientation. 
 Location and distance of nearest non-company owned structure. 
 A record of the shot including amount of subdrilling, decking, stemming 

height and type, quantity and type of explosive, quantity and type of deto-
nator, weather conditions (including wind speed and direction), type of ini-
tiation system and all delay periods progressively, in milliseconds. A drill 
log reviewed and signed by the licensed blaster and company supervisor 
including date, time, location, shot number, number of holes, hole depth, 
average face height, burden, spacing, diameter and any potential problem 
areas such as seams, cracks, voids and water. 
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Required Qualifications of Blasting Contractor 
Blasters in New York State are required to possess a valid NY State Department of 
Labor issued Explosive License and Blaster Certificate of Competence. The Explo-
sives License permits the licensee to purchase, own, posses or transport explosives. 
The Blaster Certificate of Competence permits the use of explosives. 
 
Blasting Protocol 
The blaster will conduct all blasting operations in a skillful manner so as not to 
cause injury, damage property, adversely affect traffic, or cause the migration or 
accumulation of noxious gases. 
 
Ground Vibrations 
All blasts create ground vibrations. When a charge is detonated in a borehole it 
creates a shock wave that crushes the material around the hole and creates many of 
the initial cracks needed for fragmentation. As this wave travels outward, it be-
comes a seismic, or vibration wave. As the wave passes through a given piece of 
ground it causes that ground to vibrate. The situation is similar to the circular ripples 
that are produced on the surface of a pool of calm water when it is struck by a rock. 
Most blasts are detonated as a series of smaller events which are delayed by milli-
seconds.  
 
Ground vibrations are measured in terms of amplitude (size of vibration) and fre-
quency (number of times the ground moves back and forth in a given time period). 
In blasting, amplitude is measured in terms of velocity (inches per second) and fre-
quency is measured in hertz, or cycles per second. In addition to wave amplitude 
and frequency, the duration of ground vibration is a third factor that directly affects 
structural response. 
 
The maximum vibration level at a particular location is primarily determined by the 
maximum weight of explosives per single delay, and the distance of that location 
from the blast. The delays in a blast sequence break it up into a series of smaller, 
closely spaced individual blasts. 
 
Vibration amplitude and frequency characteristics have been studied extensively to 
determine the effects caused by variations in blast design and geology. The ampli-
tude, frequencies, and durations of the ground vibrations change as they propagate. 
These characteristics change because of interactions with various geologic media 
and structural interfaces, spreading out of the wave-train through dispersion, and 
absorption of the wave energy, which is greater for the higher frequencies. 
 
A portion of the energy that is not used in fragmenting and displacing the rock will 
go into ground vibrations. Excessively high ground vibrations can cause damage to 
structures and can be caused by an improperly designed shot or drill hole deviation. 
 
 
 
 
Minimizing Ground Vibrations 
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The following techniques and control measures will be considered in blast design 
to reduce ground vibration: 

 Adjusting the blast hole pattern
 Reducing the pounds of explosive per delay:

- use of smaller diameter blast holes
- reduce bench height
- use of decking

 Avoiding overly confined charges (e.g. excessive burden).
 Avoiding excessive subdrilling.
 Strict control over spacing and orientation of blast holes.
 Borehole deviation monitoring.
 If possible, designing the blast sequence to direct vibration away from struc-

tures of concern.

A properly designed blast will give lower vibrations per pound of explosive. Close 
to the blast, the ground vibration character is affected by factors of blast design and 
mine geometry, particularly charge weight per delay, delay interval, and to some 
extent direction of initiation, burden, and spacing. 

Additionally, to reduce the public's concern regarding ground vibrations: 

 Blasts will be scheduled for the same time of day whenever possible.
 Blasts will be scheduled for periods of high local activity.
 Blasts will not be scheduled for quiet periods.
 Neighbors will be notified of the blast schedule in advance.

Air Blast 
Air blast is a transient impulse that travels through the atmosphere. Much of the air 
blast produced by mine blasting has a frequency below 20 Hz and cannot be heard 
effectively by the human ear. However, all blasts, both audible and inaudible can 
cause a structure to vibrate in much the same way as ground vibrations. Amplitude 
is measured in decibels. Research has shown that air blast has less potential than 
ground vibration to cause damage to a structure. However, it is air blast that is fre-
quently the cause of complaints. When a person senses vibrations from a blast, or 
experiences house rattling, it is usually impossible for untrained persons to deter-
mine whether air blast or ground vibration is being sensed. 

Properly executed blasts, where explosives are adequately covered and confined, 
drill hole charges are not likely to produce harmful levels of air blast. The US Bu-
reau of Mines has conducted extensive research on the effects of air blast on resi-
dential structures. Their research has produced a recommended air blast limit of 
133 decibels, for a 2 hertz microphone system, as measured at any dwelling. This 
maximum, when adhered to, protects residential structures from air blast damage. 

Acceptable and safe levels of off-site air blast vibrations have been established by 
the U.S. Bureau of Mines through repeated testing and investigation. The results 
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are reported in Report of Investigations (RI) 8485. Use the following table, ex-
cerpted from RI 8485 to maintain safe levels of air blast vibrations for off-site build-
ing receptors. 
 
 0.1 Hz high-pass system   134 db 
 2 Hz high pass system    133 db 
 5 or 6 Hz high pass system   129 db 
 C-slow (events not > 2-sec. duration)  105 db 
 
Minimizing Air Blast 
 

 Sufficient burden and stemming are essential. 
- Drill cuttings shall not be used for stemming. 
- Stemming material shall clean, angular stone that will pack tightly 

in the hole. 
- Proper stemming size depends on the size of the drill hole. New 

York State Department of Transportation's crushed angular stone 
(1’s or lA's) work well for most blast hole applications. 

- Stemming alternatives such as "stem-tites" can be used at the dis-
cretion of the licensed blaster. 

- Drill blast holes accurately to maintain desired burden dimensions.  
 

 Unnecessary material will be eliminated in front of the rock face to be 
blasted (e.g. muckpile at toe of face). 

 Appropriate delay intervals will be used to promote forward rather than up-
ward movement of burden. 

 Orient the face away from structures if possible. 
 Blasting will be restricted to favorable weather conditions. The propagation 

of air blast emissions is subject to meteorological conditions including re-
fractions by wind and temperature gradients, as well as clouds. Whenever 
possible blasting will be avoided in the early morning or late evening to 
minimize the noise-enhancing effects of temperature inversions. 
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Potential Impacts to Ground Water and Wells 
Blasters and regulatory personnel routinely receive complaints regarding impacts 
to wells and ground water quality and quantity. In nearly all instances, the com-
plaints or claims regarding deterioration of ground water yield and quality are the 
result of other factors and are not related to blasting. Typical blasting-related com-
plaints include the following: 
 

 Reduction in well production 
 Air in water / water lines 
 Damage to well pump 
 Damage to well screen 
 Turbidity 
 Discoloration 
 Nitrate contamination 
 Coliform bacteria. 

 
Several investigations covering this subject were performed under contract with the 
United States Bureau of Mines. In the Bureau of Mines report, entitled "Blasting 
Effects on Appalachian Water Wells", the blasting vibration impacts on 36 domes-
tic water wells were examined in the Appalachian coal mining region where 
changes in water quality or quantity were reported. Researchers found no evidence 
of blasting effects at any of the 36 well sites. Instead, the researchers detected other 
causes for the deterioration of groundwater quality or quantity. Subsequently, field 
studies were conducted at four sites where the impacts from surface mining were 
directly measured on operating wells of known capacity. In three of the four cases, 
static water levels and specific capacities changed as mining approached to within 
300 feet of the well. These water level/specific yield changes were attributed to the 
opening of vertical fractures from the mechanism of lateral stress relief due to the 
proximity of the mine excavation. With groundwater recharge, water levels recov-
ered and specific capacities increased to greater than original capacities (provided 
that the adjacent mine excavation did not drain the aquifer). 
 
The common causes of the problems that most of these complaints are based on are 
related to other environmental factors, poor construction, or the wells were found 
to be in need of repair or replacement prior to blasting. 
 
 
 
 
 

PL
AN

 R
OOM C

OPY
 N

OT 
FO

R B
ID

DIN
G



 

Belleayre Mountain Ski Center – UMP/DEIS           January 2013                                           Section 4.2 Page 4.2- 34 
 

Existing Nearby Wells 
 
See Figure 4.2-7 below for the location of nearby Water Wells. Due to the distance 
it is not anticipated that these wells will be impacted by potential blasting. 
 
 

 
Figure 4.2-7 - Map of Water Wells in project vicinity 

(NYSDEC Water Well Database) 
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Dust and Gas 

Every blast has the potential to generate minor quantities of gases and dust. The 
dust generated by blasting does not typically present a serious problem. Blasting is 
an infrequent operation, and as a result, the total amount of dust produced is insig-
nificant when compared to other sources. The most common types of gases pro-
duced by blasting are carbon monoxide, carbon dioxide, and oxides of nitrogen. 
Blast fumes are quickly diluted to acceptable levels by natural air movement. Ex-
cessive nitrogen oxides are caused by: 

 Poor blasting agent mixtures
 Degradation of blasting agents during storage
 Inefficient detonation of the blasting agent due to lack of confinement
 Use of non-water resistant products in wet blast holes.

Minimizing Dust and Gas Emissions 

The following measures will be used to reduce dust and gas emissions as applica-
ble: 

 Avoiding the use of drill cuttings as stemming material.
 Removing drill cuttings from the blast area.
 Ensuring proper coupling of primers to blasting materials to achieve effi-

cient detonation of the explosives.
 For wet conditions use materials that retain their sensitivity when wet.

Flyrock 

Flyrock results from the unplanned throw of rock beyond the blast area as deline-
ated by the licensed blaster. Reasons for flyrock often include: overloading of holes, 
lack of burden and confinement, insufficient stemming, lack of relief, improper 
timing (delay patterns), or structural irregularities and zones of weakness in the 
bedrock being blasted (cavities, caves weathered rock, faults, mud seams, crevices, 
etc.). These potential problems can almost always be foreseen through consultation 
with the driller, adequate drill logs and proper blast design. For example, a lack of 
resistance to drill penetration could indicate a mud seam, a zone of incompetent 
rock or a void. Any explosive loaded in this zone of weakness will follow the path 
of least resistance and "blow out" causing flyrock. Additionally, if the zone goes 
unnoted, the interval can be loaded with excessive explosives. It is not always possible 
for the blaster to know, with complete certainty, that a particular section of rock may 
have planes of weakness or other characteristics that will cause flyrock. For this rea-
son, it is imperative that the possibility of flyrock is never discounted. 
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Minimizing Flyrock 
 
 Flyrock minimization techniques include: 
 

 Accurate drilling. 
 Sufficiently detailed drill logs. 
 Good communication between the driller and the blaster. 
 Properly designed and executed shots. 
 Pre-blast inspections of rock face and bench. 
 Accurate detonation and timing delays. 
 Use of electronic devices such as bore-trackers and laser profiles.  
 Ensuring sufficient stemming is used.  
 Ensuring that the shot is not overly confined. 
 The use of blasting mats where applicable.  
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4.2.2.2 Topographic Resources Impacts & Mitigation 

Drainage Patterns 

The Stormwater Pollution Prevention Plan (SWPPP) located in Appendix E of this 
document addresses in detail the existing and proposed stormwater drainage on dis-
turbed areas of the project site.  The SWPPP includes any mitigation measures pro-
posed for changes to stormwater drainage.  An underlying design premise for the 
stormwater management systems is to maintain the existing drainage patterns, and 
not “jumping watersheds” with the drainage.  

Steep Slopes & Stormwater Management 

Disturbance of areas of steep slopes during construction can lead to an increased 
vulnerability of the soils to erosion.  The existing slopes in the Intense Development 
Areas (IDAs) and the nature of proposed disturbances can be characterized as fol-
lows: 

Table 4.2 - 8  Slopes in Intensive Development Areas (IDAs) 

Proposed Development 
Area 

Approximate Range of 
Existing  Slopes 

Nature of Proposed  
Disturbance 

Upper Discovery Parking 
Lots  3 - 8 % Regrading 

Discovery Lodge 
Expansion Area 3 – 25% Regrading 

North Parking Lots 3 – 25% Regrading 
East Parking Lots 3 – 8% Regrading 
Snowmaking Pond 3 – 35% Excavation & Fill 
Ski-Over Bridge 3 – Over 35% Additions of Fill 
Upper Trails/Lift Areas 3 – Over 35% Vegetation Removal 

The majority of the IDAs are located on nearly flat to moderately sloping land.  
Given that the site soils are susceptible to erosion, efforts were made to minimize 
the area of disturbance, especially in areas of steep slopes.  In the areas where dis-
turbance will occur on steep slopes, an appropriate erosion control method will be 
used that would include mulching with woodchips, seeding and sodding, erosion 
control blankets, silt fencing, and/or construction of berms.  In addition, water will 
be diverted away from disturbed areas.  Identified issues associated with Storm-
water Management and Erosion and Sediment Control are addressed in the Storm-
water Pollution Prevention Plan (SWPPP) included as Appendix E. 

The proposed lift lines and trails, many of which occur on steep slopes, will require 
the removal of trees with minimal grading. Erosion and Sediment Control Details 
for the proposed lifts and trails are included in the SWPPP (Appendix E) 
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The Tomahawk Base Area Skier Bridge area lies on steep slopes, but minimal ex-
cavation is planned.  The majority of the work will entail placement of fill material, 
efforts will be made to minimize possible runoff by diverting overland flow.  Silt 
fencing will be used down slope to protect against possible runoff.  Exposed fill 
material will be protected from wash off where possible.  Erosion and Sediment 
Control plans are included in the SWPPP (Appendix E). 
 
The Upper Discovery Parking Lot Area is particularly susceptible to erosion due to 
the length of the slope.  Evidence of erosion was observed at this location on the 
undisturbed soil surface.  Planned disturbances in this area include tree removal and 
regrading.  The regrading will reduce the slope length and steepness.  Berms or silt 
fencing will likely be used during construction to redirect overland flow.   The con-
struction is also to be conducted in phases to minimize the exposure of soils to 
potential erosion.  Details of the Stormwater Management facilities, and Erosion 
and Sediment Control are included in the SWPPP (Appendix E). 
 
The Discovery Lodge Expansion Area contains some steeply sloping areas.  Some 
excavation will occur here, but few trees will be removed.  Details of the Storm-
water Management facilities, and Erosion and Sediment Control are included in the 
SWPPP (Appendix E). 
 
In the North Parking Lot and Snowmaking Pond Area, a deep excavation and tree 
removal is planned. Most of the work will be on gently to moderately steep slopes.  
However, a berm will be constructed on the steep slope using excavated material, 
with special attention to stabilization of this newly constructed berm. Details of the 
Stormwater Management facilities, and Erosion and Sediment Control are included 
in the SWPPP (Appendix E). 
 
The East Parking Lot area will have trees removed and regrading is planned.  This 
area is gently sloping, so the impact of the slope here is minimal. Erosion preven-
tion measures will be put in place wherever there is soil disturbance regardless of 
slope. Details of the Stormwater Management facilities, and Erosion and Sediment 
Control are included in the SWPPP (Appendix E). 
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Earthwork Calculation 

Proposed areas of earthwork are shown on UMP Drawing G5 “Proposed Grading 
Master Plan”.  For each area of proposed grading, the existing grade surface and 
the final finished grade surface were modeled using Autocad Civil 3D software.  
The raw cut, fill, and net cubic yards of earthwork were computed in the software.  
Volumes of imported gravel and pavement for the proposed parking lots were also 
computed based on the proposed section, and the area determined from the draw-
ings.   

Area Description Cut (cys) Fill (cys) Net (cys)  * 

East Parking Lot 15,414 10,366 5,047 
North Parking Lot 10,208 12,553 -2,345
Upper Discovery Parking Lot 33,439 31,554 1,885 
Overlook Lodge Public Assembly Area 3,821 1,333 2,488 
Tomahawk Base Area 322 34,809 -34,487
Snowmaking Pond 155,000 115,000 40,000 
Discovery Lodge Expansion 5,219 12,280 -7,061
Discovery Lift Base Terminal 1,520 58 1,462 
Discovery Lift Top Terminal 1 242 -241
Novice Lift Base Terminal 3,010 3,088 -78
Novice Lift Top Terminal 1 242 -241
West Lift Base Terminal 6,801 473 6,328 
West Lift Top Terminal 1,136 1,177 -41
Highmount Lift Base Area 3,564 3,507 57 
Highmount Lift Top Terminal 1,507 1,452 55 
Highmount Connector Trail 2,604 2,546 58 

RAW VOLUME TOTALS  243,566 230,680 12,886 
* Note: (-) value represents additional material re-
quired

IMPORTED GRAVEL AND 
PAVEMENT  

East Parking Lot Area 1,933 
North Parking Lot Area 1,543 
Upper Discovery Parking Lot Area 3,896 
TOTAL  IMPORTED GRAVEL & PAVEMENT 7,372 

Table 4.2 - 9   Raw Earthwork Volumes 
.
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Mitigation Measures 

Mitigation measures to reduce any potential impacts to soil resources and water 
resources due to soil disturbance and/or erosion are described in detail in the 
SWPPP (Appendix E), and are described here in general.  Enhanced erosion control 
measures in the form of phasing, maintaining vegetated buffers, sediment basins, 
temporary stabilization, and comprehensive stabilization planning will be imple-
mented throughout the project site. 

1. Silt fencing and construction fencing will be used to physically define the limit
of work and will be installed prior to any major soil disturbance. Silt fences will
not be relied upon as a sole method of controlling erosion.  Silt fencing will be
checked for depth of sediment, tears, and to ensure posts are stable.

2. Construction will occur in multiple phases to minimize the amount of actively
disturbed and destabilized soil at any given time.  The smaller areas of construction
will provide for a rapid soil stabilization and placement of sediment controls.  Work
will not begin in a new area until the current area is stabilized.

3. Bare soil will be protected from wind or water erosion using protective mulch or
establishing quick-growing temporary grass cover or permanent vegetation cover.

4. All soil stock piles not actively in use will be seeded, mulched, or covered and
protected in some fashion and surrounded with silt fence.  Soil piles will not be
located within 50 feet of a stream, ditch or steep slope.

5. Diversions or berms will be created to intercept runoff that would otherwise run
across exposed soil.  Care will be taken to divert water to areas where the water can
adequately infiltrate.

6. To control wind erosion, bare soil will be covered with vegetation or securely
anchored mulch.  Water will be used to temporarily keep bare soil moist for wind
erosion control, if necessary.

7. All erosion control measures will be checked daily and repairs made, if neces-
sary.
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Imported Fill 

Importing of fill materials can have the impact of being a nuisance to neighbors due 
to the noise and fugitive dust of passing trucks.  The grading design of this project 
has been done through iterations so that the volume of embankment cut and fill 
nearly balance in order to minimize importation of material from off site.  The only 
materials planned to be imported from off-site are the surface finishing materials 
that are not available on-site such as select gravel, asphalt concrete pavement, stone 
rip-rap, etc.   

Importing of fill material shall meet any Department requirements for the control 
of invasive species. 
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	01 10 01 Summary of Work - Single Prime
	PART 1  GENERAL
	1.1 DESCRIPTIONS
	1. Project Information
	2. Work Covered by Contract Documents
	3. Pay Items.
	4. Related, Concurrent and Future Contracts and Projects.
	5. Contractor's Use of Site and Premises.
	6. Owner Supplied Products and/or Services.
	7. Owner Occupancy.
	8. Work Completion.
	9. Novel Coronavirus.

	1.2 PROJECT INFORMATION
	1. Project / Contract Identification:
	i. PIN: BEL.21.013
	ii. Project Name: Belleayre Lift 7 Replacement
	iii. CIN: BEL.21.013.001
	iv. Contract Name: Fixed Grip Quad Chairlift System Contract
	2. Project Address: 181 Galli Curci Road, Highmount, NY 12441
	3. Owner: NYS Olympic Regional Development Authority (ORDA)
	1.3 WORK COVERED BY CONTRACT DOCUMENTS

	1. The title and location of the Work is printed on the cover of this Project Manual.
	2. Type of Contract: Lump sum
	3. General Description of Contract:
	1.4 PAY ITEMS
	1. Item No. 1 Fixed Grip Quad Chairlift System: (Lump Sum) Contract shall include all materials, labor, tools, equipment, temporary facilities, overhead and profit to remove the existing Lift 7 and provide a new fixed grip quad chairlift as specified ...
	1.5 RELATED, CONCURRENT AND FUTURE CONTRACTS AND PROJECTS
	1. The project has several Related/Concurrent Contracts and or Projects which required a level of coordination typical to Multiple Prime Contracts in accordance with New York State procurement law, Wicks Law. Coordinate the work with all projects, thr...
	2. The following projects will be taking place concurrently with the work of this project:
	a. Snowmaking Upgrades
	b. Electrical Upgrades
	c. Ski Bridge
	1.6 CONTRACTOR'S USE OF SITE AND PREMISES
	1. Limit use of site and premises to designated staging areas, permitted haul road and location of Product purchased.
	2. Contractor will be extended the privilege to use on-site public restroom facilities in Owner’s buildings during normal operational hours. This is a revocable privilege. Misuse will require the contractor t secure their own facilities.
	1.7 OWNER SUPPLIED PRODUCTS AND/OR SERVICES
	1. Electrical power at all existing buildings with electrical power.

	1.8 OWNER OCCUPANCY
	1. Cooperate with Owner to minimize conflict, and to facilitate Owner's operations.
	2. Schedule the Work to accommodate Owner’s work.
	1.9 WORK COMPLETION
	1. See Section 00 11 14 – Invitation for Request for Proposal, Schedule of Important Dates and Times for required completion dates.
	1.10 NOVEL CORONAVIRUS
	1. The work must be conducted in accordance with the Summary and Detailed Guidelines set forth at http://forward.ny.gov/industries-reopening-phase#phaseone-construction, including but not limited to: appropriate social distancing; compliance with pers...
	2. Inspections for compliance with these Guidelines will be conducted by ORDA’s office of Environmental, Planning and Construction, under the same framework as other safety and regulatory compliance. The failure to follow protocols may result in “Stop...


	PART 2  PRODUCTS
	2.1 Owner Supplied
	PART 3  EXECUTION

	01 11 00 Safety
	SECTION 01 11 00
	SAFETY
	PART 1 GENERAL
	1.01 SUMMARY
	A. This section requires compliance with applicable Safety codes, standards and regulations, including but not limited to OSHA, Building Code of New York State, Fire Code of New York State, and Facility Regulations.
	1.02 RELATED WORK SPECIFIED ELSEWHERE
	PART 2  PRODUCTS (Not Used)
	PART 3  EXECUTION (Not Used)
	END OF SECTION

	01 20 00 Cost Computations_2021V2
	01 21 01 Allowances Single Prime
	01 31 13 Project Schedule_2020V3C
	PART 1  GENERAL
	1.1 RELATED DIVISION 1 DOCUMENTS AND REQUIREMENTS SPECIFIED ELSEWHERE
	A. Section 01 10 01 Scope of Work – Single Prime

	1.2 SUMMARY
	A. This section proves procedural requirements to plan, schedule, and document the progress of the project, and predict and prevent delays to established activities and milestones during performance of the WORK.
	B. Bid Milestones as defined and incorporated into this Section 01 31 13.

	1.3 DEFINITIONS:
	A. Activities/Tasks:  Specific to a CONTRACATORS Work which adequately represent the project scope.  It shall include durations as defined in workdays and shall have Resources assigned to it.
	B. Project Work Plan:  A comprehensive list of Contractor tasks, predecessors, durations, resources required to develop the Project Schedule.
	C. Project Team:  Persons acting on behalf of the OWNER and CONTRACTORS in an effort to successfully plan, schedule, and coordinate the Work of the Project.
	D. Project Schedule:  A list of activities/tasks, sequencing projected start and finish dates and resource allocation required to successfully complete the Work by the Project completion date.  Project Schedule shall include the work of all Prime Cont...
	E. Project Completion Date:  The date as set forth in 00 01 14 Notice to Bidders:  Schedule of Important Dates and Times.
	F. Milestones:  As defined in General Conditions Section 2.
	G. Bid Milestones:  A significant start or completion date of a particular set of activities, as set forth in this section and as a requirement of the Contract to achieve the Project Completion Date.
	H. Float:  The measure of latitude in starting and/or completing an activity without impeding on the successful realization of Project milestones.
	1. Float time is not for the exclusive use or benefit of either the OWNER or the CONTRACTOR but is a jointly owned expiring Project resource. Float is available as needed to meet scheduled milestones and the Project Completion Date.  Recognizing float...
	I. Resources:  Labor, material or equipment, shared or exclusive, required for the completion of an Activity or the Work, which recognizes an associated cost.
	1. When the delivery of Resources is required for the purposes of this section it is requiring the following:
	a. Labor loading schedule, indicating the trades required and quantity of each to achieve the Project Schedule.
	b. Material delivery schedule, indicating the major pieces of equipment with a value of more than $1,000 or any material with a delivery period of greater than 2 weeks.
	c. Equipment schedule, indicating any piece of equipment which is not owned the CONTRACTOR and shall be either rented or sub-contracted out to achieve the milestones and activities set forth in the Project Schedule.  Equipment that is incidental to th...
	d. Subcontractor work is required to be shown in resource loading, and shall include the work of all subcontractors regardless of contract value or duration of work.
	J. Subcontractors:  Refer to General Conditions Article 6.
	K. Time is of the Essence: Refer to General Conditions Article 13.1.3
	L. Work Progress:  The progress that each CONTRACTOR is completing throughout the duration of the project as measured in accordance with every task listed on the Project Schedule.
	M. Novel Coronavirus Coordination: Contractors shall review, administer and manage schedules of work to ensure coordination of work with compliance to all Novel Coronavirus guidelines and requirements.
	1.4 PROJECT SCHEDULE:
	A. FOR ALL CONTRACTS:
	1. Each Prime CONTRACTOR shall provide schedule in accordance with General Conditions Section 2.9 Initially Acceptable Schedule.  This schedule shall incorporate the activities and milestones set forth in this section Project Schedule and shall be det...
	2. FOR MULTIPLE PRIME CONTRACTS:  If specified in Section 01 10 01 Scope of work that the project is a multiple prime contract the following procedures are set forth to establish the Project Schedule.  The General Trades Contractor shall compile a cri...
	a. All Contractors shall prepare and submit a resource loading chart in agreement with the Project Schedule.
	b. Novel Coronavirus Coordination shall be fully employed.
	c. All CONTRACTORS shall sign the SCHEDULE AGREEMENT FORM found at the end of this section.
	3. Time is of the essence for this contract.

	1.5 SUBMITTALS
	A. SCHEDULE SUBMITTALS
	1. All schedules shall be submitted in electronic format using Microsoft Project or another industry standard scheduling software.
	2. Each schedule shall show the durations for submittal periods, material and equipment lead times for all equipment with a delivery period longer than two weeks.
	3. Each schedule shall reflect the predecessors and successors relevant to achieve the intended schedule.
	4. Each schedule shall include milestones as set forth in this section.
	B. RESOURCE LOADING SUBMITTAL
	1. Resource loading includes labor, material, equipment and subcontractors required to complete each activity/task of the Project Schedule.
	1.6 MONITORING THE PROJECT WORK PLAN
	A. WEEKLY PROGRESS MEETINGS
	1. The progress toward achieving the Project Schedule will be discussed at every weekly project meeting or as otherwise directed by the OWNER based on the project needs.
	2. Work Progress as it relates to the Project Schedule shall be updated two days prior to every meeting and submitted to the OWNER.
	3. Any task progress which varies from the Project Schedule by +/- two (2) days as it relates to the start or finish for any activity shall be flagged on the project schedule.
	4. CONTRACTORs shall be prepared to discuss the following as it relates to their WORK and the WORK of their subcontractors:
	a. Actual Start of each task
	b. Actual Finish of each task
	c. In-progress activities for the next week
	d. Any task progress which vary two (2)  days + or - from the Project Schedule.  If the work is behind by two (2) days, the CONTRACTOR shall refer to section 1.7 Maintaining Schedule.
	1.7 MAINTAINING SCHEDULE
	A. Perform the Work in accordance with the Project schedule and providing resources necessary to maintain the progress of tasks and activities as detailed in the Project Schedule so that no delays are caused to other CONTRACTORS engaged in the work.
	1. Should any CONTRACTOR fail to maintain progress according to the Project Schedule or cause delay to another CONTRACATOR, that CONTRACTOR shall provide such additional manpower, equipment, additional shifts, or other measures, at their own cost, to ...
	2. Performing Work out of sequence with the Project Schedule is not permitted unless written approval is obtained by the other CONTRACTORS affected and the OWNER prior to work commencing.
	1.8 RECOVERY WORK PLAN
	A. When weekly updates indicate the Work is five (5) or more work days behind the approved Project Completion date, the CONTRACTORs shall present recovery options to the OWNER to be considered for incorporation into an updated Project Schedule.  Such ...
	B. If a CONTRACTOR fails to provide recovery options within 10 calendar days subsequent to the identification of the schedule deficiency indicated in 1.8A, the OWNER will execute an updated Schedule for the CONTRACTOR to adhere.
	C. If the CONTRACTORS are unable to remedy a deficient SCHEDULE through the Recovery Work Plan process, the OWNER will exercise its rights and responsibilities accordingly.

	PART 2  PRODUCTS
	PART 3  EXECUTION

	01 33 00 Submittals
	01 45 33 Code Related Special Inspections
	PART 1  GENERAL
	1.1 SUMMARY
	A. This section addresses the CONTRACTOR responsibilities as it relates to Special Inspections for this Project.
	1.2 DEFINITIONS
	A. Special Inspections:  Inspections and testing of materials, installation, fabrication, erection or placement of components and connections mandated by the Code that also require special expertise to ensure compliance with the Contract Documents.  S...
	B. Code or Building Code:  (ICC 9IBC), 2015 Edition of the International Building Code with New York State supplement and specifically, Chapter 17 – Special Inspections and Tests.
	C. Authority Having Jurisdiction: Agency empowered to enforce the building, fire and life safety code requirements of the permitting jurisdiction in which the Project is located.
	1.3 OWNERS RESPONSIBILITIES
	A. The OWNER shall employ services of a Special Inspection Agent to perform inspections and associated testing and sampling indicated on the Schedule of Special Inspection Services.
	B. The OWNER and ENGINEER will provide a copy of the Schedule of Special Inspection Services prior to work commencing, if not included herein for CONTRACTOR use.
	C. Cooperate with agency and laboratory personnel; provide access to the work, to manufacturers’ facilities, and to fabricators’ facilities as required.
	D. Provide incidental labor and facilities:
	i. Safe access to work to be tested or inspected.
	ii. Obtain and handle samples
	iii. Facilitate tests or inspections
	iv. Provide storage and curing of test samples
	v. Provide certification and all other special inspections required with submittals.
	E. Notify OWNER, or designated representative, 48 hours in advance of expected time for operations requiring testing or inspection services.


	PART 2  PRODUCTS
	PART 3   EXECUTION

	01 50 00 Change Orders
	PART 1   GENERAL
	1.1. SECTION INCLUDES
	1.1.1.   Change Order Procedure

	1.2 Procedure for preparation of change orders
	1.2.1 In accordance with Article 10 of the General Conditions the Owner may authorize changes in the work.
	1.2.2 A Work Change Directive will be issued to the Contractor using Work Change Directive form, which will provide the Contractor with direction as it relates to a change in the work or a proposed change in the work.
	1.2.3 Contractor shall follow directions as indicated on the form and provide pricing accordingly for Owner approval and future incorporation into a Contract Change Order.
	1.2.4 Contractor shall respond to all Work Change Directives promptly.


	01 60 00 Product Requirements
	PART 1    GENERAL
	1.1 SECTION INCLUDES
	A. Products.
	B. Product delivery requirements.
	C. Product storage and handling requirements.
	D. Product options.
	E. Product substitution procedures.

	1.2 PRODUCTS
	A. Definition:  Product is any material purchased, stored and/or delivered to the site to be incorporated into the Work.
	B. Provide products of qualified manufacturers suitable for intended use.  Provide products of each type by a single manufacturer unless specified otherwise.
	C. Do not use materials and equipment removed from existing premises, except as specifically permitted by the Contract Documents.
	D. Provide interchangeable components of the same manufacturer for components being replaced.

	1.3 PRODUCT DELIVERY REQUIREMENTS
	A. Transport and handle products in accordance with manufacturer's instructions.
	B. Promptly inspect shipments to ensure that products comply with requirements, quantities are correct, and products are undamaged.
	C. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, or damage.

	1.4 PRODUCT STORAGE AND HANDLING REQUIREMENTS
	A. Store and protect products in accordance with manufacturers' instructions.
	B. Store with seals and labels intact and legible.
	C. Store sensitive products in weather tight, climate controlled, enclosures in an environment favorable to product.
	D. For exterior storage of fabricated products, place on sloped supports above ground and adequately protected from weather.
	E. CONTRACTOR shall insure all off-site stored products in a bonded off-site storage facility when site does not permit on-site storage or protection.
	F. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to prevent condensation and degradation of products.
	G. Store loose granular materials on solid flat surfaces in a well-drained area.  Prevent mixing with foreign matter.
	H. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or damage.
	I. Arrange storage of products to permit access for OWNER inspection. Periodically inspect to verify products are undamaged and are maintained in acceptable condition.

	1.5 PRODUCT OPTIONS
	A. Products Specified by Reference Standards or by Description Only: Any product meeting those standards or description.
	B. Production Specified for One Manufacturer supported by the text “Memorandum of Standardization” are products that are approved for standardization by the Owner’s internal approval process for controlling product uniformity. No substitutions shall b...
	C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:  Submit a request for substitution for any manufacturer not named in accordance with the following article.

	1.6 PRODUCT SUBSTITUTION PROCEDURES
	A. Owner will consider requests for Substitutions only within 5 days after date of Owner-Contractor Agreement.  Requests for substitutions shall be made in a timely manner and in conjunction with the project schedule so as not to delay theproject.  Ad...
	B. Document each request with complete data substantiating compliance of proposed Substitution with Contract Documents.
	C. A request constitutes a representation that the Bidder:
	1. Has investigated proposed product and determined that it meets or exceeds the quality level of the specified product.
	2. Will provide the same warranty for the Substitution as for the specified product.
	3. Will coordinate installation and make changes to other Work which may be required for the Work to be complete with no additional cost to Owner.
	4. Waives claims for additional costs or time extension which may subsequently become apparent.
	5. Will reimburse Owner for review or redesign services associated with re-approval by authorities.

	D. Substitutions will not be considered when they are indicated or implied on Shop Drawing or Product Data submittals, without separate written request, or when acceptance will require revision to the Contract Documents.


	PART 2   PRODUCTS
	PART 3   EXECUTION

	01 70 00 Execution Requirements_no electrical and simple
	PART 1  GENERAL
	1.1 SECTION INCLUDES
	1. Closeout procedures.
	2. Final cleaning.
	3. Protecting installed construction.
	4. Project record documents.
	5. Operation and maintenance data.
	6. Manual for equipment and systems.
	7. Product warranties.

	1.2 CLOSEOUT PROCEDURES
	1. Submit written certification that Contract Documents have been reviewed, Work has been inspected, and that Work is complete in accordance with Contract Documents and ready for Owner's review.
	2. Provide submittals to Owner that are required by governing or other authorities.

	1.3 FINAL CLEANING
	1. Contractor will execute final cleaning prior to final project assessment.
	2. Interior to be broom clean.
	3. Remove waste and surplus materials, rubbish, and construction facilities from the site.

	1.4 PROTECTING INSTALLED CONSTRUCTION
	1. Protect installed Work and provide special protection where specified in individual specification sections.
	2. Provide temporary and removable protection for installed products. Control activity in immediate work area to prevent damage.

	1.5 PROJECT RECORD DOCUMENTS
	1. Maintain on site one set of the following record documents; record actual revisions to the Work:
	1. Drawings.
	2. Specifications.
	3. Addenda.
	4. Change Orders and other modifications to the Contract.
	5. Reviewed Shop Drawings, Product Data, and Samples.
	6. Manufacturer's instructions for assembly, installation, and adjusting.

	2. Ensure entries are complete and accurate, enabling future reference by Owner.
	3. Store record documents separate from documents used for construction.
	4. Record information concurrent with construction progress, not less than weekly.
	5. Specifications:  Legibly mark and record at each product section a description of actual products installed, including the following:
	1. Manufacturer's name and product model and number.
	2. Product substitutions or alternates utilized.
	3. Changes made by Addenda and modifications.

	6. Record Drawings and Shop Drawings:  Legibly mark each item to record actual construction including:
	1. Measured horizontal and vertical locations of underground utilities and appurtenances, referenced to permanent surface improvements.
	2. Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of the Work.
	3. Field changes of dimension and detail.
	4. Details not on original Contract Drawings.

	7. Submit documents to Owner with claim for Final Completion.

	1.6 OPERATION AND MAINTENANCE DATA
	1. Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders with durable plastic covers.
	2. Drawings:  Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to size of text pages.
	3. Contents:  Prepare a Table of Contents for each part, with each product or system description identified, typed on white paper, in three parts as follows:
	1. Part 1:  Directory, listing firm names, addresses, contact persons, and telephone numbers of Engineer, Contractor, Subcontractors, and major equipment suppliers.
	2. Part 2:  Operation and maintenance instructions, arranged by system and subdivided by specification section.  For each category, identify firm names, addresses, contact persons, and telephone numbers of Subcontractors and suppliers.  Identify the f...
	1) Significant design criteria.
	2) List of equipment.
	3) Parts list for each component.
	4) Operating instructions.
	5) Maintenance instructions for equipment and systems.
	6) Maintenance instructions for special finishes, including recommended cleaning methods and materials, and special precautions identifying detrimental agents.

	3. Part 3:  Project documents and certificates, including the following:
	1) Shop drawings and product data.
	2) Certificates.
	3) Originals of warranties.


	4. Submit draft copy of completed volumes 15 days prior to final inspection.  This copy will be reviewed and returned after final inspection, with Owner comments.  Revise content of all document sets as required prior to final submission.
	5. Submit two sets of revised final volumes, within 10 days after draft is returned by Owner.

	1.7 MANUAL FOR EQUIPMENT AND SYSTEMS
	1. Submit two copies of preliminary draft or proposed formats and outlines of contents before start of Work.  Owner will review draft and return one copy with comments.
	2. For equipment or component parts of equipment put into service during construction and operated by Owner, submit documents within ten days after acceptance.
	3. Submit two sets of revised final volumes in final form within 10 days after draft is returned by Owner.
	4. Each Item of Equipment and Each System:  Include description of unit or system, and component parts.  Identify function, normal operating characteristics, and limiting conditions.  Include performance curves, with engineering data and tests, and co...
	5. Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams required for maintenance.
	6. Provide list of original manufacturer's spare parts, current prices, and recommended quantities to be maintained in storage.
	7. Additional Requirements:  As specified in individual product specification sections.

	1.8 PRODUCT WARRANTIES
	1. Obtain warranties executed in duplicate by responsible Subcontractors, suppliers, and manufacturers, within ten days after completion of the applicable item of work.
	2. Execute and assemble transferable warranty documents from Subcontractors, suppliers, and manufacturers.
	3. Co-execute submittals when required.
	4. Submit prior to final Application for Payment.
	5. Time Of Submittals:
	1. For equipment or component parts of equipment put into service during construction with Owner's permission, submit documents within ten days after acceptance.
	2. Make other submittals within ten days after Date of Substantial Completion.
	3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion, submit within ten days after acceptance, listing the date of acceptance as the beginning of the warranty or bond period.
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	01 78 00 Project Closeout
	PART 1   GENERAL
	1.1. SECTION INCLUDES
	1.1.1.   Project Record Documents
	1.1.2.  Warranties
	1.1.3.  Maintenance Manuals

	1.2 SUBMITTALS
	1.2.1 Project record documents shall be maintained and submitted to the Owner in accordance with General Condition’s paragraphs 6.19; 14.8; and 14.12.
	1.2.2 Warranties for all specification sections requiring them shall begin at the time of substantial completion and when the warranty has been delivered to the Owner in accordance with General Conditions paragraph 14.12
	1.2.3 In accordance with the specifications, contractor shall supply operating and maintenance manuals, clearly marked and tabulated for easy reference.  Contractor shall provide two copies of each manual before their final application of payment in a...
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